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INTRODUCTION 

 

1.1 This standard tender document for procurement of works has been prepared for use 

by procuring entities in Kenya in the procurement of works (i.e. Buildings and 

associated Civil Engineering Works). 

1.2 The following guidelines should be observed when using the document: - 

(a) Specific details should be furnished in the Invitation to tender and in the 

special conditions of contract (where applicable). The tender document 

issued to tenderers should not have blank spaces or options. 

(b) The instructions to tenderers and the General Conditions of Contract should 

remain unchanged. Any necessary amendments to these parts should be made 

through Appendix to instructions to tenderers and special conditions of contract 

respectively. 

 

1.3  
(b) Information contained in the invitation to tender shall conform to the data and 

information in the tender documents to enable prospective tenderers to decide 

whether or not to participate in the tender and shall indicate any important tender 

requirements 

 

(c) The invitation to tender shall be as an advertisement in accordance with the 

regulations or a letter of invitation addressed to tenderers who have been 

prequalified following a request for prequalification. 

1.4 The cover of the document shall be modified to include: - 

I. Tender number. 

II. Tender name. 
III. Name of procuring entity. 
IV. Delete name and address of PPOA. 
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SECTION I: INVITATION FOR TENDERS 

 
Tender Reference No. KAMUIRU PRIMARY SCHOOL /2024-
2025/001 Dated: 19th December, 2024 

 

Tender Name PROPOSED CLASSROOMS & OFFICES 

ROOF RENOVATION 

The National Government of Kenya, through the Kirinyaga central constituency development 

fund, KAMUIRU PRIMARY SCHOOL, Kirinyaga County, invites sealed bids from the 
eligible bidders for PROPOSED CLASSROOMS & OFFICES ROOF 

RENOVATION Comprising of Builders Works and associated Mechanical and Civil 
Works. 

 
Interested and eligible suppliers may obtain further information from and inspect the tender 
documents at the KAMUIRU PRIMARY SCHOOL located at Kirinyaga central sub-
County, Kirinyaga County during normal working hours or download from the Kirinyaga 
central NG-CDF website www.kirinyagacenralcdf.org. Free of charge. 

 

Prices quoted should be net inclusive of all taxes and delivery costs, must be expressed in Kenya 

Shillings and shall remain valid for a period of 120 days from the closing date of the tender. 

Tender must be accompanied by duly Filled, Signed and Stamped Tender Securing Declaration 

Form. 

 

Complete tender documents, enclosed in plain sealed envelopes marked with Tender Number/Tender 

Description Reference shall be addressed to; 

 
THE PRINCIPAL 
KAMUIRU PRIMARY 
SCHOOL 

P.O Box 15- 10300 KERUGOYA 

And be deposited in the Tender Box at KAMUIRU PRIMARY SCHOOL Offices on or 
before 26/12/ 2024 at 10.00am. 

 
Tenders will be opened immediately thereafter in the school office, in the presence of the bidders or 
their representatives who choose to attend. 

  

Late bids SHALL NOT be accepted. 

 

PRINCIPAL, KAMUIRU PRIMARY SCHOOL 

http://www.kirinyagacenralcdf.org/
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SECTION II: INSTRUCTIONS TO TENDERERS 

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering 

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders 

for Works Contract as described in the tender documents. The successful 

tenderer will be expected to complete the works by the intended completion date 

specified in the tender documents. 

1.2 All tenderers shall provide in the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 

associated, or has not been associated in the past, directly or indirectly, with the 

Consultant or any other entity that has prepared the design, specifications, and 

other documents for the project or being proposed as Project Manager for the 

Contract. A firm that has been engaged by the Employer to provide consulting 

services for the preparation or supervision of the Works, and any of its affiliates, shall 

not be eligible to tender. 

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, 

a preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary. 

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tenders from pre-qualified tenderers will be considered for award of Contract. 

These qualified tenderers should submit with their tenders any information 

updating their original pre-qualification applications or, alternatively, confirm 

in their tenders that the originally submitted pre- qualification information remains 

essentially correct as of the date of tender submission. 

 

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include the following information and documents with their tenders, unless 

otherwise stated: 

(a) copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the tender to commit the tenderer: 

 

(b) total monetary value of construction work performed for each of the last five 

years: 

(c) experience in works of a similar nature and size for each of the last five years, 

and details of work under way or contractually committed; and names and 

addresses of clients who may be contacted for further information on 

these contracts; 

 

(d) Major items of construction equipment proposed to carry out the 

Contract and an undertaking that they will be available for the Contract. 
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(e) Qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they shall be 

available for the Contract. 

 

(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years; 

(g) evidence of adequacy of working capital for this Contract (access to line(s) 

of credit and availability of other financial resources); 

 

(h) authority to seek references from the tenderer’s bankers; 

 

(i) information regarding any litigation, current or during the last five years, 

in which the tenderer is involved, the parties concerned and disputed 

amount; and 

 

(j) Proposals for subcontracting components of the Works amounting to more 

than 10 percent of the Contract Price. 

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply 

with the following requirements, unless otherwise stated: 

 

(a)  the tender shall include all the information listed in clause 1.5 above for each 

joint venture partner; 

 

(b) the tender shall be signed so as to be legally binding on all partners; 

(c)  all partners shall be jointly and severally liable for the execution of the Contract 

in accordance with the Contract terms; 

 

(d)  one of the partners will be nominated as being in charge, authorized incur 

liabilities, and receive instructions for and on behalf of all partners of the 

joint venture; and 

(e)  the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 

 

1.7 To qualify for award of the Contract, tenderers shall meet the following 

minimum qualifying criteria; 

(a) annual volume of construction work of at least 2.5 times the estimated annual 

cash flow for the Contract; 

 

(b) experience as main contractor in the construction of at least two works of a nature 

and complexity equivalent to the Works over the last 10 years (to comply with this 

requirement, works cited should be at least 70 percent complete); 

 

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 

equipment listed as required for the Works; 
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(d) a Contract manager with at least five years’ experience in works of an 

equivalent nature and volume, including no less than three years as 

Manager; and 

 

(e) liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, 

of no less than 4 months of the estimated payment flow under this Contract. 

 

1.8 The figures for each of the partners of a joint venture shall be added together to 

determine the tenderer’s compliance with the minimum qualifying criteria of clause 

1.7 (a) and (e); however, for a joint venture to qualify, each of its partners must 

meet at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an individual 

tenderer, and the partner in charge at least 40 percent of those minimum criteria. 

Failure to comply with this requirement will result in rejection of the joint venture’s 

tender. Subcontractors’ experience and resources will not be taken into account 

in determining the tenderer’s compliance with the qualifying criteria, unless 

otherwise stated. 

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a joint 

venture. A tenderer who submits or participates in more than one tender (other than 

as a subcontractor or in cases of alternatives that have been permitted or requested) 

will cause all the proposals with the tenderer’s participation to be disqualified. 

 

1.10 The tenderer shall bear all costs associated with the preparation and submission 

of his tender, and the Employer will in no case be responsible or liable for those 

costs. 

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 

examine the Site of the Works and its surroundings, and obtain all information that 

may be necessary for preparing the tender and entering into a contract for construction 

of the Works. The costs of visiting the Site shall be at the tenderer’s own expense. 

1.12 The procuring entity’s employees, committee members, board members and their 

relative (spouse and children) are not eligible to participate in the tender. 

 

1.13 The price to be charged for the tender document shall not exceed Kshs. 1,000/= 

 

1.14 The procuring entity shall allow the tenderer to review the tender document free of 

charge before purchase. 
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2. Tender Documents 

2.1 The complete set of tender documents comprises the documents listed below and any 

addenda issued in accordance with Clause 2.4. 

 

(a) These Instructions to Tenderers 
(b) Appendix to Instructions to Tenderers 

(c) Form of Tender and Qualification Information 
(d) Conditions of Contract 

(e) Appendix to Conditions of Contract 
(f) Specifications 

(g) Drawings 

(h) Bills of Quantities 
(i) Standard Forms 

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications 

in the tender documents. Failure to furnish all information required by the tender 

documents, or submission of a tender not substantially responsive to the tendering 

documents in every respect will be at the tenderer’s risk and may result in rejection 

of his tender. 

2.3 A prospective tenderer making an inquiry relating to the tender documents may 

notify the Employer in writing or by cable, telex or facsimile at the address 

indicated in the letter of invitation to tender. The Employer will only respond to 

requests for clarification received earlier than seven days prior to the deadline for 

submission of tenders. Copies of the Employer’s response will be forwarded to all 

persons issued with tendering documents, including a description of the inquiry, 

but without identifying its source. 

 

2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda. Any addendum thus issued shall be part of the tendering 

documents and shall be communicated in writing or by cable, telex or facsimile to 

all tenderers. Prospective tenderers shall acknowledge receipt of each addendum 

in writing to the Employer. 

2.5 To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend, as necessary, the 

deadline for submission of tenders, in accordance with Clause 

4.2 here below. 
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3. Preparation of Tenders 

3.1 All documents relating to the tender and any correspondence shall be in English 

language. 

3.2 The tender submitted by the tenderer shall comprise the following: 

 

(a) These Instructions to Tenderers 
(b) Appendix to Instructions to tenderers 

(c) Form of Tender 
(d) Conditions of Contract 
(e) Appendix to Conditions of Contract 
(f) Specifications; 

(g) Tender Security; 

(h) Priced Bill of Quantities; 
(i) Qualification Information Forms and Documents; 

(j) Alternative offers where invited; and 
(k) Any other materials required to be completed and submitted by the 

tenderers. 

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. Items for which no rate or price is entered by the tenderer will 

not be paid for when executed and shall be deemed covered by the other rates and 

prices in the Bill of Quantities. All duties, taxes, and other levies payable by the 

Contractor under the Contract, or for any other cause relevant to the Contract, as of 

30 days prior to the deadline for submission of tenders, shall be included in the tender 

price submitted by the tenderer. 

 

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment 

during the performance of the Contract if provided for in the Appendix to 

Conditions of Contract and provisions made in the Conditions of Contract. 

 

3.5 The unit rates and prices shall be in Kenya Shillings. 

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of 

submission. However, in exceptional circumstances, the Employer may request 

that the tenderers extend the period of validity for a specified additional period. 

The request and the tenderers’ responses shall be made in writing. A tenderer may 

refuse the request without forfeiting the Tender Security. A tenderer agreeing to 

the request will not be required or permitted to otherwise modify the tender, but will 

be required to extend the validity of Tender Security for the period of the 

extension, and in compliance with Clause 3.7 - 3.11 in all respects. 

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount 

and form specified in the appendix to invitation to tenderers. This shall be in the 

amount not exceeding 2 percent of the tender price 

 

3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form 
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acceptable to the Employer. Tender Security shall be valid for 30 days beyond the 

validity of the tender. 

 

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected. 

The Tender Security of a joint venture must define as “Tenderer” all joint venture 

partners and list them in the following manner: a joint venture consisting of” 

…………”,” …………”, and “   ”. 

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of 

the end of the tender validity period specified in Clause 3.6. 

 

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer 

has signed the Contract Agreement and furnished the required Performance 

Security. 

3.12 The Tender Security may be forfeited 

(a) if the tenderer withdraws the tender after tender opening during the period 

of tender validity; 

 

(b) if the tenderer does not accept the correction of the tender price, 

pursuant to Clause 5.7; 

 

(c) in the case of a successful tenderer, if the tenderer fails within the 

specified time limit to 

(i) sign the Agreement, or 

(ii) Furnish the required Performance Security. 

 

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings and 

Specifications. Alternatives will not be considered, unless specifically allowed 

in the invitation to tender. If so allowed, tenderers wishing to offer technical 

alternatives to the requirements of the tendering documents must also submit a tender 

that complies with the requirements of the tendering documents, including the basic 

technical design as indicated in the Drawings and Specifications. In addition to 

submitting the basic tender, the tenderer shall provide all information necessary for a 

complete evaluation of the alternative, including design calculations, technical 

specifications, breakdown of prices, proposed construction methods and other 

relevant details. Only the technical alternatives, if any, of the lowest evaluated tender 

conforming to the basic technical requirements shall be considered. 

3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound 

with the volume containing the Form of Tender, and clearly marked “ORIGINAL”. In 

addition, the tenderer shall submit a copy of the tender, in the number specified in 

the invitation to tender, and clearly marked as “COPY”. In the event of discrepancy 

between them, the original shall prevail. 
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3.15 The original and all copies of the tender shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorized to sign on behalf of the 

tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender 

where alterations or additions have been made shall be initialed by the person or persons 

signing the tender. 

 

3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of tenders. 

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 

days of receiving the request to enable the tenderer to make timely submission of its 

tender. 

 

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price. 
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4. Submission of Tenders 

4.1 The tenderer shall seal both the original and a copy of the tender in two separate 
envelopes and with each envelope, duly marked “ORIGINAL” and “COPY” as 
appropriate. Each envelope shall: 

(a) be addressed to the Employer at the address provided in the invitation to 

tender; 

 

(b) bear the name and identification number of the Contract as defined in the 

invitation to tender; and 

 

(c) Provide a warning not to open before the specified time and date for tender 

opening. 

4.2 Tenders shall be delivered to the Employer at the address specified above not later than 

the time and date specified in the invitation to tender. However, the Employer may 

extend the deadline for submission of tenders by issuing an amendment in accordance 

with Sub-Clause 2.5 in which case all rights and obligations of the Employer and 

the tenderers previously subject to the original deadline will then be subject to the 

new deadline. 

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned 

to the tenderer un-opened. 

 

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before 

the deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal 
notice shall be prepared, sealed, marked, and delivered in accordance with 

clause 3.13 and 4.1, with the outer and inner envelopes additionally marked 
“MODIFICATION” and “WITHDRAWAL”, as appropriate. No tender may be 

modified after the deadline for submission of tenders. 

4.5 Withdrawal of a tender between the deadline for submission of tenders and the 

expiration of the period of tender validity specified in the invitation to tender or as 

extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security 

pursuant to Clause 3.11. 

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders 

by submitting tender modifications in accordance with Clause 4.4 or be included in 

the original tender submission. 
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5. Tender Opening and Evaluation 

5.1 The tenders will be opened by the Employer, including modifications made pursuant 

to Clause 4.4, in the presence of the tenderers’ representatives who choose to attend 
at the time and in the place specified in the invitation to tender. Envelopes 

marked “WITHDRAWAL” shall be opened and read out first. Tenderers and 
Employer’s representatives who are present during the opening shall sign a register 

evidencing their attendance. 

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any discounts, 

tender modifications and withdrawals, the presence or absence of Tender Security, and 

such other details as may be considered appropriate, will be announced by the Employer 

at the opening. Minutes of the tender opening, including the information disclosed to 

those present will be prepared by the Employer. 

5.3 Information relating to the examination, clarification, evaluation, and 

comparison of tenders and recommendations for the award of Contract shall not be 

disclosed to tenderers or any other persons not officially concerned with such 

process until the award to the successful tenderer has been announced. Any 

effort by a tenderer to influence the Employer’s officials, processing of tenders or 

award decisions may result in the rejection of his tender. 

 

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer 

at his discretion, may ask any tenderer for clarification of the tender, including 

breakdowns of unit rates. The request for clarification and the response shall be in 

writing or by cable, telex or facsimile but no change in the price or substance of the 

tender shall be sought, offered, or permitted except as required to confirm the 

correction of arithmetic errors discovered in the evaluation of the tenders in 

accordance with Clause 5.7. 

 

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether 

each tender 

(a) Meets the eligibility criteria defined in Clause 1.7; (b) has been properly signed; 

(c) Is accompanied by the required securities; and (d) is substantially responsive 

to the requirements of the tendering documents. A substantially responsive tender is 

one which conforms to all the terms, conditions and specifications of the 

tendering documents, without material deviation or reservation. A material 

deviation or reservation is one (a) which affects in any substantial way the scope, 

quality, or performance of the works; (b) which limits in any substantial way, 

inconsistent with the tendering documents, the Employer’s rights or the tenderer’s 

obligations under the Contract; or (c) whose rectification would affect unfairly the 

competitive position of other tenderers presenting substantially responsive tenders. 
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5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation. 

 

5.7 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors. Errors will be corrected as follows: 

(a) where there is a discrepancy between the amount in figures and the amount 

in words, the amount in words will prevail; and 

 

(b) Where there is a discrepancy between the unit rate and the line-item total 

resulting from multiplying the unit rate by the quantity, the unit rate as quoted 

will prevail, unless in the opinion of the Employer, there is an obvious 

typographical error, in which case the adjustment will be made to the entry 

containing that error. 

 

(c) In the event of a discrepancy between the tender amount as stated in the Form 

of Tender and the corrected tender figure in the main summary of the Bill 

of Quantities, the amount as stated in the Form of Tender shall prevail. 

(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender sum as a 

percentage of the corrected Builder’s Work (i.e. Corrected tender sum less 

P.C. and Provisional Sums) 

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuation of variations. 

 

(f) The amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with concurrence of the tenderer, 

shall be considered as binding upon the tenderer. If the tenderer does not 

accept the corrected amount, the tender may be rejected and the Tender 

Security may be forfeited in accordance with clause 3.11. 

5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5. 

5.9 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 

 

(a) making any correction for errors pursuant to clause 5.7; 

 

(b) Excluding provisional sums and the provision, if any, for contingencies in the 

Bill of Quantities, but including Day works were priced competitively. 

(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 

3.12; and 
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(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6 

 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors 

which are in excess of the requirements of the tender documents or otherwise result 

in unsolicited benefits for the Employer will not be taken into account in tender 

evaluation. 

 

5.11 The tenderer shall not influence the Employer on any matter relating to his tender 

from the time of the tender opening to the time the Contract is awarded. Any 

effort by the Tenderer to influence the Employer or his employees in his 

decision on tender evaluation, tender comparison or Contract award may result in 

the rejection of the tender. 

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub-contract 

work valued at more than 50% of the Contract Price excluding Provisional Sums 

to an 

Non-indigenous sub-contractor. 
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6. Award of Contract 

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose 

tender has been determined to be substantially responsive to the tendering 

documents and who has offered the lowest evaluated tender price, provided that such 

tenderer has been determined to be (a) eligible in accordance with the provision 

of Clauses 1.2, and (b) qualified in accordance with the provisions of clause 1.7 and 

1.8. 

 

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject any 

tender, and to cancel the tendering process and reject all tenders, at any time prior to 

the award of Contract, without thereby incurring any liability to the affected 

tenderer or tenderers or any obligation to inform the affected tenderer or tenderers of 

the grounds for the action. 

6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile. This 

notification (hereinafter and in all Contract, documents called the “Letter of 

Acceptance”) will state the sum (hereinafter and in all Contract, documents called the 

“Contract Price”) that the Employer will pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the Contractor as prescribed 

by the Contract. At the same time the other tenderers shall be informed that their 

tenders have not been successful. The contract shall be formed on the parties signing 

the contract. 

6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer. Within 14 days of receipt the successful tenderer will sign the 

Agreement and return it to the Employer. 

 

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer 

shall deliver to the Employer a Performance Security in the amount stipulated in the 

Appendix to Conditions of Contract and in the form stipulated in the Tender 

documents. The Performance Security shall be in the amount and specified form 

6.6 Failure of the successful tenderer to comply with the requirements of clause 

6.5 shall constitute sufficient grounds for cancellation of the award and 

forfeiture of the Tender Security. 

 

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly notify the other tenderers that their tenders have been 

unsuccessful. 

6.8 Preference was allowed in the evaluation of tenders shall not be allowed for contracts 

not exceeding one year (12 months) 

 

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 

validity period from the date of opening the tender. 

6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request. 



20  

6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12 

months) 

 

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of the 

original contract price. 

 

6.13 Price variation request shall be processed by the procuring entity within 30 days of 

receiving the request. 

 

6.14 The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination. 

6.15 The procuring entity shall give prompt notice of the termination to the tenderers 

and on request give its reasons for termination within 14 days of receiving the 

request from any tenderer. 

6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of contract 

award shall be considered for debarment from participating in future public 

procurement. 

 

7. Corrupt and Fraudulent practices 

7.1 The procuring entity requires that tenderers observe the highest standards of ethics 

during procurement process and execution of contracts. A tenderer shall sign a 

declaration that he has not and will not be involved in corrupt and fraudulent practices. 
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SECTION III: APPENDIX TO INSTRUCTIONS TO TENDERERS 
AND EVALUATION CRITERIA 

SECTION A: 1. APPENDIX TO INSTRUCTIONS TO TENDERERS AND 
EVALUATION CRITERIA 

Appendix to Instructions to Tenderers/General information 

The following information regarding the particulars of the tender shall complement, supplement or amend the 

provisions of the instructions to tenderers. Wherever there is a conflict between the provision of the 

instructions to tenderers and the provisions of the appendix, the provisions of the appendix herein shall prevail 

over those of the instructions to tenderers 

 

ITE

M 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 

TENDERS 

A1 The Employer/ the procuring entity is: PROJECT MANAGEMENT 

COMMITTEE 

KAMUIRU PRIMARY SCHOOL. 

A2 The tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. 

A3 Price shall be FIXED and quoted in Kenya shillings only 

A4 Tenders shall remain valid for a period of One Twenty (120) days from the date of 

opening. 

A5 Time for Completion of Works is - Within the main contract period 

A6 The bidder shall provide 1 ORIGINAL copy of the document and ONE (1) OTHER 

COPY and be marked as copy and placed in one envelope. Tender reference and closing 

date must be quoted on the envelope 

A7 The Tender opening shall take place at: KAMUIRU PRIMARY SCHOOL 

OFFICE, 

on Date: 26TH December,2024; at Time: 10.00AM 

A8 Only additional information requested by the Employer shall be supplied by the Bidder. 

A9 The Read-out price at tender opening shall be absolute and no changes whatsoever 

shall be permitted. 

A10 Evaluation of the tenders shall be done using the criteria set out in this document. 

A11 The Preliminary evaluation shall be mandatory: 

The evaluation shall adopt YES/ No Approach. The non-responsive submissions will be 

eliminated from the entire preliminary evaluation process and will not be considered 

further. Bidders must submit the mandatory documents indicated in under 

the Preliminary Evaluation Requirements 

A12 Tenders shall be evaluated and the Award Criteria shall be on the basis of the 

Technically qualified and lowest evaluated responsive tender price. 

A13 The successful bidder shall be expected to provide a Performance Security of 5% of 

the contract value reputable bank in Kenya or equivalent. 



22  

SECTION A.2: EVALUATION PROCESS / EVALUATION CRITERIA 

STAGE A.2.1: PRELIMINARY EVALUATION - MANDATORY 

REQUIREMENTS 
 

No. Parameters / Requirements Complied/ 

Not 

Complied 

M1 Form of Tender shall be duly filled, signed and stamped by an individual entrusted 

with the powers of attorney. 

 

M2 Duly filled, signed and stamped confidential business questionnaire in the format 

provided 

 

M3 Must fill the price schedule/BoQs in the format provided. All entries 

must be typed or written in ink, Mistakes should be crossed out and corrections 

made and initialed by the persons signing the tender. 

 

M4 Must ensure that the submitted bid documents are duly serialized / paginated on 

each page, well bound and intact. 

 

M5 Must provide Name, Address and Telephone of bidder's Bankers  

M6 Must provide a schedule of works of a similar nature undertaken within the past 

five years and details of completed and ongoing projects each valued at not less 

than KSh. 3,000,000.00 (Kenya Shillings Three Million Full Contract) 
in the format provided under Standard Forms, Qualification Information, Page 

SF-13, Item 1.3. 

 

M7 Current License by the NCA in the relevant Works categories – Building 

Construction Services - Categories 8 and Above. 

 

M8 Copy of Certificate of Registration/ Incorporation/ Business Name  

M9 Copy of recent CR12 Form (12 Months) from the Registrar of Companies  

M10 Duly filled, signed and stamped Form of Power of Attorney provided  

M11 Copy of Current/Valid Tax Compliance certificate issued by the Kenya Revenue 

Authority (will be checked with KRA TCC.) 

 

M12 Duly filled, signed and stamped Self-Declaration Forms (r62) provided  

M13 Duly filled, signed and stamped Tender Securing Declaration Form provided.  

M14 Copies of Audited Financial Accounts for the last two (2) financial years duly 

signed and stamped by a Certified Public Accountant 

 

M15 Copies of Academic/ Technical/ Professional Certificates  

M16 Copies of Assets Ownership documents eg. Log books, Lease Agreements, , 

etc 

 

The tenderers who do not satisfy any of the above mandatory requirements shall be 
considered Non-Responsive and their tenders will not be evaluated further. 

Responsive Tenders will proceed to the Technical Evaluation Stage 2 (Two). 
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STAGE 2: TECHNICAL EVALUATION 

 

The tender document shall be examined based on clause 2.2 of the Instruction to 

Tenderers which states as follows: 

 

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to 

provide evidence for eligibility of the award of the tender by satisfying the employer of their 

eligibility under sub clause 2.1 of Instructions to Tenderers and their capability and adequacy 

of resources to effectively carry out the subject contract. 

In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the tenderers shall 

be required; 

 

a) To fill the Standard Forms provided in the bid document for the purposes of 

providing the required information. The tenderers may also attach the required information if 

they so desire; Copies of documentary evidence attached must be certified (signed and 

stamped) by a commissioner of oaths/advocate registered and licensed to practice in Kenya. 

 

b) On compliance with Technical Specifications, bidders shall supply 

equipment/items which comply with the technical specifications set out in the bid document. 

In this regard, the bidders will be required to submit relevant technical brochures/catalogues 

with the tender document, highlighting (using a mark-pen or highlighter) the Catalogue 

Number/ Model of the proposed items. Such brochures/catalogues should indicate 

comprehensive relevant data of the proposed equipment/items which should include but not 

limited to the following: 

 

(i) Standards of manufacture; 

(ii) Performance ratings/characteristics; 

(iii) Material of manufacture; 

(iv)Electrical power ratings; and 

(v) All other requirements as indicated in the technical specifications of the bid. 

 

The award of points considered in this section shall be as shown below: 

 

PARAMETER MAXIMUM POINTS 

i. Experience as Contractor(s) for the Proposed Works .............................. 20 

ii. Qualifications and Experiences of Key Technical Personnel. ................. 20 

iii. Contractors' Transport and Equipment .................................................. 20 

iv. Sound Financial Capacity. ................................................................... 20 

v. Statements of Eligibility compliances ................................................... 5 

vi. Bidder's Bank details - Name, Address, Telephone ................................. 5 

vii. Proof of availability of Working Office. ................................................ 5 
viii. Tender Document and Neatness Presentation ......................................... 5 

TOTAL 100 

The pass-mark under the Technical Evaluation is 70 percent. 
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NO. CRITERIA MAX 

POINTS 

1. Experience as Building Works Contractor in the works of a similar nature within 

the past five years and details of completed and ongoing projects each valued at 

not less than KSh. 2.0 Million) 

Present in a tabular format and attach documentary evidence i.e. Client Reference 

Letters, Certificates of Practical Completion, Handing Over and or Occupation for the 

respective projects. (For a project to qualify it must be at least 70% complete). For 

projects that are not completed, letters of reference from respective Architects and Clients 

and endorsed by a commissioner of oaths/ advocate registered in Kenya must be provided 

1.  Schedule of Completed Projects (Maximum 5) 

 Excess in nature, complexity/magnitude and value. .......................... 15 

 Similar in nature, complexity/magnitude and value. ......................... 12 

 Similar in nature, complexity/magnitude but Low value .................... 8 

 Similar in nature but low in complexity/magnitude and value. 4 

 None of similar nature. ................................................................... 2 

2.  Names and contact details of Post Qualification Referees. 

 Five (5) Clients and Above .......................................................... 5 

 Four (4) Clients ........................................................................... 4 

 Three (3) Clients .......................................................................... 3 

 Two (2) Clients .......................................................................... 2 

 One (1) Client ............................................................................ 1 

 

 

 

 

 

 

 

 

 

 

 

15 

 

 

 

 

 

 

 

5 

 Total For Experience as Contractors in similar 

works 

20 

 

 

2 Qualifications and Experiences of Key Technical Staff proposed for the project 

and an undertaking that they shall be available in the contract. Provide 

employment/ appointment letters, contracts of the key personnel including length 

of service and termination dates, CV, Academic and professional certificates 

and evidence of registration with relevant professional bodies and telephone 

contacts. 

 

1.  Director of the Contracting Firm 

 Holder of degree in Construction Related field ------------------------- 6 

 Holder of diploma in Construction Related field ------------------------ 5 

 Holder of certificate in Construction Related field --------------------- 4 

 Holder of at least Degree in other non-related field --------------------- 3 

 Holder of at least Diploma in other non-related field -------------------- 2 

 Holder of at least Certificate in other non-related field ----------------- 1 

 Not Qualified in any field ------------------------------------------------ 0 

 

 

 

 

 

 

 

 

6 
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2.  Building Works Personnel 

a) At least 1No. Degree holder of in Architecture, Quantity Surveying, 

Civil/Structural Engineering and/ or Construction Management

 ---------------------------------------------------------------------------- 

1 

• With over 10 years relevant experience ------------------------- 4 

• With over 5 years relevant experience------------,,,, ------------ 2 

• With under 5 years relevant experience ------------------------- 1 

b) At least 1No. Diploma holder of Relevant field ------------------------- 1 

• With over 10 years relevant experience ------------------------- 3 

• With over 5 years relevant experience -------------------------- 2 

• With under 5 years relevant experience ------------------------ 1 

c) Certificate in Relevant field ---------------------------------------------- 1 

• With over 10 years relevant experience ------------------------- 2 

• With over 5 years relevant experience -------------------------- 1 

• With under 5 years relevant experience ------------------------ 0.5 

d) Artisan/ Grade test in Relevant field ------------------------------- 1 

• With over 10 years relevant experience ------------------------ 1 

• With under 10 years relevant experience --------------------- 0.5 

• Non skilled with over 10 years relevant experience ------------ 0 

 

 

 

 

5 

 

 

 

 

 

 

4 

 

 

 

 

3 

 

 

 

 

2 

 Total for Qualifications and Experiences of Key Technical Personnel 20 

3 Schedules of contractors' equipment and transport. Major items of construction 

transport and equipment proposed to carry out the Contract (Owned, leased 

(Submit Evidence of Ownership/Leasing (Mandatory) 

e.g. vehicle log books, equipment purchase receipts or lease agreements or any other 

acceptable documentary evidence) and an undertaking that they will be available for 

the Contract i.e. 

 

i. Relevant Transport (Vehicles - Car, Truck, Pick-ups, Canter, etc.) 

• Means of transport - Owned ------------------------------------- 12 

• Means of Transport - Leased/hired ------------------------------- 8 

• No means of transport -------------------------------------------- 4 

Max 3 marks for each item 

 

ii. Relevant Key Equipment and Tools - Max 4 No. Items 

• Relevant Equipment Owned -------------------------------------- 8 

• Relevant Equipment leased/hired -------------------------------- 4 

• No Relevant Equipment ------------------------------------------ 0 

 

 

 

 

 

 

 

 

12 

 

 

 

 

 

8 

 Total for Contractor's Transport and Equipment Available for Works 20 
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4 Demonstrate current soundness of the applicants financial position and its 

prospective long term profitability 

a. Audited financial report (last 2 years as described) 

• Average Annual Turn-over equal to or more project cost - 3 

• Average Annual Turn-over 50% to 99% project cost of ---------- 2 

• Average Annual Turn-over 49% and below project cost -------- 1 

b. Evidence of Financial Resources (cash in hand, lines of credit, over draft 

facility etc.) 

• Has financial resources to finance the projected monthly cash 

flow* for three months

 ------------------------------------------------------------------- 1

1 

• Has financial resources equal to the projected monthly cash 

flow* ------------------------------------------------------------ 8 

• Has financial resources less the projected monthly cash 

flow* ------------------------------------------------------------ 4 

• Has not indicated sources of financial resources ---------------- 0 

 

 

 

9 

 

 

 

 

 

 

11 

 Total for Contractor's Financial 

Capacity 

20 

5 Submit Statements/ Declarations for Compliances with: 

 Clause 1.2 of ITT ------------------------------------------------------- 1 

 Clause 1.3 of ITT ------------------------------------------------------- 2 

 Clause 1.5 (h & i) of ITT -------------------------------------------- 2 

 

 Total for Submission of Statements of Compliances/Declarations 5 

 

6. Provide Name, Address and Telephone of Contractor's Bankers 

 Provided ----------------------------------------- 5 
 Not provided ------------------------------------ 0 

 

 Total for Contractor's Banker's details and contacts 5 

7. Neatness of documents as per Tender Format -1 mark for each parameter. 

 Proper binding and paginating of all document without any breaks 

 Clarity of information 

 Proper labelling of contents 

 Proper referencing of contents 

 Relevance of attached documents in conformity with the 
requested information in tender document 

 

5 

8. Proof of availability of working office with functionalities (attach proof of 

location/ physical address; utility bills, rent, lease valid agreements etc) 

5 

 TOTAL 100 

 

*Monthly Cash Flow =Tender Sum/Contract Period 

Total marks are 100%. Minimum Qualifying Mark = 70%. Only those bidders 

who obtain the mandatory cut off point shall be considered for the Financial 

Evaluation stage 

The Employer may verify all information submitted. Any form of forgery or misinformation from the 

bidder shall lead to cancellation of the bid/award. 
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STAGE 3. FINANCIAL EVALUATION 

Upon completion of the preliminary evaluation as outlined above, a detailed financial 

evaluation shall follow. 

 

The evaluation shall be in three stages 

a) Determination of Arithmetic errors 

b) Comparison of Rates; and 

c) Consistency of the Rates. 

 

A).  Determination of Arithmetic Errors 

 

Arithmetic Errors will be corrected by the Procuring Entity as follows: 

 

a. In the event of a discrepancy between the tender amount as stated in the form of Tender 

and the corrected tender figure in the Main summary of the Bills of Quantities, the 

amount as stated in the Form of Tender shall prevail. Pursuant to Section 82 of the Public 

Procurement and Asset Disposal Act 2015, the tender sum as submitted and read out during 

the tender opening shall be absolute and final and shall not be the subject of correction, 

adjustment or amendment in any way by any person or entity; 

 

b. Error correction factor shall be computed by expressing the difference between the amount 

and the corrected tender sum as a percentage of the corrected contract works (i.e. 

corrected tender sum less P.C; and Provisional Sums); 

 

c. The Error correction factor shall be applied to all contract works (as a rebate or addition 

as the case may be for the purposes of valuations for Interim Certificates and valuation of 

variations. 
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B).  Comparison of Rates 

 

Items that are underpriced or overpriced may indicate potential for non-delivery and front loading 

respectively. The committee shall promptly write to the tenderer asking for detailed breakdown of costs 

for any of the quoted items, relationship between those prices, proposed construction/installation 

methods and schedules. 

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity giving necessary evidence. Such recommendations may include 

but not limited to: 

 

a. Recommend no adverse action to the tenderer after a convincing response; 

 

b. Employer requiring that the amount of the performance bond be raised at the expense 

of the successful tenderer to a level sufficient to protect the employer against potential financial 

losses; 

 

 

c. Recommend non-award based on the response provided and the available demonstrable 

evidence that the scope, quality, completion timing, administration of works to be undertaken 

by the tenderer, would adversely be affected or the rights of the employer or the tenderers 

obligations would be limited in a substantial way. 

 

C) Consistency of the Rates 

 

The evaluation committee will compare the consistency of rates for similar items and note all inconsistencies of the 

rates for similar items. 

 

STAGE 3 - RECOMMENDATION FOR AWARD 

 

The successful bidder shall be the tenderer with the lowest evaluated tender price. 
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CONDITIONS OF CONTRACT 

1. Definitions 

1.1 In this Contract, except where context otherwise requires, the following terms 

shall be interpreted as indicated; 

 
“Bill of Quantities” means the priced and completed Bill of Quantities forming 
part of the tender. 

“Compensation Events” are those defined in Clause 24 hereunder. 

“The Completion Date” means the date of completion of the Works as certified 
by the Project Manager, in accordance with Clause 31. 

 

“The Contract” means the agreement entered into between the Employer and the 
Contractor as recorded in the Agreement Form and signed by the parties including 

all attachments and appendices thereto and all documents incorporated by 
reference therein to execute, complete, and maintain the Works, 

 
“The Contractor” refers to the person or corporate body who’s tender to carry 
out the Works has been accepted by the Employer. 

 
“The Contractor’s Tender” is the completed tendering document submitted by 
the Contractor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance and 
thereafter as adjusted in accordance with the provisions of the Contract. 

 

“Days” are calendar days; “Months” are calendar months. 

“A Defect” is any part of the Works not completed in accordance with the 
Contract. 

 
“The Defects Liability Certificate” is the certificate issued by Project Manager 
upon correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or approved by the 
Project Manager for the execution of the Contract. 

 
“Day-works” are Work inputs subject to payment on a time basis for labour and 
the associated materials and plant. 

 
“Employer”, or the “Procuring entity” as defined in the Public Procurement 
Regulations (i.e. Central or Local Government administration, Universities, 
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Public Institutions and Corporations, etc) is the party who employs the 

Contractor to carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 
Site for the execution of the Works. 

 

“The Intended Completion Date” is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date may be revised 

only by the Project Manager by issuing an extension of time or an acceleration 
order. 

 
“Materials” are all supplies, including consumables, used by the Contractor for 
incorporation in the Works. 

 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

 

“Project Manager” is the person named in the Appendix to Conditions of 

Contract (or any other competent person appointed by the Employer and notified 
to the Contractor, to act in replacement of the Project Manager) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be 

an “Architect” or a “Quantity Surveyor” registered under the Architects and Quantity 
Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration 

Act Cap 530. 

 

“Site” is the area defined as such in the Appendix to Condition of Contract. 

“Site Investigation Reports” are those reports that may be included in the 
tendering documents which are factual and interpretative about the surface and 
subsurface conditions at the Site. 

 
“Specifications” means the Specifications of the Works included in the Contract 
and any modification or addition made or approved by the Project Manager. 

 
“Start Date” is the latest date when the Contractor shall commence execution 
of the Works. It does not necessarily coincide with the Site possession date(s). 

 
“A Subcontractor” is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the Work in the Contract, which includes Work 
on the Site. 

 
“Temporary works” are works designed, constructed, installed, and removed by 
the Contractor which are needed for construction or installation of the Works. 

 
“A Variation” is an instruction given by the Project Manager which varies the 
Works. 
“The Works” are what the Contract requires the Contractor to construct, install, and 
turnover to the Employer, as defined in the Appendix to Conditions of Contract. 
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2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words 

have their normal meaning in English Language unless specifically defined. The 

Project Manager will provide instructions clarifying queries about these Conditions 

of Contract. 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference 

in the Conditions of Contract to the Works, the Completion Date and the Intended 

Completion Date apply to any section of the Works (other than references to the 

Intended Completion Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority; 

 

(1) Agreement, 

(2) Letter of Acceptance, 

(3) Contractor’s Tender, 

(4) Appendix to Conditions of Contract, 

(5) Conditions of Contract, 

 

(6) Specifications, 

 

(7) Drawings, 

(8) Bill of Quantities, 

(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the Contract. 

 

Immediately after the execution of the Contract, the Project Manager shall furnish 

both the Employer and the Contractor with two copies each of all the Contract 

documents. Further, as and when necessary, the Project Manager shall furnish the 

Contractor [always with a copy to the 

Employer] with three [3] copies of such further drawings or details or descriptive 

schedules as are reasonably necessary either to explain or amplify the Contract drawings 

or to enable the Contractor to carry out and complete the Works in accordance with 

these Conditions. 
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3. Language and Law 

3.1 Language of the Contract and the law governing the Contract shall be English language 

and the Laws of Kenya respectively unless 

Otherwise stated. 

4 Project Manager’s Decisions 

4.1 Except where otherwise specifically stated, the Project Manager will decide 
contractual matters between the Employer and the Contractor in the role 
representing the Employer. 

5 Delegation 

5.1 The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor. 

6 Communications 

6.1 Communication between parties shall be effective only when in writing. A notice 

shall be effective only when it is delivered. 

7 Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may 

not assign the Contract without the approval of the Employer in writing. 

Subcontracting shall not alter the Contractor’s obligations. 

8 Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and 

also with the Employer, as per the directions of the Project Manager. The 

Contractor shall also provide facilities and services for them. The Employer may 

modify the said List of Other Contractors etc., and shall notify the Contractor of any 

such modification. 

9 Personnel 

9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said Information or other personnel 

approved by the Project Manager. The Project Manager will approve any 

proposed replacement of key personnel only if their relevant qualifications and 

abilities are substantially equal to or better than those of the personnel listed in the 

Qualification Information. If the Project Manager asks the Contractor to remove a 

person who is a member of the Contractor’s staff or work force, stating the reasons, 

the Contractor shall ensure that the person leaves the Site within seven days and has 

no further connection with the Work in the Contract. 
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10 Works 

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date and 

shall be carried out in accordance with the Program submitted by the Contractor, 

as updated with the approval of the Project Manager, and complete them by the 

Intended Completion Date. 

11 Safety and Temporary Works 

11.1 The Contractor shall be responsible for the design of temporary works. However 

before erecting the same, he shall submit his designs including specifications and 

drawings to the Project Manager and to any other relevant third parties for their 

approval. No erection of temporary works shall be done until such approvals are 

obtained. 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design 

of the Temporary works and all drawings prepared by the Contractor for the 

execution of the temporary or permanent Works, shall be subject to prior approval by 

the Project Manager before they can be used. 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 

12. Discoveries 

12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer. The Contractor shall notify 

the Project Manager of such discoveries and carry out the Project Manager’s 

instructions for dealing with them. 

13. Work Program 

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor 

shall submit to the Project Manager for approval a program showing the general 

methods, arrangements, order, and timing for all the activities in the Works. An 

update of the program shall be a program showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining 

Work, including any changes to the sequence of the activities. 

The Contractor shall submit to the Project Manager for approval an updated program 

at intervals no longer than the period stated in the Appendix to Conditions of 

Contract. If the Contractor does not submit an updated program within this 

period, the Project Manager 

may withhold the amount stated in the said Appendix from the next payment certificate 

and continue to withhold this amount until the next payment after the date on which 

the overdue program has been submitted. The Project Manager’s approval of the 

program shall not alter the Contractor’s obligations. The Contractor may revise 

the program and submit it to the Project Manager again at any time. A revised 

program shall show the effect of Variations and Compensation Events. 
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14. Possession of Site 

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Appendix to Conditions 

of Contract, the Employer will be deemed to have delayed the start of the relevant 

activities, and this will be a Compensation Event. 

15. Access to Site 

15.1 The Contractor shall allow the Project Manager and any other person authorized 

by the Project Manager, access to the Site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

16. Instructions 

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract. 

17. Extension or Acceleration of Completion Date 

17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it impossible for 

completion to be achieved by the Intended Completion Date without the Contractor 

taking steps to accelerate the remaining Work, which would cause the 

Contractor to incur additional cost. The Project Manager shall decide whether 

and by how much to extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager in writing for a decision upon the effect of a 

Compensation Event or variation and submitting full supporting information. If the 

Contractor has failed to give early warning of a delay or has failed to cooperate in 

dealing with a delay, the delay caused by such failure shall not be considered in 

assessing the new (extended) Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer. 

 

 

18. Management Meetings 

18.1 A Contract management meeting shall be held monthly and attended by the Project 

Manager and the Contractor. Its business shall be to review the plans for the remaining 

Work and to deal with matters raised in accordance with the early warning procedure. 

The Project Manager shall record the minutes of management meetings and provide 

copies of the same to those attending the meeting and the Employer. The 

responsibility of the parties for actions to be taken shall be decided by the Project 

Manager either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 
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19. Early Warning 

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the 

Work increase the Contract Price or delay the execution of the Works. The Project 

Manager may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price and Completion 

Date. The estimate shall be provided by the Contractor as soon as reasonably 

possible. 

19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can be 

avoided or reduced by anyone involved in the Work and in carrying out any resulting 

instructions of the Project Manager. 

20. Defects 

20.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found. Such inspection shall not affect the 

Contractor’s responsibilities. The Project Manager may instruct the Contractor 

to search for a defect and to uncover and test any Work that the Project Manager 

considers may have a defect. Should the defect be found, the cost of uncovering and 

making good shall be borne by the Contractor, However, if there is no defect found, 

the cost of uncovering and making good shall be treated as a variation and added to 

the Contract Price. 

20.2 The Project Manager shall give notice to the Contractor of any defects 

before the end of the Defects Liability Period, which begins at Completion, and is 

defined in the Appendix to Conditions of Contract. The Defects Liability Period 

shall be extended for as long as defects remain to be corrected. 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice. If the Contractor 

has not corrected a defect within the time specified in the Project Manager’s 

notice, the Project Manager will assess the cost of having the defect corrected by 

other parties and such cost shall be treated as a variation and be deducted from the 

Contract Price. 

21. Bills of Quantities 

21.1 The Bills of Quantities shall contain items for the construction, installation, testing 

and commissioning of the Work to be done by the Contractor. The Contractor will 

be paid for the quantity of the Work done at the rate in the Bills of Quantities for 

each item. 

 

21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the change 

exceeds 1 percent of the Initial Contract price, the Project Manager shall adjust the 

rate to allow for the change. 

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities. 
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22. Variations 

22.1 All variations shall be included in updated programs produced by the Contractor. 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying 

out the variations when requested to do so. The Project Manager shall assess the 

quotation, which shall be given within seven days of the request or within any 

longer period as may be stated by the Project Manager and before the Variation is 

ordered. 

 

22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is not 

above the limit stated in Clause 21.2 or the timing of its execution does not cause the 

cost per unit of quantity to change, the rate in the Bills of Quantities shall be used to 

calculate the value of the variation. If the cost per unit of quantity changes, or 

if the nature or timing of the work in the variation does not correspond with items in 

the Bills of Quantities, the quotation by the Contractor shall be in the form of new rates 

for the relevant items of Work. 

 

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the 

Project Manager’s own forecast of the effects of the variation on the Contractor’s 

costs. 

22.5 If the Project Manager decides that the urgency of varying the Work would prevent 

a quotation being given and considered without delaying the Work, no quotation 

shall be given and the variation shall be treated as a Compensation Event. 

22.6 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project Manager 

with an updated cash flow forecast. 

23. Payment Certificates, Currency of Payments and Advance Payments 

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 

giving sufficient details of the Work done and materials on Site and the amounts 

which the Contractor considers himself to be entitled to. The Project Manager shall 

check the monthly application and certify the amount to be paid to the Contractor 

within 14 days. The value of Work executed and payable shall be determined by the 

Project Manager. 

23.2 The value of Work executed shall comprise the value of the quantities of the items 

in the Bills of Quantities completed; materials delivered on Site, variations and 

compensation events. Such materials shall become the property of the Employer once 

the Employer has paid the Contractor for their value. Thereafter, they shall not be 

removed from Site without the Project Manager’s instructions except for use upon the 

Works. 
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23.3 Payments shall be adjusted for deductions for retention and taxes. The Employer 

shall pay the Contractor the amounts certified by the Project Manager within 30 

days of the date of issue of each certificate. If the Employer makes a late payment, 

the Contractor shall be paid simple interest on the late payment in the next payment. 

Interest shall be calculated on the basis of number of days delayed at a rate three 

percentage points above the Central Bank of Kenya’s average rate for base lending 

prevailing as of the first day the payment becomes overdue. 

 

23.4 If an amount certified is increased in a later certificate or as a result of an award 

by an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set 

out in this clause. Interest shall be calculated from the date upon which the increased 

amount would have been certified in the absence of dispute. 

23.5 Items of the Works for which no rate or price has been entered in will not be paid for 

by the Employer and shall be deemed covered by other rates and prices in the 

Contract. 

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 

proportion indicated in the tender, or agreed prior to the execution of the Contract 

Agreement and indicated therein. The rate of exchange for the calculation of the 

amount of foreign currency payment shall be the rate of exchange indicated in the 

Appendix to Conditions of Contract. If the Contractor indicated foreign currencies 

for payment other than the currencies of the countries of origin of related goods and 

services, the Employer reserves the right to pay the equivalent at the time of payment 

in the currencies of the countries of such goods and services. The Employer and the 

Project Manager shall be notified promptly by the Contractor of any changes in the 

expected foreign currency requirements of the Contractor during the execution of the 

Works as indicated in the Schedule of Foreign Currency Requirements and the 

foreign and local currency portions of the balance of the Contract Price shall then 

be amended by agreement between Employer and the Contractor in order to reflect 

appropriately such changes 

23.7 In the event that an advance payment is granted, the following shall apply: - 

a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) 

of the original amount of the Contract. The advance shall not be subject to 

retention money. 

 

b) No advance payment may be made before the Contractor has submitted 

proof of the establishment of deposit or a directly 

Liable guarantee satisfactory to the Employer in the amount of the 

advance payment. The guarantee shall be in the same currency as the advance. 

c) Reimbursement of the lump sum advance shall be made by deductions from the 

Interim payments and where applicable from the balance 
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owing to the Contractor. Reimbursement shall begin when the amount 

of the sums due under the Contract reaches 20% of the original amount 

of the Contract. It shall have been completed by the time 80% of this amount 

is reached. 

 

The amount to be repaid by way of successive deductions shall be 

calculated by means 

of the formula: 

 

R = A(x1 – x11) 

Where: 

 
 

80 – 20 

R = the amount to be reimbursed 

A = the amount of the advance which has been granted 

X1  = the amount of proposed cumulative payments as a 

percentage of the original amount of the Contract. This figure 

will exceed 20% but not exceed 80%. 

X11  = the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract. This figure 

will be below 80%but not less than 20%. 

 

d) With each reimbursement the counterpart of the directly liable guarantee 

may be reduced accordingly. 

24. Compensation Events 

24.1 The following issues shall constitute Compensation Events: 

 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date stated in the Appendix to Conditions of Contract. 

 

(b) The Employer modifies the List of Other Contractors, etc., in a way that 

affects the Work of the Contractor under the Contract. 

(c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the Works on time. 

 

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be let. 

 

(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of the Letter of 
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Acceptance from the information issued to tenderers (including the Site 

investigation reports), from information available publicly and from a 

visual inspection of the Site. 

 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety 

or other reasons. 

(h) Other contractors, public authorities, utilities, or the Employer does not 

work within the dates and other constraints stated in the Contract, and 

they cause delay or extra cost to the Contractor. 

(i) The effects on the Contractor of any of the Employer’s risks. 

 

(j) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

 

(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply. 

 

24.2 If a compensation event would cause additional cost or would prevent the Work 

being completed before the Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be extended. The Project 

Manager shall decide whether and by how much the Contract Price shall be increased 

and whether and by how much the Intended Completion Date shall be extended. 

24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed 

by the Project Manager, and the Contract Price shall be adjusted accordingly. If the 

Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast. The 

Project Manager will assume that the Contractor will react competently and 

promptly to the event. 

24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given early 

warning or not having co-operated with the Project Manager. 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in 

the Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention 

to make a claim within thirty days after the event giving rise to the claim has first 

arisen. The claim shall be submitted within thirty days thereafter. 

 

Provided always that should the event giving rise to the claim of continuing effect, 

the Contractor shall submit an interim claim within the said thirty days 
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and a final claim within thirty days of the end of the event giving rise to the claim. 

25. Price Adjustment 

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are 

changed between the date 30 days before the submission of tenders for the Contract 

and the date of Completion. The adjustment shall be the change in the amount of 

tax payable by the Contractor. 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date 

of tender submission in calculating the cost to the Contractor of materials to be 

specifically imported (by express provisions in the Contract Bills of Quantities or 

Specifications) for permanent incorporation in the Works. Unless otherwise 

stated in the Contract, if at any time during the period of the Contract exchange 

rates shall be varied and this shall affect the cost to the Contractor of such materials, 

then the Project Manager shall assess the net difference in the cost of such materials. Any 

amount from time to time so assessed shall be added to or deducted from the Contract 

Price, as the case may be. 

 

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have 

been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall 

be subject to adjustment in the events specified thereunder; 

(i) The prices contained in the Contract Bills of Quantities shall be deemed 

to be based upon the rates of wages and other 

Emoluments and expenses as determined by the Joint Building Council 

of Kenya (J.B.C.) and set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders. A copy of the schedule used by the 

Contractor in his pricing shall be attached in the Appendix to Conditions of 

Contract. 

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract 

Price shall be increased or decreased by the amount assessed by the Project 

Manager based upon the difference, expressed as a percentage, between 

the rate set out 

in the schedule of basic rates issued 30 days before the date for submission 

of tenders and the rate published by the J.B.C. and applied to the quantum of 

labour incorporated within the amount of Work remaining to be executed 

at the date of publication of such increase or decrease. 

(iii) No adjustment shall be made in respect of changes in the rates of wages 

and other emoluments and expenses which occur after the date of Completion 

except during such other period as may be granted as an extension of time 

under clause 17.0 of these Conditions. 

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based 

upon the basic prices of materials to be permanently incorporated in the 



43  

Works as determined by the J.B.C. and set out in the schedule of basic rates issued 

30 days before the date for submission of tenders. A copy of the schedule used 

by the Contractor in his pricing shall be attached in the Appendix to Conditions 

of Contract. 

 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount 

to be assessed by the Project Manager based upon the difference between the price 

set out in the schedule of basic rates issued 30 days before the date for submission of 

tenders and the rate published by the J.B.C. and applied to the quantum of the 

relevant materials which have not been taken into account in arriving at the amount 

of any interim certificate under clause 23 of these Conditions issued before the date of 

publication of such increase or decrease. 

 

25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be granted 

as an extension of time under clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates. 

26. Retention 

26.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract until Completion of 

the whole of the Works. On Completion of the whole of the Works, half the total 
amount retained shall be repaid to the Contractor and the remaining half when the 

Defects Liability Period has passed and the Project Manager has certified that all 
defects notified to the Contractor before the end of this period have been corrected. 

 

27. Liquidated Damages 

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in 

the Appendix to Conditions of Contract for each day that the actual Completion Date 

is later than the Intended Completion Date. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages 

shall not alter the Contractor’s liabilities. 

27.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages by 

the Contractor by adjusting the next payment certificate. The Contractor shall be 

paid interest on the overpayment, calculated from the date of payment to the date of 

repayment, at the rate specified in Clause 23.30. 

28. Securities 

28.1 The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form 

and by a reputable bank acceptable to the Employer, and 
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denominated in Kenya Shillings. The Performance Security shall be valid until a date 

30 days beyond the date of issue of the Certificate of Completion. 

29. Day-works 

29.1 If applicable, the Day-works rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way. 

 

29.2 All work to be paid for as Day-works shall be recorded by the Contractor on Forms 

approved by the Project Manager. Each completed form shall be verified and 

signed by the Project Manager within two days of the Work being done. 

 

29.3 The Contractor shall be paid for Day-works subject to obtaining signed Day- works 

forms. 

30. Liability and Insurance 

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks: 

(a) The risk of personal injury, death or loss of or damage to property 

(excluding the Works, Plant, Materials and Equipment), which are due to; 

 

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or 

(ii) Negligence, breach of statutory duty or interference with any legal 

right by the Employer or by any person employed by or contracted 

to him except the Contractor. 

 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, or 

due to war or radioactive contamination directly affecting the place where 

the Works are being executed. 

 

30.2 From the Completion Date until the Defects Correction Certificate has been issued, 

the risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk 

except loss or damage due to; 

(a) A defect which existed on or before the Completion Date. 

(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk 

 

(c) The activities of the Contractor on the Site after the Completion Date. 

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks 

of personal injury, death and loss of or damage to property 
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(including, without limitation, the Works, Plant, Materials, and Equipment) which 

are not Employer’s risk are Contractor’s risks. 

 

The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects Liability 

Period, in the amounts stated in the Appendix to Conditions of Contract for the 

following events; 

(a) loss of or damage to the Works, Plant, and Materials; 

(b) loss of or damage to Equipment; 
(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and 

(d) Personal injury or death. 

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All such 

insurance shall provide for compensation required to rectify the loss or damage 

incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided 

and recover the premiums from payments otherwise due to the Contractor or, if 

no payment is due, the payment of the premiums shall be a debt due. 

30.6 Alterations to the terms of insurance shall not be made without the approval of the 

Project Manager. Both parties shall comply with any conditions of insurance 

policies. 

31. Completion and taking over 

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of Completion of the Works. The 

Employer shall take over the Site and the Works within seven [7] days of the 

Project Manager are issuing a Certificate of Completion. 

32. Final Account 

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 

Contract before the end of the Defects Liability Period. The Project Manager shall 

issue a Defects Liability Certificate and certify any final payment that is due to 

the Contractor within 30 days of receiving the Contractor’s account if it is 

correct and complete. If it is not, the Project Manager shall issue within 30 days 

a schedule that states the scope of the corrections or additions that are necessary. 

If the final account is still unsatisfactory after it has been resubmitted, the Project 

Manager shall decide on the amount payable to the Contractor and issue a Payment 

Certificate. The Employer shall pay the Contractor the amount due in the Final 

Certificate within 60 days. 
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33. Termination 

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. These 

 

Fundamental breaches of Contract shall include, but shall not be limited to, the 

following; 

(a) the Contractor stops work for 30 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorized by the 

Project Manager; 

 

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days; 

 

(c) the Contractor is declared bankrupt or goes into liquidation other than for 

a reconstruction or amalgamation; 

 

(d) A payment certified by the Project Manager is not paid by the Employer 

to the Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate) of issue. 

(e) the Project Manager gives notice that failure to correct a particular defect 

is a fundamental breach of Contract and the Contractor fails to correct it within 

a reasonable period of time determined by the Project Manager; 

 

(f) The Contractor does not maintain a security, which is required. 

 

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 

Manager shall decide whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. The 

Project Manager shall immediately thereafter arrange for a meeting for the 

purpose of taking record of the Works executed and materials, goods, equipment 

and temporary buildings on Site. 

34. Payment Upon Termination 

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work 

done and materials ordered and delivered to Site up to the date of the issue of the 

certificate. Additional liquidated damages shall not apply. If the total amount due 

to the Employer exceeds any payment due to the Contractor, the difference shall 

be a debt payable by the Contractor. 
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34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall issue a 

certificate for the value of the Work done, materials ordered, the reasonable cost 

of removal of equipment, repatriation of the Contractor’s personnel employed 

solely on the 

Works, and the Contractor’s costs of protecting and securing the Works. 

34.3 The Employer may employ and pay other persons to carry out and complete the 

Works and to rectify any defects and may enter upon the Works and use all materials 

on the Site, plant, equipment and temporary works. 

 

34.4 The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such reasonable 

time as the Project Manager may in writing specify, any temporary buildings, 

plant, machinery, appliances, goods or materials belonging to or hired by him, and 

in default the Employer may (without being responsible for any loss or damage) remove 

and sell any such property of the Contractor, holding the proceeds less all costs 

incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall not be bound 

by any other provision of this Contract to make any payment to the Contractor, but 

upon such completion as aforesaid and the verification within a reasonable time of the 

accounts therefore the Project Manager shall certify the amount of expenses 

properly incurred by the Employer and, if such amount added to the money paid to 

the Contractor before such determination exceeds the total amount which would have 

been payable on due completion in accordance with this Contract the difference shall 

be a debt payable to the Employer by the Contractor; and if the said amount added to 

the said money be less than the said total amount, the difference shall be a debt payable 

by the Employer to the Contractor. 

35. Release from Performance 

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project Manager 

shall certify that the Contract has been frustrated. The Contractor shall make the 

Site safe and stop Work as quickly as possible after receiving this certificate and 

shall be paid for all Work carried out before receiving it. 

36. Corrupt gifts and payments of commission 

The Contractor shall not; 

 

(a) Offer or give or agree to give to any person in the service of the 

 

Employer any gift or consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other Contract for the Employer or for showing 

or forbearing to show favor or disfavor to any person in relation to this or any other 

contract for the Employer. 
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(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such 

commission and of the terms and conditions of any agreement for the payment 

thereof have been disclosed in writing to the Employer. 

Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) 

shall be an offence under the provisions of the Public Procurement Regulations 

issued under The Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

37. Settlement of Disputes 

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the Works, such dispute shall be notified in writing 

by either party to the other with a request to submit it to arbitration and to concur in 

the appointment of an Arbitrator within thirty days of the notice. The dispute shall 

be referred to the arbitration and final decision of a person to be agreed between the 

parties. Failing agreement to concur in the appointment of an Arbitrator, the 

Arbitrator shall be appointed by the Chairman or Vice Chairman of any of the 

following professional institutions; 

 

(i) Architectural Association of Kenya 

(ii) Institute of Quantity Surveyors of Kenya 

(iii) Association of Consulting Engineers of Kenya 

(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 

(v) Institution of Engineers of Kenya 

On the request of the applying party. The institution written to first by the 

aggrieved party shall take precedence over all other institutions. 

 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing 

of whatsoever nature arising thereunder or in connection therewith, including any 

matter or thing left by this Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which the Contractor may 

claim to be entitled to or the measurement and valuation referred to in clause 23.0 

of these conditions, or the rights and liabilities of the parties subsequent to the 

termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 

party within ninety days of the occurrence or discovery of the matter or issue giving rise 

to the dispute. 
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37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute or 

difference shall not commence unless an attempt has in the first instance been made 

by the parties to settle such dispute or difference amicably with or without the 

assistance of third parties. Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may be referred 

to arbitration before the practical completion of the Works or abandonment of 

the Works or termination of the Contract by either party: 

37.5.1 The appointment of a replacement Project Manager upon the said person 

ceasing to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project Manager is 

empowered by these Conditions. 

 

37.5.3 Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 

37.5.4 Any dispute or difference arising in respect of war risks or war 

damage. 

 

37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Employer and the Contractor agree otherwise in writing. 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and award any 

sums which ought to have been the subject of or included in any certificate. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have powers 

to open up, review and revise any certificate, opinion, decision, requirement or 

notice and to determine all matters in dispute which shall be submitted to him in the 

same manner as if no such certificate, opinion, decision requirement or notice had 

been given. 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION IV: APPENDIX TO CONDITIONS OF CONTRACT 

 

The Employer is 

Name: PROJECT MANAGEMENT COMMITTEE KAMUIRU PRIMARY SCHOOL; 

P.O BOX  15- 10300, KERUGOYA 

Telephone: 

 

Name of Authorized Representative: PRINCIPAL; 

KAMUIRU PRIMARY SCHOOL; 

P.O BOX  15- 10300, KERUGOYA 
The Project Manager is 

Name: DIRECTOR OF PUBLIC WORKS, 

KIRINYAGA COUNTY. P.O BOX 390 KERUGOYA 

Telephone: 020 215 3369/ 0789 218 976 

Email: kirinyagacountyworks@gmail.com 

The name (and identification number) of the Contract is 

 

PROPOSED CLASSROOMS & OFFICES ROOF RENOVATION 

TENDER No. KAMUIRU PRIMARY SCHOOL/2024-2025/001 

The Works consist of BUILDER'S WORKS AND ASSOCIATED 
MECHANICAL WORKS. 

The Start Date shall be AGREED WITH THE PROJECT MANAGER 

The Intended Completion Date for the whole of the Works is stated in the Appendix to the 

Conditions of Contract herein. 

 

The following documents also form part of the Contract: 

Documents listed in clause 2.1 conditions of contract 

The Contractor shall submit a revised program for the Works within 7 days of delivery of the Letter of 

Acceptance. 

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER 

The Site is located at KAMUIRU PRIMARY SCHOOL, KIRINYAGA 
CENTRAL SUB COUNTY, AT KIRINYAGA COUNTY. 

The Defects Liability period is 180 days from the date of Practical Completion. 

 

Other Contractors, utilities etc., to be engaged by the Employer on the Site: None The 

minimum insurance covers shall be; 

mailto:kirinyagacountyworks@gmail.com
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 Contractor’s ALL RISK INSURANCE 

1. The minimum cover for insurance of the Works and of Plant and Materials in respect of 
contractor’s faulty design is N/A 

2. The minimum cover for loss or damage to Equipment is N/A 

3. The minimum for insurance of other property is N/A 

4. The minimum cover for personal injury or death insurance 

 

 For the Contractor’s employees is Kshs 10,000,000 (Ten Million) 

 

 And for other people is Kshs 10,000,000 (Ten Million) The 

following events shall also be Compensation Events: 

1. Those listed in the conditions of contract 

The period between Program updates is 30 days. 

 
The amount to be withheld for late submission of an updated Program is Kshs “Full Certificate” 

The proportion of payments retained is 10%. Limit of retention is 10% of contract sum. The 

Price Adjustment Clause SHALL NOT apply 

The liquidated damages for the whole of the Works is Kshs. 0.05% of the Contract Sum per day 

 
The Performance Security shall be for the following minimum amounts equivalent as a percentage of 
the Contract Price Five percent (5%) 

The Completion Period for the Works is 16WEEKS. 

 

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor not to attach]. 

Advance Payment shall not be granted. 



52  

SECTION VI: STANDARD FORMS 

i Form of Power of Attorney 

ii Form of Tender 

iii Letter of Notification of Award 

iv Form of Contract Agreement 

v Form of Tender Security 

vi Performance Bank Guarantee 

vii Tender Questionnaire 

viii Confidential Business Questionnaire 

ix Self-Declaration (r62) Form - SD1 

x Self-Declaration (r62) Form - SD2 

xi Tender Securing Declaration Form 

xii Qualification Information 

xiiiDetails of Sub-Contractors 

xiv Request for Review Form 
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FORM OF POWER OF ATTORNEY 

(All bidders shall complete this form otherwise, their bids shall be considered as 
non- responsive) 

We  (Name of Bidder) 

having our offices located in   (Name of Town and 

Building) duly authorise 

 

  (Name of person appointed to act for and on 

behalf of the bidder) to act for and on our behalf on all matters pertaining to the execution of works as 

stipulated under 

Tender No KAMUIRU PRIMARY SCHOOL/2024-2025/001 

PROPOSED CLASSROOMS & OFFICES ROOF RENOVATION 

Duly signed and delivered: 

 

Name of appointed attorney:   

Signature of appointed attorney:    

Witnessed by: 

 

1. Name of First Company Director:    

Signature:   

2. Name of Second Company Director:    

Signature:   

Company Seal: 
 

 

 

 

 Name and Title 
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FORM OF TENDER 

The PRINCIPAL, 

KAMUIRU PRIMARY SCHOOL 

P.O Box 15– 10300, KERUGOYA 

Date: …..........……………………………… 

Dear Sir, 

REF: PROPOSED CLASSROOMS & OFFICES ROOF RENOVATION 

Tender No. KAMUIRU PRIMARY SCHOOL/2024-2025/001 

In accordance with the Instructions to Tenderers, Conditions of Bid, Specifications and Bills of 

Quantities for the execution of the above named works, we, the undersigned offer to perform the 

works and remedy any defects therein for the sum of: 

Kshs……………………………………………….……………….[Amount in figures] Kenya Shillings 

 

……………………………………………………………...............................................…………………………………………………… 

… ............................................................................... [Amount in words] 

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible 

after the receipt of the Employer’s Representative’s notice to commence, and to complete the whole 

of the Works comprised in the Contract within 

………………………………………………..[period] weeks. 

 

We agree to abide by this tender for a period of 120 days from the date of bid opening and 

shall remain binding upon us and may be accepted at any time before that date. 

 

Unless and until a formal Agreement is prepared and executed this bid together with your written 

acceptance thereof, shall constitute a binding Contract between us. 

We understand that you are not bound to accept the lowest or any tender you may receive. Dated 

this ……………….. Day of …………………20….. Signature .......................... in the 

capacity of 

 

… .............................................. duly authorized to sign tenders for and on behalf of: 

 

…………………………………………….. [Name of Bidder] Of… ........................... [Address of Bidder] 



55  

LETTER OF NOTIFICATION OF AWARD 

 

Address of Procuring Entity 
 

 

To:  
 

 

 

 

RE: Tender No.  

 

Tender Name  

 

This is to notify that the contract/s stated below under the above-mentioned tender have been 

awarded to you. 
 

 

 

1. Please acknowledge receipt of this letter of notification signifying your acceptance. 

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but 

not earlier than 14 days from the date of the letter. 

 

3. You may contact the officer(s) whose particulars appear below on the subject matter of this 

letter of notification of award. 

 

(FULL PARTICULARS)  
 

 

 

 

 

 

SIGNED FOR ACCOUNTING OFFICER 
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FORM OF CONTRACT AGREEMENT 

THIS AGREEMENT, made the  day of  20  between 
… ..................................... of [or whose registered office is situated at] 

… ....................................................................................... (Hereinafter called “the Employer”) 
of the one part AND 

   Of [or whose registered office is 

situated at]   (hereinafter called “the Contractor”) of the 

other part. 

WHEREAS THE Employer is desirous that the Contractor 

executes............................................................................. 

TENDER No ......................................................... (Hereinafter called “the Works”) located 

at ...................................................................................................... and the Employer has accepted 

the tender submitted by the Contractor for the execution and completion of such Works and the 

remedying of any defects therein for the Contract Price of 

 

Kshs …………………………………………………… [Amount in figures], Kenya Shillings....................................... 

 

… ................................................................................................................ [Amount in words]. 

NOW THIS AGREEMENT WITNESSETH as follows: 

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as part of 

this Agreement i.e. 

 

(i) Letter of Acceptance 

(ii) Form of Tender 

(iii) Conditions of Contract Part I 

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract 

(v) Specifications 

 

(vi) Drawings 

(vii) Priced Bills of Quantities 

3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and 

complete the Works and remedy any defects therein in conformity in all respects with the 

provisions of the Contract. 
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4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such 

other sum as may become payable under the provisions of the Contract at the times and in the 

manner prescribed by the Contract. 

 

5.  Actual payment will be based on the actual works done on the project as per the county works 

officer and the NG-CDF clerk of works, executed works evaluation report. Note: this contract 

is a fixed sum contract and therefore no review of the quoted amount upward. 

6. Retention of 10% will be deducted from all payment certificates, and will be held for six months 

to cover the defect liability period. 

 

 

7. The contract period must be strictly observed failure to which a penalty of 1% of the tender 

sum will be charged on the contractor for any extra week added, unless construction 

extension period is approved in writing. 

 

 

 

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year 

first before written. 

 

The common Seal of   

Was hereunto affixed in the presence of    

Signed Sealed, and Delivered by the said     

Binding Signature of Employer    

Binding Signature of Contractor     

In the presence of (i) Name  

Address  
 

Signature  

[ii] Name   

 

Address  

Signature  
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FORM OF TENDER SECURITY 

WHEREAS ......................................(Hereinafter called “the Tenderer”) has submitted his 
tender dated .......................... for 
the................................................................................................................................................. 

KNOW ALL PEOPLE by these presents that WE ............................ having our registered office at 

………………(hereinafter called “the Bank”), are bound unto .............................. (hereinafter called 
“the Employer”) in the sum of Kshs ........................... for which payment well and truly to be 
made to the said Employer, the Bank binds itself, its successors and assigns by these presents sealed 

with the Common Seal of the said Bank this ……………. Day of ………20………… 

THE CONDITIONS of this obligation are: 

 

1. If after tender opening the tenderer withdraws his tender during the period of tender validity 

specified in the instructions to tenderers 

Or 

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during 

the period of tender validity: 

 

(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers; 

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided that 

in his demand the Employer will note that the amount claimed by him is due to him, owing 

to the occurrence of one or both of the two conditions, specifying the occurred condition 

or conditions. 

This guarantee will remain in force up to and including thirty (30) days after the period of 

tender validity, and any demand in respect thereof should reach the Bank not later than the 

said date. 
 

[date[ [signature of the Bank] 
 

 

[witness] [seal] 
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PERFORMANCE BANK GUARANTEE 

To:  (Name of Employer)  (Date) 

 (Address of Employer) 

Dear Sir, 

WHEREAS  (hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No.   dated  to execute 

....................................................................................................................................................................... 

(Hereinafter called “the Works”); 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 

you with a Bank Guarantee by a recognized bank for the sum specified therein as security for 

compliance with his obligations in accordance with the Contract; 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the Contractor, up to a total of Kshs.    (amount of Guarantee in figures) 

Kenya Shillings  (amount of Guarantee in words), and we 

undertake to pay you, upon your first written demand and without cavil or argument, any sum or 

sums within the limits of Kenya Shillings    (amount of Guarantee 

in words) as aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting 

us with the demand. 

We further agree that no change, addition or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between 

you and the Contractor shall in any way release us from any liability under this Guarantee, and we hereby 

waive notice of any change, addition, or modification. 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

SIGNATURE AND SEAL OF THE GUARANTOR   

 

 

Name of Bank    

Address   

Date    
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TENDER QUESTIONNAIRE 

Please fill in block letters. 

1. Full names of tenderer 

……………………………………………………………………………………… 

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent 

has been appointed below) 

 

……………………………………………………………………………………… 

 

3. Telephone number (s) of tenderer 

 

……………………………………………………………………………………… 

4. Telex address of tenderer 

……………………………………………………………………………………… 

 

5. Name of tenderer’s representative to be contacted on matters of the tender during the tender 

period 

……………………………………………………………………………………… 

6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if 

the tenderer does not have his registered address in Kenya (name, address, telephone, telex) 

 

……………………………………………………………………………………… 

……………………………………………………………………………………… 
 

 

Signature of Tenderer 

Make copy and deliver to : ( Name of Employer) 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 

(c) and 2 (d) whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

 

Part 1 – General 

 

Business Name 

……………………………………………………………………… Location 

of business premises;

 Country/Town……………………

…. Plot No……………………………………… Street/Road 

………………………… Postal Address……………………………… Tel 

No……………………………….. 

Nature of 

Business………………………………………………………………….. 

Current Trade License No…………………… Expiring 

date………………… 

Maximum value of business which you can handle at any time: KSH.……………………….. 

Name of your bankers……………………………………………………………… 

Branch………………………………………………………………………………… 

Part 2 (a) – Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

*Citizenship details ………………………………………………………………… 

 

Part 2 (b) – Partnership 

 

Give details of partners as follows: 

 

Name in full Nationality Citizenship Details Shares 

1…………………………………………………………………………………… 
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2…………………………………………………………………………………… 

3…………………………………………………………………………………… 
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Part 2(c) – Registered Company: 

Private or 

public…………………………………………………………… 

State the nominal and issued capital of the Company- 

Nominal 

Kshs………………………………………………………………… 

Issued 

Kshs…………………………………………………………………… 

Give details of all directors as follows: 

Name in full . Nationality. Citizenship Details*. Shares. 
 

 

1. 

……………………………………………………………………………………… 

2. 
……………………………………………………………………………………… 

 

3. 
……………………………………………………………………………………… 

4. 

……………………………………………………………………………………… 

 

Part 2(d) – Interest in the Firm: 

Is there any person / persons in .......................... (Name of Employer) who has interest in this 

firm? Yes/No… ................. (Delete as necessary) 

 

I certify that the information given above is correct. 

……………………… ……………………… ………………… 

(Title) (Signature) (Date) 

 

 

 Attach proof of citizenship 
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FORM SD1 SELF DECLARATION FORMS (r 62) 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT 

DEBARRED IN THE MATTER OF THE PUBLIC PROCUREMENT 

AND ASSET DISPOSAL ACT 2015. 

I, ……………………………………. of P. O. Box ………………………. being a resident of ..................... in the 
Republic of ------- do hereby make a statement as follows: - 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/ Director 

of..................................................................................................................................(insert 

name of the Company) who is a Bidder in respect of Tender No. ….......................... 

for............................................................................................................................................................……… 

(insert tender title/description) 

for ................................................................................................... (insert name of the 
Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deposed to hereinabove is true to the best of my knowledge, information and 

belief. 

 

 

………………………………. ………………………… 
……………………… 

 

(Title) 

 
Bidder Official Stamp 

(Signature) (Date) 

 

Note: This form MUST be filled, signed and submitted by all the bidders participating 

in this tender. This is a mandatory requirement under the new Public Procurement 

Asset and Disposal Act 2015 that came into effect on 7th January 2016 
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FORM SD2 SELF DECLARATION FORMS (r 62) 

 

REPUBLIC OF KENYA 

 

PUBLIC PROCUREMENT REGULATORY AUTHORITY 

(PPRA) SELF DECLARATION THAT THE 

PERSON/TENDERER WILL NOT ENGAGE IN ANY 

CORRUPT OR FRAUDULENT PRACTICE. 

 

I, ……………………………………...............................................................................of P. O. Box ………………………. 

being a resident of ………………………………….. in the Republic of ................................... do 

hereby make a statement as follows:- 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of. 

 (Insert 

name of the Company) who is a Bidder in respect of Tender No. …………………......... 

for ......................................................................................... (insert tender title/description) 

for ........................................................................................................................ (insert name of 

the Procuring entity) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 

corrupt or fraudulent practice and has not been requested to pay any inducement to any member of the 

Board, Management, Staff and/or employees and/or agents of  ( insert name of the 

Procuring entity) which is the 

procuring entity. 

 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 

inducement to any member of the Board, Management, Staff and/or employees and/or agents of

 (name of the procuring entity) 

 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with 

other bidders participating in the subject tender 

 

5. THAT what is deposed to hereinabove is true to the best of my knowledge 

information and belief  

............................................. ................................................................... .................................... 

(Title) (Signature) (Date) 

Bidder's Official Stamp 
  

 

 

Note: This form MUST be filled, signed and submitted by all the bidders participating 

in this tender. This is a mandatory requirement under the new Public Procurement 

Asset and Disposal Act 2015 that came into effect on 7th January 2016 
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TENDER SECURING DECLARATION FORM 

[The Bidder shall fill in this Form in accordance with the instructions indicated] Date: [insert date (as day, 

month and year) of Bid Submission] 

 

Tender No……………………………………………………………… 

To: Government of Kenya, County Commissioner, and Kirinyaga County We, 

the undersigned, declare that: 

1. We understand that, according to your conditions, bids must be supported by a Tender 

Securing Declaration. 

2. We accept that we will automatically be suspended from being eligible for bidding in any 

contract with the Purchaser for the period of time of [insert number of months or years] starting 

on [insert date], if we are in breach of our obligation(s) under the bid conditions, because 

we: 

(a) have withdrawn our Bid during the period of bid validity specified by us in the Bidding 

Data Sheet; or 

(b) having been notified of the acceptance of our Bid by the Purchaser during the period 

of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse 

to furnish the Performance Security, in accordance with the Instructions to Tenderers. 

3. We understand this Tender Securing Declaration shall expire if we are not the successful 

Bidder, upon the earlier of (i) our receipt of a copy of your notification of the name of the 

successful Bidder; or (ii) twenty-eight days after the expiration of our Bid. 

4. We understand that if we are a Joint Venture, the Tender Securing Declaration must be 

in the name of the Joint Venture that submits the bid. If the Joint Venture has not been 

legally constituted at the time of bidding, the Tender Securing Declaration shall be in 

the names of all future partners as named in the letter of intent. 

 

Signed ................................................. [insert signature of person whose name and capacity are shown] 

In the capacity of [insert legal capacity of person signing the Bid Securing Declaration] 

Name: ......................................................................... [insert complete name of person signing the 

Tender Securing Declaration] 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

 

 

Dated on day of , [insert date of signing. 
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QUALIFICATION INFORMATION 

1. Individual Tenderers or Individual Members of Joint Ventures 

1.1 Constitution or legal status of tenderer (attach copy or Incorporation 

Certificate); 

Place of registration:   

Principal place of business    

Power of attorney of signatory of tender     

1.2 Total annual volume of construction work performed in the last five years 

 

Year Volume 

 Currency Value 
   

  

1.3 Work performed as Main Contractor on works of a similar nature and volume over the 

last five years. Also list details of work under way or committed, including 

expected completion date. 

 

Project name Name of client 

and contact 

person 

Type of work 

performed and 

year of 
completion 

Value of 
Contract 

Completion 
Status 

     

 

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List all 

information requested below. 

2 

Item of 

Equipment 

Description, Make 

and age (years) 
Condition ( new, 

good, poor) and 

number available 

Owned, leased (from 

whom?), or to be 

purchased (from 
whom?) 

    

 

1.5 Qualifications and experience of key personnel proposed for administration and 

execution of the Contract. Attach biographical data. 

 

Position Name Years of experience 
(general) 

Years of experience in 
proposed position 

Project 

Manager, etc. 
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1.6 Financial reports for the last five years: balance sheets, profit and loss 

statements, auditor’s reports, etc. List below and attach copies. 
 

 

 

1.7 Evidence of access to financial resources to meet the qualification requirements: 

cash in hand, lines of credit, etc. List below and attach copies of supportive 

documents. 
 

 

 

1.8 Name, address and telephone, telex and facsimile numbers of banks that may provide 

reference if contacted by the Employer. 
 

 

 

1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers. 
 

 

 

1.10 Proposed program (work method and schedule) for the whole of the Works. 

3 Joint Ventures 

3.4 The information listed in 1.1 – 1.10 above shall be provided for each partner of the 

joint venture. 

 

 

3.5 The information required in 1.11 above shall be provided for the joint venture. 

 

3.6 Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture 

3.7 Attach the Agreement among all partners of the joint venture (and which is legally 

binding on all partners), which shows that: 

 

a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms; 

 

b) one of the partners will be nominated as being in charge, authorized to incur 

liabilities and receive instructions for and on behalf of any and all partners of 

the joint venture; and 

c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge. 
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DETAILS OF DOMESTIC SUB-CONTRACTORS 

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give 

below details of the sub-contractors he intends to employ for each portion. 

Failure to comply with this requirement may invalidate the tender. 

(1)  Portion of Works to be sublet:

 ……………………………… [i) Full name of Sub-

contractor 

and address of head office: ……………………………… 

 

 

 

(ii) Sub-contractor’s experience of 

similar works carried out in the 

last 3 years with 

Contract value: ……………………………… 

……………………………… 

 

……………………………… 

(2) Portion of Works to sublet: ……………………………… 

(i) Full name of sub-contractor 

and address of head office: ……………………………… 

 

……………………………… 

 

 

(ii) Sub-contractor’s experience of 

similar works carried out in the 

last 3 years with 

contract value: …………………………… 

…………………………… 
 

 

 

[Signature of Tenderer) Date 
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FORM RB 1 

REPUBLIC OF KENYA 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

… .................................... APPLICANT 

AND 

… .......................... RESPONDENT (Procuring Entity) 

 

 

Request for review of the decision of the…………… (Name of the Procuring Entity) of ............... dated 

the…day of ………….20……….in the matter of Tender No………..…of ......... 20… 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address ................ Fax 

No……Tel. No……..Email ……………, hereby request the Public Procurement Administrative 

Review Board to review the whole/part of the above mentioned decision on the following grounds 

, namely:- 

1. 

2. 

etc. 

By this memorandum, the Applicant requests the Board for an order/orders that: - 1. 

2. 

etc 

SIGNED ...............(Applicant) 

Dated on…………….day of ……………/…20… 
 

FOR OFFICIAL USE ONLY 

Lodged with the Secretary Public Procurement Administrative Review Board on ...................... day of 

………....20….……… 

 

 

SIGNED 

Board Secretary 
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PREAMBLES AND PRICING NOTES 

A. GENERALLY 

 
All work to be carried out in accordance with the Ministry of Roads, Public Works and Housing General 
Specifications for Building Works issued in 1976 or as qualified or amended. 

 
 

B. MANUFACTURERS’ NAMES 

 
Where manufacturers’ name(s) and catalogue references are given, it is for guidance to quality and standard 
only. Alternative manufacturer of equal quality will be accepted at the discretion of the Project Manager. 

 

C. WALLING 

 
All precast concrete blocks shall be manufactured by the methods and to the sizes specified in the Ministry 
of Roads, Public Works and Housing “Specification for Metric Sized Concrete Blocks for Building (1972)” 

 
 

Walling of 100 mm thickness or under shall be reinforced with hoop iron at every alternate course. 

 
Prices for walling must allow for all costs in preparing, packing and sending sample blocks for testing as and when 
required by the Project Manager. 

 
 

D. CARPENTRY 

 
The grading rules for cypress shall be the same as for podocarps and all timber used for structural work shall be select 
(second grade). 

 
All structural timber must conform to the minimum requirements for moisture content and preservative treatment and 
timber prices must allow for preparing, packing and sending samples for testing when required. 

 
 

Prices must also include for all nails and fasteners 
 
 
 
 
 

PN /1 
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A. JOINERY 

 
Cypress for joinery shall be second grade in accordance with the latest grading rules of the Kenya Government. 

 
Where Mahogany is specified, this refers to prime grade only. The Contractor may with the approval of the Project 
Manager, use either Msharagi or Mvuli in lieu of Mahogany but such approval will be given only in the case of 
shortages of the hardwoods specified. 

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling with propriety plugs of the 
correct sizes. Cutting with hammer and chisel will not be allowed. 

 
Prices for joinery must include for pencil rounded arises, protection against damage, nails, screws, framing and 
bedding in cement mortar as required. 

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be ascertained on site. 
 
 

B. IRONMONGERY 

 
Ironmongery shall be as specified in the Bills of Quantities or equal and approved. 

Prices must include for removing and re-fixing during and after painting, labeling all keys, and for fixing to 
hardwood, softwood, concrete or blockwork. 

 
Catalogue references given for ironmongery are for purposes of indicating quality and size of item(s). Should the 
Contractor wish to substitute the specified item(s) with others of equal quality, he must inform the Project Manager 
and obtain approval in writing. 

 

C. STRUCTURAL STEELWORK 

 
All structural steelwork shall comply with the Ministry of Roads, Public Works and Housing “Structural Steelwork 
Specification (1973) and shall be executed by an approved Sub-contractor. 
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A. PLASTERWORK AND OTHER FINISHES 

 

 
All finishing’s shall be as described in the general specifications and in these Bills of Quantities. 

Prices for pavings are to include for brushing concrete clean, wetting and coating with cement and sand grout 1:1. 
 

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing screed unless otherwise 
specified in these Bills of Quantities. 

 

B. GLAZING 

 
Where polished plate glass is specified, this refers to general glazing quality. Prices for 

glazing shall include for priming of rebates before placing putty. 

The Contractor will be responsible for replacing any broken or scratched glass and handing over in perfect 
condition. 

 

C. PAINTING 

 
Painting shall be applied in accordance with the manufacturers’ instructions. 

Prices for painting are to include for scaffolding, preparatory work, priming coats, protection of other works and 
for cleaning up on completion. Prices for painting on galvanized metal are to include for mordant solution as 
necessary. 
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ITEM DESCRIPTION AMOUNT - KSHS 

 
 
 
 

 
A 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B 

 
 
 

 
D 

 
 
 
 
 
 
 

C 

 
PROPOSED CLASSROOMS & OFFICES ROOF RENOVATION 

 

 
BILL NO. 1: PARTICULAR PRELIMINARIES 

PRICING ITEMS OF PRELIMINARIES 

Prices SHALL BE INSERTED against items of “Particular and General 
Preliminaries” in the tenderer’s priced Bills of Quantities. 

Preliminaries to the contract are mandatory conditions and responsibilities 
the contractor is required to fulfill for the complete and proper execution of 
the contract. The contractor is advised to read and understand all his 
obligations under preliminaries. Should he find that fulfillment of any of 
the items will lead to him incurring any cost not covered under measured 
works he shall price such works accordingly. Items for which no price is 
entered will not be paid for but shall be deemed covered by other rates and 
prices in these Bills of Quantities. Value Added Tax (V.A.T.) shall be 
included in the individual prices or rates at the rate of 16%. 

 
 
 

 
 DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT 

The works to be carried out under this contract involves; PROPOSED 
CLASSROOMS & OFFICES ROOF RENOVATION, as described in 
the Tender Bills of Quantities 

 
LOCATION OF SITE 

The site of the proposed works is located at KAMUIRU PRIMARY 
SCHOOL, Kirinyaga County. The Contractor is advised to visit the site to 
familiarize with the nature and position of the site. No claims arising from 
the Contractor’s failure to do so will be entertained. 

 

 
MEASUREMENTS 

In the event of any discrepancies arising between the Bills of Quantities 
and the actual works, the site measurements shall generally take 
precedence. However, such discrepancies between any contract documents 
shall immediately be referred to the PROJECT MANAGER in accordance 
with Clause 22 of the Conditions of Contract. The discrepancies shall then 
be treated as a variation and be dealt with in accordance with Clause 22 of 
the said Conditions. 

 

 Carried to collection  
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A 
 
 

 
B 

 
 
 

 
C 

 
 
 

 
D 

 
 
 

 
E 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
F 

TENDER DOCUMENTS 

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s 
Page STD/8 

 
VIEWING OF DRAWINGS 

Any tenderer interested in viewing the drawings related to this project before 
submission of the tenders may do so by contacting the Director of Public 
Works, County Department of Transport and Infrastructure Head 
Office, Prisons Road, Kerugoya. 

PRICING RATES 

The tenderer shall include for all costs in executing the whole of the works, 
including transport, replacing damaged items, fixing, taxes, and all other 
incidental expenses, all to comply with the said Conditions of Contract. 

 
FIRM PRICE CONTRACT 

This is a firm price contract and, therefore the tenderer shall not be 
reimbursed for any increases in the costs of materials and/or labour in the 
execution of the works except as provided under the fluctuations clause. 

 
VALUE ADDED TAX 
The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 
3 Section 21(b) operative from 1st September, 1993 which requires payment of 
VAT on all contracts. The contractor should therefore include allowance for 
V.A.T and other Government taxes currently in force for all his rates, 
provisional items and prime cost sums in this tender. 

 
The tenderer is advised that in accordance with Government public notice No. 
35 & 36 Dated 11th September 2003 operational from 1st October 2003, VAT 
will be deducted against the contract sum at the prevailing rate by the 
Employer and remitted directly to the Commissioner of VAT through all 
interim certificates. It should however be noted that this is not additional tax 
but a new mode of payment for VAT, any excess payment will be refundable 
once the Contractor has submitted monthly returns to the Commissioner of 
VAT who will do the refunds when satisfied that the VAT regulations have 
been complied with. NB: The tenderers shall allow for for 16% V.A.T. in 
their rates 

 
 

 
STANDARD FORMS 

Any tender with standard forms not filled as appropriate will be treated as 
non-responsive. 

 

 Carried to collection  

 PP/2  



76  

   

A 
 
 
 
 
 
 
 

 
B 

 
 
 
 
 
 

 
C 

 
 
 
 
 
 
 
 
 
 
 
 

 
D 

DELIVERY OF TENDER 

Tenders and all documents in connection therewith, as specified above must 
be delivered in the addressed envelope which should be properly sealed and 
deposited in the tender box as specified in the tender advertisement and or 
letter of invitation to tender. 

Tenders will be opened at the time specified in the advertisement and/or letter 
of invitation to tender. Tenders arriving later than the specified time will not 
be considered. 

 
CORRECTION OF ERRORS IN TENDER 

Arithmetical errors will be rectified on the following basis. 
If there is a discrepancy between the unit price and the total price that is 
obtained by multiplying the unit price and the quantity, the unit price shall 
prevail and the total price shall be corrected. 

If there is a discrepancy between words and figures, the amount in words will 
prevail. 

 
BID SECURITY 

The Bidder shall furnish, as part of his bid, a security as specified in the 
tender advertisement or letter of invitation to tender. 

The bid security shall, at the bidder’s option, be in the form of a certified 
cheque, bank draft, standby letter of credit or guarantee duly signed, sealed 
and stamped from a bank or Insurance company which has been determined 
by the bidder to be acceptable to the Government. The format of the bid 
security shall be in accordance with the sample forms of bid security included 
in the post qualification forms, other formats may be permitted, subject to the 
prior approval of the Government. 

 
Bid Security shall be valid for a period of Thirty (30) days beyond the 
tender validity period. 

 
TENDER VALIDITY 

"Clause 3.6 of the Instructions to Tenderers has been amended to read: 
"Tenders shall remain valid for a period of Ninety (90) days from the 
date of Tender Opening. All Tenderers are advised to note this amendment 
when filling the Form of Tender". 
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A 

 
 
 
 
 
 

 
B 

 
 
 
 
 
 
 
 

 
C 

 
 
 
 

 
D 

 
 
 
 
 

 
E 

 
PERFORMANCE BOND 

A bond of 5% of the contract sum will be required in accordance with 
Clause 28 on award of contract of the Instructions to Tenderer’s. No payment 
on account for the works executed will be made to the contractor until he has 
submitted valid Performance Bond to the EMPLOYER duly signed, sealed 
and stamped from an approved Bank or Insurance Company. 

 

 
CONTRACT COMPLETION PERIOD 

The contract completion period in accordance with condition 31 of the 
Conditions of contract must be adhered to. 

The PROJECT MANAGER shall strictly monitor the Contractors progress in 
relation to the progress chart and should it be found necessary the PROJECT 
MANAGER shall inform the Contractor in writing that his actual 
performance on site is not satisfactory. In all such cases the Contractor shall 
accelerate his rate of performance production and progress by all means such 
as additional labour, plant, e.t.c and working overtime all at his cost. 

 
URGENCY OF THE WORKS 

The Contractor is notified that these “ works are urgent” and should be 
completed within the period stated in Contract Agreement. The Contractor 
shall allow in his rates for any costs he/ she deems that he/she may incur by 
having to complete these works within the stipulated contract period. 

 
PROGRESS CHART. 
The Contractor shall provide within two weeks of Possession of Site and in 
agreement with the PROJECT MANAGER a Progress Chart for the whole of 
the works including the works of Nominated Sub-Contractors; one copy to be 
handed to the PROJECT MANAGER and a further copy to be retained on 
Site. Progress to be recorded and chart to be amended as necessary as the 
work proceeds. 

INSURANCE 
The Contractor shall insure as required in Condition No.30 of the Conditions 
of contract. No payment on account of the work executed will be made to the 
Contractor untill he has satisfied the PROJECT MANAGER either by 
production of an insurance Policy or and Insurance Certificate that the 
provision of the foregoing Insurance Clause have been complied with in all 
respects. Thereafter the PROJECT MANAGER shall from time to time 
ascertain that the premiums are duly paid up by the Contractor, who, if called 
upon to do so, shall produce receipted premium renewals for the PROJECT 
MANAGER's inspection. 
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A 

 
 
 
 

 
B 

 
 
 
 
 
 
 

 
C 

 
 
 
 

 
D 

 
 
 
 

 
E 

 
 
 

 
F 

 
WORKING CONDITIONS 

The Contractor shall allow in his rates for any interference that he may 
encounter in the course of the works for the Client may in some cases ask the 
Contractor not to proceed with the works until some activities within the site 
are completed. 

 
PREVENTION OF ACCIDENT, DAMAGE OR LOSS 

The Contractor is notified that these works are to be carried out on a restricted 
site where the client is going on with other normal activities. The Contractor 
is thus instructed to take reasonable care in the execution of the works as to 
prevent accidents, damage or loss and disruption of activities being carried 
out by the Client. The Contractor shall allow in his rates any expense he 
deems necessary by taking such care within the site. 

 

 
EXISTING BUILDINGS AND SERVICES 

Prior to the commencement of any work, the Contractor is to ascertain from 
the relevant authority the exact position, depth and level of all existing 
services in the area and he/she shall make whatever provisions may be 
required by the authorities concerned for the support, maintenance and 
protection of such services. 

ADJOINING PROPERTY 

The contractor is advised to take all necessary precautions to prevent damage 
to adjoining property. Any damage occurring must be made good to the 
satisfaction of the PROJECT MANAGER and/or owner(s) of the adjoining 
property at the contractor’s expense. 

 
LABOUR CAMPS 

The Contractor shall not be allowed to house labour on site. Allow for 
transporting workers to and from the site during the tenure of the contract. 

 

 
NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND 
SAFETY STATUTORY REQUIREMENTS 

The Contractor must take all necessary measures to ensure total compliance 
in all respects with the current statutory requirements in relation to the 
National Construction Authority, National Environment Management 
Authority, Public/ Occupational Health and Safety and Staff / Workers 
Welfare during the both the contract and defects liability periods. 
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A 

 
 
 
 
 
 
 
 
 
 
 
 

 
B 

 

 
C 

 
 
 
 
 
 
 
 

 
D 

 
 
 

 
E 

 
HOARDING 
The Contractor shall enclose all the site under construction with a hoarding 
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade 
treated sawn cypress timber posts firmly secured at 1800 mm centres with 
two 75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor 
is in addition required to take all precautions necessary for the safe custody of 
the works, materials, plant, public and Employer's property on the site. 

 

 
Insert a Rate of KSh ............................ per R/M- Approx 120m Long 

Advertisements shall not be displayed on the hoarding unless the prior 
permission of the PROJECT MANAGER in writing has been obtained. 

 
USE OF SITE 
The contractor shall not use the site for any other purpose other than carrying 
out the contract works. 

PAYMENTS 

The tenderer’s attention is drawn to the fact that the GOVERNMENT OF 
KENYA SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments 
are shall only be made for work done and materials delivered to site: all in 
accordance with Clause 23 of the Conditions of Contract Agreement. In order 
to facilitate this, a list of the general component elements for the works is 
given at the summary page of these specifications and the tenderer is 
requested to break down his tender sum commensurate to the said elements. 

 

 
PAYMENT FOR MATERIALS ON SITE 
All materials for incorporation in the works must be stored on site before 
payment is effected, unless specifically exempted by the PROJECT 
MANAGER. This is to include materials of the Contractor, nominated sub- 
Contractors and nominated suppliers. 

CLAIMS 
It shall be a condition of this contract that upon it becoming reasonably 
apparent to the Contractor that he has incurred losses and / or expenses due to 
any of the contract conditions, or by any other reason whatsoever, he shall 
present such a claim or intent to claim notice to the PROJECT MANAGER 
in accordance with Clauses 19 and 24 of the conditions of contract within the 
contract period. No claim shall be entertained if the contractor has not 
complied with the said conditions or upon the expiry of the said contact 
period. 
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A 

 
 
 
 

 
B 

 
 
 

 
C 

 
PROJECT IDENTIFICATION AND PUBLICITY SIGNBOARD 

Allow for the provision, erection, maintenance throughout the contract period 
and removal on completion when so directed by the PROJECT MANAGER 
of 1No. Project Identification and Publicity Signboard of the size, 
construction and lettering /signage as designed, detailed, specified, and 
approved by the PROJECT MANAGER. 

SUBSISTENCE ALLOWANCE 

Allow a Provisional Sum of Kenya Shillings Fifty Thousand (Kshs.50, 000/=) 
only for the Project Supervision team subsistence allowances. 

 

 
STATIONERY EXPENSES 

Provide a Provisional Sum only for the Project Stationery Expenses 

 
 
 
 
 
 
 
 
 
 

 
50,000.00 

 Carried to collection  

 
A 

 
PROJECT SUPERVISION VEHICLE 

Hire of project vehicle 

 
Transport 
The contractor shall provide and fuel for site trips only a vehicle of type 
Nissan or Toyota to comfortably seat Nine persons including maintaining 
licenses and insurances, competent driver: all to the satisfaction of the Project 
Manager. 

The vehicle shall be provided specifically for and during site visits by the 
Directorate of Public Works Technical team. The vehicle shall be in perfect 
conditions for the entire duration of the site visit i.e. from Directorate of 
Public Works to site, waiting and back 

The driver shall be at the sole direction of the Project Manager for the entire 
duration of the trip, until released by him /her. 

Reimbursement to the contractor for providing the transport services will be 
based per trip to the site and back during the currency of the contract at a rate 
as here below (Contractor to insert rate - Item A) inserted. Reimbursement 
to the contractor for providing driver, servicing, fuels, oils, Lubricants and 
tyres will similarly be based per trip at a rate here below (Contractor to 
insert rate - Item B) inserted. 

 
Allow for providing a vehicle as above described including, driver, 
maintenance, fuels, oils and lubricants, licenses and comprehensive insurance. 
Allow a rate of Kshs… ....................... per visit x 10 No. visits 
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 II PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT 

The following are the insertions to be made in the appendix to the Contract 

Agreement: - 

Period of Final Measurement   3 Months From Practical completion 

Defects Liability Period  6 Months from Practical completion 

Date for Possession To be agreed with the Project Manager 

Date for Completion To be …………….from the date of Site 

Possession 

Liquidated and Ascertained damages At the rate of 0.05% of the Contract 

Sum per day 

Period of Interim Certificates Monthly 

 

Period of Honoring Certificates 30 days 

 

Percentage of Certified Value Retained 10% 

Limit of Retention Fund 10% 

 

The Price Adjustment Clause SHALL NOT apply 

Price for VAT should be included in the tenderer's rates 

 

Tenderer's Quoted Contract Completion Period: ……………………… 
Weeks from Date of Site Possession 

 

 Carried to collection  

 COLLECTION 

Brought forward from page PP/1 

Brought forward from page PP/2 

Brought forward from page PP/3 

Brought forward from page PP/4 

Brought forward from page PP/5 

Brought forward from page PP/6 

Brought forward from page PP/7 

 

 TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO 

GRAND SUMMARY 
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ITE

M 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
AMOUNT(KSh

s) 

 

 

 

 

 

 

 

 

 

 

 

 

 
A 

 

 
B 

PROPOSED RENOVATION WORKS AT 

KAMUIRU PRIMARY SCHOOL 

ELEMENT NO.1 

 
DEMOLITION AND SITE 

CLEARANCE: ( ALL PROVISIONAL 

 
Roofing 

 
Take down defective roofing timber and store as 

directed 

 

Ditto worn out G.C.I roofing sheets and ridges 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

1980 

 

 

 

 

 

 

 

 

 

 

 

 

 
ITEM 

 

 
SM 

  

Total for Demolitions and clearance carried to summary page  

                                                                         KPS/01 
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ITE
M 

 
DESCRIPTION 

 
QTY 

 
UNI

T 

 
RATE 

 
AMOUNT(KS
hs) 

  
ELEMENT NO.2 
ROOF CARPENTRY AND COVERING 

 
The following in sawn celcured cypress grade II 
wellseasoned and celcured with scarf joints tied 
with hoop iron straps or other equal and approved 
timber. 

 
Trussed members. 

    

A 75 x 50 mm Purlins 514 LM 

B 100 x 50 mm Rafter 200 LM 
 Wrot Cypress   

B Ex.200 x 25 mm Fascia and Verge boards 

 
Painting and Decorating using crown products or 

130 LM 

 
 
 

C 

equal approved manufacturer(s) 
 
 

Knot, prime, stop: prepare and apply three coats 
gloss oil paint on general surfaces of timber: over 
200 but not exceeding 300mm girth (fascia board) 

 
 
 

710 

 
 
 

LM 

 ROOF COVERING   

 Gauge 30 prepainted Galvanised Iron Sheets and 
accessories in: 

  

D 
Prepainted Box profile roofing sheets covering 
nailed to timber purlins (m.s). 

1980 SM 

E Standard Ridge Capping ditto 151 LM 
 Rainwater Goods   

 
F 

Supply and fix 140mm half round gutter (pvc) 

prefabricated with fixed with screwed joints on 

approved 140mm gutter support brackets 

 
150 

 
LM 

G Add 140mm diameter approved plastic brackets 150 NO 

H Extra for closed ends  NO 

I 
Supply and fix 100m diameter downpipe with 
brackets to wall 

9 LM 

J Extra for 100mm diameter spigot outlet 9 NO 

K Extra for swan neck and rainwater shoe 18 NO 

L Ex.o gutter for joint union 9 NO 

 Total for Roofing carried to summary page     

                                                                     KPS/02 
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BUILDERS WORK SUMMARY 

 

Item 

No 

Description Page  Amount(Kshs) 

 

 
1. 

 

 
DEMOLITIONS 

 

 

KPS/01 

  

 

 
2. 

 

 
ROOF CARPENTRY,ROOF COVER & RAIN WATER 
GOODS 

 

 

KPS/02 

 TOTAL ESTIMATED COST OF BUILDERS WORK 
CARRIED TO GRAND SUMMARY 

   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
S01 
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Item 
No 

Description Kshs 

 
 
 
 
 
 

 
A 

 
 

 
   B 

 
 
 

 
PROVISIONAL SUMS AND PRIME COST SUM 

 
 
 
 

 
Allow a Provisional Sum of Kshs Fifty Thousand (kshs 50,000/-only for 
Contingence’s 
 
 
 
Allow Kenya shillings Ten thousand shillings only for project branding 
 

 
 
 
 
 
 

 
50,000.00 

 

 

 

 

 

10,000.00 

 
Total for provisional sum and prime cost sum carried to grand summary 60,000.00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
PS 
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PROPOSED CLASSROOMS & OFFICES ROOF RENOVATION AT KAMUIRU PRIMARY 
SCHOOL 
GRAND SUMMARY 

 

 
ITEM 

 
DESCRIPTION 

 
PAGE 

AMOUNT IN 
KSHS 

AMOUNT IN KSHS 

   TENDERER’S OFFFICIAL USE 
   USE  

 
 

1. 

 
 
PARTICULAR PRELIMINARIES 

 
 
PP/8 

  

2. BUILDERS WORK S01 

3. PROVISIONAL SUM PS 

TOTAL COST CARRIED TO FORM OF TENDER (TAX 
INCLUSIVE) 

 

 
Amount in words …………………………………………………………………………………………………………………………………………………… 

 
……………………………………………………………………………………………………………………………………………………………………………………   

Name of Tenderer…………………………………………………………………………………………………………………………………………………… 

Address…………………………………………………………………………………………………………………………………………………………………… 

Signature………………………………………………………………Date ………………………………………………………………………………………  

Name of Witness…………………………………………………………………………………………………………………………………………………… 

Address…………………………………………………………………………………………………………………………………………………………………… 

Signature………………………………………………………………Date …………………………………………………………………………………… 

Occupation………………………………………………………  


