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INTRODUCTION

1.1

1.2

1.3

1.4

This standard tender document for procurement of works has been prepared
for use by procuring entities in Kenya in the procurement of works (i.e.
Buildings and associated Civil Engineering Works).

The following guidelines should be observed when using the document: -

(@)  Specific details should be furnished in the Invitation to tender and in
the special conditions of contract (where applicable). The tender
document issued to tenderers should not have blank spaces or options.

(b) The instructions to tenderers and the General Conditions of Contract
should remain unchanged. Any necessary amendments to these parts
should be made through Appendix to instructions to tenderers and special
conditions of contract respectively.

(b) Information contained in the invitation to tender shall conform to the data
and information in the tender documents to enable prospective tenderers
to decide whether or not to participate in the tender and shall indicate any
important tender requirements

(¢) The invitation to tender shall be as an advertisement in accordance with
the regulations or a letter of invitation addressed to tenderers who have
been prequalified following a request for prequalification.

The cover of the document shall be modified to include: -

I. Tender number.
II. Tender name.
III. Name of procuring entity.
IV. Delete name and address of PPOA.



SECTION I: INVITATION FOR TENDERS

Tender Reference No. MUTIRAPRIMARY SCHOOL 2024-2025/001
Dated: 17™H OCTOBER, 2024

Tender Name PROPOSED CONSTRUCTION OF 1 NO
SCIENCE LABORATORY

The National Government of Kenya, through the Kirinyaga central constituency
development fund, MUTIRA PRIMARY SCHOOL, Kirinyaga County, invites sealed bids
from the eligible bidders for PROPOSED CONSTRUCTION OF 1 NO SCIENCE
LABORATORY Comprising of Builders Works and associated Mechanical and Civil
Works.

Interested and eligible suppliers may obtain further information from and inspect the tender
documents at the MUTIRA PRIMARY SCHOOL located at Kirinyaga central sub-County,
Kirinyaga County during normal working hours or download from the Kirinyaga central
NG-CDF website www.kirinyagacenralcdf.org. Free of charge.

Prices quoted should be net inclusive of all taxes and delivery costs, must be expressed in
Kenya Shillings and shall remain valid for a period of 120 days from the closing date of the
tender.

Tender must be accompanied by duly Filled, Signed and Stamped Tender Securing
Declaration Form.

Complete tender documents, enclosed in plain sealed envelopes marked with Tender
Number/Tender Description Reference shall be addressed to;

THE PRINCIPAL MUTIRA
PRIMARY SCHOOL
P.O Box 64- 10300 KERUGOYA

And be deposited in the Tender Box at MUTIRA PRIMARY SCHOOL Offices on or before
25/10/ 2024 at 10.00am.
Tenders will be opened immediately thereafter in the school office, in the presence of the

bidders or their representatives who choose to attend.

Late bids SHALL NOT be accepted.

PRINCIPAL, MUTIRA PRIMARY SCHOOL


http://www.kirinyagacenralcdf.org/
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SECTION II: INSTRUCTIONS TO TENDERERS

1.

General/Eligibility/Qualifications/Joint venture/Cost of tendering

1.1

1.2

1.3

1.4

15

The Employer as defined in the Appendix to Conditions of Contract invites
tenders for Works Contract as described in the tender documents. The
successful tenderer will be expected to complete the works by the intended
completion date specified in the tender documents.

All tenderers shall provide in the Qualification Information, a statement that
the tenderer (including all members of a joint venture and subcontractors) is
not associated, or has not been associated in the past, directly or indirectly,
with the Consultant or any other entity that has prepared the design,
specifications, and other documents for the project or being proposed as
Project Manager for the Contract. A firm that has been engaged by the
Employer to provide consulting services for the preparation or supervision of
the Works, and any of its affiliates, shall not be eligible to tender.

All tenderers shall provide in the Form of Tender and Qualification
Information, a preliminary description of the proposed work method and
schedule, including drawings and charts, as necessary.

In the event that pre-qualification of potential tenderers has been undertaken,
only tenders from pre-qualified tenderers will be considered for award of
Contract. These qualified tenderers should submit with their tenders any
information updating their original pre-qualification applications or,
alternatively, confirm in their tenders that the originally submitted pre-
qualification information remains essentially correct as of the date of tender
submission.

Where no pre-qualification of potential tenderers has been done, all tenderers
shall include the following information and documents with their tenders,
unless otherwise stated:

(a)  copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; written power of
attorney of the signatory of the tender to commit the tenderer:

(b)  total monetary value of construction work performed for each of the
last five years:

(c) experience in works of a similar nature and size for each of the last five
years, and details of work under way or contractually committed; and
names and addresses of clients who may be contacted for further
information on these contracts;

(d)  Major items of construction equipment proposed to carry out the
Contract and an undertaking that they will be available for the
Contract.



1.6

1.7

(e) Qualifications and experience of key site management and technical
personnel proposed for the Contract and an undertaking that they
shall be available for the Contract.

() reports on the financial standing of the tenderer, such as profit and
loss statements and auditor’s reports for the past five years;

(g)  evidence of adequacy of working capital for this Contract (access to
line(s) of credit and availability of other financial resources);

(h) authority to seek references from the tenderer’s bankers;

(i) information regarding any litigation, current or during the last five
years, in which the tenderer is involved, the parties concerned and
disputed amount; and

G) Proposals for subcontracting components of the Works amounting to
more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall
comply with the following requirements, unless otherwise stated:

(a) the tender shall include all the information listed in clause 1.5 above
for each joint venture partner;

(b) the tender shall be signed so as to be legally binding on all partners;

(c) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

(d) one of the partners will be nominated as being in charge, authorized
incur liabilities, and receive instructions for and on behalf of all
partners of the joint venture; and

(e) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.

To qualify for award of the Contract, tenderers shall meet the following
minimum qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the estimated
annual cash flow for the Contract;

(b) experience as main contractor in the construction of at least two works of
a nature and complexity equivalent to the Works over the last 10 years (to
comply with this requirement, works cited should be at least 70 percent
complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential
equipment listed as required for the Works;
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1.8

1.9

1.10

1.11

1.12

1.13

1.14

(d) a Contract manager with at least five years’ experience in works of an
equivalent nature and volume, including no less than three years as
Manager; and

(e) liquid assets and/or credit facilities, net of other contractual commitments
and exclusive of any advance payments which may be made under the
Contract, of no less than 4 months of the estimated payment flow under
this Contract.

The figures for each of the partners of a joint venture shall be added together
to determine the tenderer’s compliance with the minimum qualifying criteria
of clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its
partners must meet at least 25 percent of minimum criteria 1.7 (a), (b) and (e)
for an individual tenderer, and the partner in charge at least 40 percent of
those minimum criteria. Failure to comply with this requirement will result
in rejection of the joint venture’s tender. Subcontractors’ experience and
resources will not be taken into account in determining the tenderer’s
compliance with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner in
a joint venture. A tenderer who submits or participates in more than one
tender (other than as a subcontractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the tenderer’s
participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be responsible or
liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to
visit and examine the Site of the Works and its surroundings, and obtain all
information that may be necessary for preparing the tender and entering into a
contract for construction of the Works. The costs of visiting the Site shall be
at the tenderer’s own expense.

The procuring entity’s employees, committee members, board members and
their relative (spouse and children) are not eligible to participate in the
tender.

The price to be charged for the tender document shall not exceed Kshs. 1,000/=

The procuring entity shall allow the tenderer to review the tender document
free of charge before purchase.
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2,

Tender Documents

21

2.2

2.3

2.4

2.5

The complete set of tender documents comprises the documents listed below
and any addenda issued in accordance with Clause 2.4.

(a) These Instructions to Tenderers

(b)  Appendix to Instructions to Tenderers

(c) Form of Tender and Qualification Information
(d) Conditions of Contract

(e) Appendix to Conditions of Contract

® Specifications

(2) Drawings

(h)  Bills of Quantities

(1) Standard Forms

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all information
required by the tender documents, or submission of a tender not substantially
responsive to the tendering documents in every respect will be at the
tenderer’s risk and may result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender documents
may notify the Employer in writing or by cable, telex or facsimile at the
address indicated in the letter of invitation to tender. The Employer will only
respond to requests for clarification received earlier than seven days prior to
the deadline for submission of tenders. Copies of the Employer’s response will
be forwarded to all persons issued with tendering documents, including a
description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be
part of the tendering documents and shall be communicated in writing or by
cable, telex or facsimile to all tenderers. Prospective tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an addendum
into account in preparing their tenders, the Employer shall extend, as
necessary, the deadline for submission of tenders, in accordance with Clause
4.2 here below.



3. Preparation of Tenders

3.1

3.2

3-3

34

35

3.6

3.7

3.8

12

All documents relating to the tender and any correspondence shall be in
English language.

The tender submitted by the tenderer shall comprise the following:

(a) These Instructions to Tenderers

(b)  Appendix to Instructions to tenderers

(c) Form of Tender

(d) Conditions of Contract

(e)  Appendix to Conditions of Contract

63) Specifications;

(2) Tender Security;

(h) Priced Bill of Quantities;

(1) Qualification Information Forms and Documents;

G) Alternative offers where invited; and

(k)  Any other materials required to be completed and submitted by the
tenderers.

The tenderer shall fill in rates and prices for all items of the Works described
in the Bill of Quantities. Items for which no rate or price is entered by the
tenderer will not be paid for when executed and shall be deemed covered by
the other rates and prices in the Bill of Quantities. All duties, taxes, and other
levies payable by the Contractor under the Contract, or for any other cause
relevant to the Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to
adjustment during the performance of the Contract if provided for in the
Appendix to Conditions of Contract and provisions made in the Conditions of
Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of
submission. However, in exceptional circumstances, the Employer may
request that the tenderers extend the period of validity for a specified
additional period. The request and the tenderers’ responses shall be made in
writing. A tenderer may refuse the request without forfeiting the Tender
Security. A tenderer agreeing to the request will not be required or permitted
to otherwise modify the tender, but will be required to extend the validity of
Tender Security for the period of the extension, and in compliance with
Clause 3.7 - 3.11in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the
amount and form specified in the appendix to invitation to tenderers. This
shall be in the amount not exceeding 2 percent of the tender price

The format of the Tender Security should be in accordance with the form of
Tender Security included in Section G - Standard forms or any other form



39

3.10

3.11

3.12

313

3.14

13

acceptable to the Employer. Tender Security shall be valid for 30 days beyond
the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be
rejected. The Tender Security of a joint venture must define as “Tenderer” all
joint venture partners and list them in the following manner: a joint venture
consisting of” ............ 2 s “band“ 7.

The Tender Securities of unsuccessful tenderers will be returned within 28
days of the end of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the
tenderer has signed the Contract Agreement and furnished the required
Performance Security.

The Tender Security may be forfeited

(a)  ifthe tenderer withdraws the tender after tender opening during the
period of tender validity;

(b)  if the tenderer does not accept the correction of the tender price,
pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within the
specified time limit to

1) sign the Agreement, or
(i)  Furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the
tendering documents, including the basic technical design as indicated in the
Drawings and Specifications. Alternatives will not be considered, unless
specifically allowed in the invitation to tender. If so allowed, tenderers
wishing to offer technical alternatives to the requirements of the tendering
documents must also submit a tender that complies with the requirements of
the tendering documents, including the basic technical design as indicated in
the Drawings and Specifications. In addition to submitting the basic tender,
the tenderer shall provide all information necessary for a complete evaluation of
the alternative, including design calculations, technical specifications,
breakdown of prices, proposed construction methods and other relevant
details. Only the technical alternatives, if any, of the lowest evaluated tender
conforming to the basic technical requirements shall be considered.

The tenderer shall prepare one original of the documents comprising the
tender documents as described in Clause 3.2 of these Instructions to
Tenderers, bound with the volume containing the Form of Tender, and clearly
marked “ORIGINAL”. In addition, the tenderer shall submit a copy of the
tender, in the number specified in the invitation to tender, and clearly marked as
“COPY”. In the event of discrepancy between them, the original shall
prevail.
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315

3.16

317

3.18

The original and all copies of the tender shall be typed or written in indelible
ink and shall be signed by a person or persons duly authorized to sign on
behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be.
All pages of the tender where alterations or additions have been made shall be
initialed by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by
the procuring entity not later than 7 days prior to the deadline for submission
of tenders.

The procuring entity shall reply to any clarifications sought by the tenderer
within 3 days of receiving the request to enable the tenderer to make timely
submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the tender
price.
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4.

Submission of Tenders

4.1

4.2

4.3

44

45

4.6

The tenderer shall seal both the original and a copy of the tender in two
separate envelopes and with each envelope, duly marked “ORIGINAL” and
“COPY” as appropriate. Each envelope shall:

(@)  beaddressed to the Employer at the address provided in the invitation
to tender;

(b) bear the name and identification number of the Contract as defined in
the invitation to tender; and

(c) Provide a warning not to open before the specified time and date for
tender opening.

Tenders shall be delivered to the Employer at the address specified above not
later than the time and date specified in the invitation to tender. However,
the Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with Sub-Clause 2.5 in which case all rights and
obligations of the Employer and the tenderers previously subject to the
original deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be
returned to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing
before the deadline prescribed in clause 4.2. Each tenderer’s modification or
withdrawal notice shall be prepared, sealed, marked, and delivered in
accordance with clause 3.13 and 4.1, with the outer and inner envelopes
additionally marked “MODIFICATION” and “WITHDRAWAL”, as
appropriate. No tender may be modified after the deadline for submission of
tenders.

Withdrawal of a tender between the deadline for submission of tenders and
the expiration of the period of tender validity specified in the invitation to
tender or as extended pursuant to Clause 3.6 may result in the forfeiture of the
Tender Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their
tenders by submitting tender modifications in accordance with Clause 4.4 or
be included in the original tender submission.
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Tender Opening and Evaluation

5.1

5.2

53

54

95

The tenders will be opened by the Employer, including modifications made
pursuant to Clause 4.4, in the presence of the tenderers’ representatives who
choose to attend at the time and in the place specified in the invitation to
tender. Envelopes marked “WITHDRAWAL” shall be opened and read out
first. Tenderers and Employer’s representatives who are present during the
opening shall sign a register evidencing their attendance.

The tenderers’ names, the tender prices, the total amount of each tender and of
any alternative tender (if alternatives have been requested or permitted), any
discounts, tender modifications and withdrawals, the presence or absence of
Tender Security, and such other details as may be considered appropriate, will
be announced by the Employer at the opening. Minutes of the tender opening,
including the information disclosed to those present will be prepared by the
Employer.

Information relating to the examination, clarification, evaluation, and
comparison of tenders and recommendations for the award of Contract shall
not be disclosed to tenderers or any other persons not officially concerned
with such process until the award to the successful tenderer has been
announced. Any effort by a tenderer to influence the Employer’s officials,
processing of tenders or award decisions may result in the rejection of his
tender.

To assist in the examination, evaluation, and comparison of tenders, the
Employer at his discretion, may ask any tenderer for clarification of the tender,
including breakdowns of unit rates. The request for clarification and the
response shall be in writing or by cable, telex or facsimile but no change in the
price or substance of the tender shall be sought, offered, or permitted except
as required to confirm the correction of arithmetic errors discovered in the
evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender

(a) Meets the eligibility criteria defined in Clause 1.7; (b) has been properly
signed;

(c) Is accompanied by the required securities; and (d) is substantially
responsive to the requirements of the tendering documents. A substantially
responsive tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the works; (b) which
limits in any substantial way, inconsistent with the tendering documents, the
Employer’s rights or the tenderer’s obligations under the Contract; or (c)
whose rectification would affect unfairly the competitive position of other
tenderers presenting substantially responsive tenders.
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5.6

57

5.8

59

If a tender is not substantially responsive, it will be rejected, and may not
subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

Tenders determined to be substantially responsive will be checked for any
arithmetic errors. Errors will be corrected as follows:

(a)  where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will prevail; and

(b)  Where there is a discrepancy between the unit rate and the line-item
total resulting from multiplying the unit rate by the quantity, the unit
rate as quoted will prevail, unless in the opinion of the Employer, there is
an obvious typographical error, in which case the adjustment will be
made to the entry containing that error.

(©) In the event of a discrepancy between the tender amount as stated in
the Form of Tender and the corrected tender figure in the main
summary of the Bill of Quantities, the amount as stated in the Form of
Tender shall prevail.

(d)  The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum as a
percentage of the corrected Builder’s Work (i.e. Corrected tender
sum less P.C. and Provisional Sums)

(e) The Error Correction Factor shall be applied to all Builder’s Work (as
a rebate or addition as the case may be) for the purposes of valuations
for Interim Certificates and valuation of variations.

63)] The amount stated in the tender will be adjusted in accordance with
the above procedure for the correction of errors and, with concurrence of
the tenderer, shall be considered as binding upon the tenderer. If the
tenderer does not accept the corrected amount, the tender may be
rejected and the Tender Security may be forfeited in accordance with
clause 3.11.

The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:

(a) making any correction for errors pursuant to clause 5.7;

(b)  Excluding provisional sums and the provision, if any, for contingencies
in the Bill of Quantities, but including Day works were priced
competitively.

(©) making an appropriate adjustment for any other acceptable variations,
deviations, or alternative offers submitted in accordance with clause
3.12; and
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5.10

5.11

5.12

(d) making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other
factors which are in excess of the requirements of the tender documents or
otherwise result in unsolicited benefits for the Employer will not be taken
into account in tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is
awarded. Any effort by the Tenderer to influence the Employer or his
employees in his decision on tender evaluation, tender comparison or
Contract award may result in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of
the share capital shall be allowed a 10% preferential bias provided that they do
not sub-contract work valued at more than 50% of the Contract Price
excluding Provisional Sums to an

Non-indigenous sub-contractor.
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Award of Contract

6.1

6.2

6.3

6.4

6.5

6.6

6.7

6.8

6.9

6.10

Subject to Clause 6.2, the award of the Contract will be made to the tenderer
whose tender has been determined to be substantially responsive to the
tendering documents and who has offered the lowest evaluated tender price,
provided that such tenderer has been determined to be (a) eligible in
accordance with the provision of Clauses 1.2, and (b) qualified in accordance
with the provisions of clause 1.7 and 1.8.

Notwithstanding clause 6.1 above, the Employer reserves the right to accept or
reject any tender, and to cancel the tendering process and reject all tenders, at
any time prior to the award of Contract, without thereby incurring any
liability to the affected tenderer or tenderers or any obligation to inform the
affected tenderer or tenderers of the grounds for the action.

The tenderer whose tender has been accepted will be notified of the award
prior to expiration of the tender validity period in writing or by cable, telex or
facsimile. This notification (hereinafter and in all Contract, documents called
the “Letter of Acceptance”) will state the sum (hereinafter and in all Contract,
documents called the “Contract Price”) that the Employer will pay the
Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract. At the same time
the other tenderers shall be informed that their tenders have not been
successful. The contract shall be formed on the parties signing the contract.
The Agreement will incorporate all agreements between the Employer and the
successful tenderer. Within 14 days of receipt the successful tenderer will
sign the Agreement and return it to the Employer.

Within 21 days after receipt of the Letter of Acceptance, the successful
tenderer shall deliver to the Employer a Performance Security in the amount
stipulated in the Appendix to Conditions of Contract and in the form
stipulated in the Tender documents. The Performance Security shall be in the
amount and specified form

Failure of the successful tenderer to comply with the requirements of clause
6.5 shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Tender Security.

Upon the furnishing by the successful tenderer of the Performance Security,
the Employer will promptly notify the other tenderers that their tenders have
been unsuccessful.

Preference were allowed in the evaluation of tenders shall not be allowed for
contracts not exceeding one year (12 months)

The tender evaluation committee shall evaluate the tender within 30 days of
the validity period from the date of opening the tender.

The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review
request.
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6.11

6.12

6.13

6.14

6.15

6.16

Contract price variations shall not be allowed for contracts not exceeding one
year (12 months)

Where contract price variation is allowed, the valuation shall not exceed 15%
of the original contract price.

Price variation request shall be processed by the procuring entity within 30
days of receiving the request.

The procuring entity may at any time terminate procurement proceedings
before contract award and shall not be liable to any person for the
termination.

The procuring entity shall give prompt notice of the termination to the
tenderers and on request give its reasons for termination within 14 days of
receiving the request from any tenderer.

A tenderer who gives false information in the tender document about its
qualification or who refuses to enter into a contract after notification of
contract award shall be considered for debarment from participating in future
public procurement.

Corrupt and Fraudulent practices

7.1

The procuring entity requires that tenderers observe the highest standards of
ethics during procurement process and execution of contracts. A tenderer
shall sign a declaration that he has not and will not be involved in corrupt and
fraudulent practices.
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SECTION I1ll: APPENDIXTO INSTRUCTIONS TO TENDERERS AND EVALUATION
CRITERIA

SECTION A: 1. APPENDIX TO INSTRUCTIONS TO TENDERERS AND EVALUATION
CRITERIA

Appendix to Instructions to Tenderers/General information

The following information regarding the particulars of the tender shall complement, supplement or amend the
provisions of the instructions to tenderers. Wherever there is a conflict between the provision of the
instructions to tenderers and the provisions of the appendix, the provisions of the appendix herein shall prevail

over those of the instructions to tenderers

ITEM | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
A1 | The Employer/ the procuring entity is: PROJECT MANAGEMENT COMMITTEE

MUTIRAPRIMARY SCHOOL.

A2 | Thetenderer shall fill in rates and prices for all items of the Works described in the

Bill of Quantities.

A3 | Price shall be FIXED and quoted in Kenya shillings only

A4 | Tenders shall remain valid for a period of One Twenty (120) days from the date of
opening.

A5 | Time for Completion of Works is - Within the main contract period

A6 | The bidder shall provide 1 ORIGINAL copy of the document and ONE (1) OTHER
COPY and be marked as copy and placed in one envelope. Tender reference and
closing date must be quoted on the envelope

A7 | The Tender opening shall take place at: MUTIRAPRIMARY SCHOOL OFFICE,
on Date: 250ctober,2024; at Time: 10.00AM

A8 | Only additional information requested by the Employer shall be supplied by the
Bidder.

A9 | The Read-out price at tender opening shall be absolute and no changes whatsoever
shall be permitted.

A10 | Evaluation of the tenders shall be done using the criteria set out in this document.

A11 | The Preliminary evaluation shall be mandatory:
The evaluation shall adopt YES/ No Approach. The non-responsive submissions will
be eliminated from the entire preliminary evaluation process and will not be
considered further. Bidders must submit the mandatory documents indicated in under
the Preliminary Evaluation Requirements

A12 | Tenders shall be evaluated and the Award Criteria shall be on the basis of the
Technically qualified and lowest evaluated responsive tender price.

A13 | The successful bidder shall be expected to provide a Performance Security of 5% of
the contract value reputable bank in Kenya or equivalent.
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SECTION A.2: EVALUATION PROCESS / EVALUATION CRITERIA

STAGE A.2.1: PRELIMINARY EVALUATION - MANDATORY REQUIREMENTS

No. | Parameters / Requirements Complied/
Not Complied

M1 | Form of Tender shall be duly filled, signed and stamped by an individual
entrusted with the powers of attorney.

M2 | Duly filled, signed and stamped confidential business questionnaire in the
format provided

M3 | Must fill the price schedule/BoQs in the format provided. All entries
must be typed or written in ink, Mistakes should be crossed out and
corrections made and initialed by the persons signing the tender.

M4 | Must ensure that the submitted bid documents are duly serialized /
paginated on each page, well bound and intact.

M5 | Must provide Name, Address and Telephone of bidder's Bankers

M6 | Must provide a schedule of works of a similar nature undertaken within
the past five years and details of completed and ongoing projects each
valued at not less than KSh. 3,000,000.00 (Kenya Shillings Three Million
Full Contract) in the format provided under Standard Forms,
Qualification Information, Page SF-13, Item 1.3.

M7 | Current License by the NCA in the relevant Works categories —
Building Construction Services - Categories 8 and above.

M8 | Copy of Certificate of Registration/ Incorporation/ Business Name

Mg | Copy of recent CR12 Form (12 Months) from the Registrar of Companies

Mz10 | Duly filled, signed and stamped Form of Power of Attorney provided

M11 | Copy of Current/Valid Tax Compliance certificate issued by the Kenya
Revenue Authority (will be checked with KRA TCC.)

Mi2 | Duly filled, signed and stamped Self-Declaration Forms (r62) provided

M13 | Duly filled, signed and stamped Tender Securing Declaration Form
provided.

M14 | Copies of Audited Financial Accounts for the last two (2) financial
years duly signed and stamped by a Certified Public Accountant

Mi5 | Copies of Academic/ Technical/ Professional Certificates

M16 | Copies of Assets Ownership documents eg. Log books, Lease

Agreements, , etc

The tenderers who do not satisfy any of the above mandatory requirements shall be
considered Non-Responsive and their tenders will not be evaluated further.

Responsive Tenders will proceed to the Technical Evaluation Stage 2 (Two).
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STAGE 2: TECHNICAL EVALUATION

The tender document shall be examined based on clause 2.2 of the Instruction to
Tenderers which states as follows:

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be
required to provide evidence for eligibility of the award of the tender by satisfying the
employer of their eligibility under sub clause 2.1 of Instructions to Tenderers and their
capability and adequacy of resources to effectively carry out the subject contract.
In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the
tenderers shall be required;

a) To fill the Standard Forms provided in the bid document for the purposes of
providing the required information. The tenderers may also attach the required
information if they so desire; Copies of documentary evidence attached must be
certified (signed and stamped) by a commissioner of oaths/advocate registered and
licensed to practice in Kenya.

b) On compliance with Technical Specifications, bidders shall supply
equipment/items which comply with the technical specifications set out in the bid
document. In this regard, the bidders will be required to submit relevant technical
brochures/catalogues with the tender document, highlighting (using a mark-pen or
highlighter) the Catalogue Number/ Model of the proposed items. Such
brochures/catalogues should indicate comprehensive relevant data of the proposed
equipment/items which should include but not limited to the following:

(i) Standards of manufacture;

(ii) Performance ratings/characteristics;

(iii) Material of manufacture;

(iv)Electrical power ratings; and

(v) All other requirements as indicated in the technical specifications of the bid.

The award of points considered in this section shall be as shown below:

PARAMETER MAXIMUM POINTS
i.  Experience as Contractor(s) for the Proposed Works.................... 20
ii.  Qualifications and Experiences of Key Technical Personnel.......... 20
iii.  Contractors' Transport and Equipment...........cccceeeeureeienivineeennnnns 20
iv.  Sound Financial Capacity. ......cccceeevueeeeeeiireeeeriieeeeeeieeeeeecvneeann 20
v.  Statements of Eligibility compliances.........ccccceeeveeerveerveenneennnnene 5
vi.  Bidder's Bank details - Name, Address, Telephone ...........cccccuuue.... 5
vii.  Proof of availability of Working Office. ........ccccvvuveeireirreeinccnnnenn. 5
viii.  Tender Document and Neatness Presentation...........cccceeeeeevveeennes 5
TOTAL 100

The pass-mark under the Technical Evaluation is 70 percent.
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NO.

CRITERIA

MAX
POINTS

Experience as Building Works Contractor in the works of a similar nature
within the past five years and details of completed and ongoing projects
each valued at not less than KSh. 3.0 million)

Present in a tabular format and attach documentary evidence i.e. Client Reference
Letters, Certificates of Practical Completion, Handing Over and or Occupation for the
respective projects. (For a project to qualify it must be at least 70% complete). For
projects that are not completed, letters of reference from respective Architects and Clients
and endorsed by a commissioner of oaths/ advocate registered in Kenya must be provided

1. Schedule of Completed Projects (Maximum 5)
e Excess in nature, complexity/magnitude and value.................. 15
e Similar in nature, complexity/magnitude and value. ............... 12
e Similar in nature, complexity/magnitude but Low value.......... 8
e Similar in nature but low in complexity/magnitude and value. 4
o None of similar NAture. ........ccceecveeeierreenieenieerieeeeeeeeeee e 2

2. Names and contact details of Post Qualification Referees.
e Five (5) Clients and ADOVE.......cccccouuireeeeiiuieeeeeciieeeeeeieeee e 5
@ FOUT (4) CHENES....uuuvereeiieeeeieeeiieeeeeeeeeceeernrre e e e e eeeesannnnes 4
e Three (3) CHENtS ..cceeuveeeeeeeiieeeeeceee et e e e e e 3
@ TWO (2) CLHENES..uuuuieeiiiiiiiieieeeeeeeeeeeteeee e e eeeeaaeeeeeees 2
@ OnNE (1) CHENT coeoeentirreeeeee et eeeeerrrrreee e e e e e eennnenes 1

15

Total For Experience as Contractors in similar works

20

Qualifications and Experiences of Key Technical Staff proposed for the
project and an undertaking that they shall be available in the contract.
Provide employment/ appointment letters, contracts of the key personnel
including length of service and termination dates, CV, Academic and
professional certificates and evidence of registration with relevant
professional bodies and telephone contacts.

1. Director of the Contracting Firm

e Holder of degree in Construction Related field

e Holder of diploma in Construction Related field 5
e Holder of certificate in Construction Related field --------------- 4
e Holder of at least Degree in other non-related field--------------- 3
e Holder of at least Diploma in other non-related field ------------- 2
e Holder of at least Certificate in other non-related field ---------- 1
e Not Qualified in any field 0
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2. Building Works Personnel

a) Atleast 1No. Degree holder of in Architecture, Quantity

Surveying, Civil/Structural Engineering and/ or Construction 5
Management 1
« With over 10 years relevant experience 4
« With over 5 years relevant experience 2
«  With under 5 years relevant experience 1
b) At least 1No. Diploma holder of Relevant field 1
« With over 10 years relevant experience 3 4
« With over 5 years relevant experience 2
+ With under 5 years relevant experience 1
¢) Certificate in Relevant field 1 3
«  With over 10 years relevant experience 2
«  With over 5 years relevant experience 1
«  With under 5 years relevant experience 0.5
d) Artisan/ Grade test in Relevant field 1 >
«  With over 10 years relevant experience 1
«  With under 10 years relevant experience --------------- 0.5
+  Non skilled with over 10 years relevant experience ------ 0
Total for Qualifications and Experiences of Key Technical Personnel 20
Schedules of contractors' equipment and transport. Major items of
construction transport and equipment proposed to carry out the
Contract (Owned, leased (Submit Evidence of Ownership/Leasing (Mandatory)
e.g. vehicle log books, equipment purchase receipts or lease agreements or any other
acceptable documentary evidence) and an undertaking that they will be available for
the Contract i.e.
i.  Relevant Transport (Vehicles - Car, Truck, Pick-ups, Canter, etc.)
« Means of transport - Owned 12 12
« Means of Transport - Leased/hired 8
« No means of transport 4
Max 3 marks for each item
ii. ~ Relevant Key Equipment and Tools - Max 4 No. Items
« Relevant Equipment Owned 8 8
« Relevant Equipment leased/hired 4
« No Relevant Equipment 0
Total for Contractor's Transport and Equipment Available for Works 20
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4 | Demonstrate current soundness of the applicant’s financial position and
its prospective long-term profitability
a. Audited financial report (last 2 years as described)
« Average Annual Turn-over equal to or more project cost - 3
« Average Annual Turn-over 50% to 99% project cost of ----2
« Average Annual Turn-over 49% and below project cost----1
b. Evidence of Financial Resources (cash in hand, lines of credit, over
draft facility etc.)
« Has financial resources to finance the projected monthly
cash flow* for three months 11

- Has financial resources equal to the projected monthly
cash flow* 8

+ Has financial resources less the projected monthly cash
flow* 4
« Has not indicated sources of financial resources --------- 0

11

Total for Contractor's Financial Capacity

20

5 | Submit Statements/ Declarations for Compliances with:

» Clause 1.2 of ITT 1
» Clause 1.3 of ITT 2
» Clause 1.5 (h &1i) of ITT 2

Total for Submission of Statements of Compliances/Declarations

6. | Provide Name, Address and Telephone of Contractor's Bankers
» Provided 5
» Not provided 0

Total for Contractor's Banker's details and contacts

7. | Neatness of documents as per Tender Format -1 mark for each parameter.
Proper binding and paginating of all document without any breaks
Clarity of information

Proper labelling of contents

Proper referencing of contents

Relevance of attached documents in conformity with the
requested information in tender document

VVYVYYY

8. | Proof of availability of working office with functionalities (attach proof of
location/ physical address; utility bills, rent, lease valid agreements etc)

TOTAL

100

*Monthly Cash Flow =Tender Sum/Contract Period

Total marks are 100%. Minimum Qualifying Mark = 70%. Only those bidders who
obtain the mandatory cut off point shall be considered for the Financial Evaluation
stage

The Employer may verify all information submitted. Any form of forgery or misinformation from the
bidder shall lead to cancellation of the bid/award.




STAGE 3. FINANCIAL EVALUATION

Upon completion of the preliminary evaluation as outlined above, a detailed financial
evaluation shall follow.

The evaluation shall be in three stages
a) Determination of Arithmetic errors
b) Comparison of Rates; and
) Consistency of the Rates.

A). Determination of Arithmetic Errors

Arithmetic Errors will be corrected by the Procuring Entity as follows:

a. Inthe event of a discrepancy between the tender amount as stated in the form of
Tender and the corrected tender figure in the Main summary of the Bills of
Quantities, the amount as stated in the Form of Tender shall prevail. Pursuant to
Section 82 of the Public Procurement and Asset Disposal Act 2015, the tender sum as
submitted and read out during the tender opening shall be absolute and final and
shall not be the subject of correction, adjustment or amendment in any way by any
person or entity;

b. Error correction factor shall be computed by expressing the difference between the
amount and the corrected tender sum as a percentage of the corrected contract
works (i.e. corrected tender sum less P.C; and Provisional Sums);

¢. The Error correction factor shall be applied to all contract works (as a rebate or
addition as the case may be for the purposes of valuations for Interim Certificates
and valuation of variations.
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B). Comparison of Rates

Items that are underpriced or overpriced may indicate potential for non-delivery and front
loading respectively. The committee shall promptly write to the tenderer asking for detailed
breakdown of costs for any of the quoted items, relationship between those prices, proposed
construction/installation methods and schedules.

The evaluation committee shall evaluate the responses and make an appropriate
recommendation to the procuring entity giving necessary evidence. Such recommendations
may include but not limited to:

a. Recommend no adverse action to the tenderer after a convincing response;

b. Employer requiring that the amount of the performance bond be raised at the
expense of the successful tenderer to a level sufficient to protect the employer against
potential financial losses;

¢. Recommend non-award based on the response provided and the available
demonstrable evidence that the scope, quality, completion timing, administration of
works to be undertaken by the tenderer, would adversely be affected or the rights of
the employer or the tenderers obligations would be limited in a substantial way.

C) Consistency of the Rates

The evaluation committee will compare the consistency of rates for similar items and note all
inconsistencies of the rates for similar items.

STAGE 3 - RECOMMENDATION FOR AWARD

The successful bidder shall be the tenderer with the lowest evaluated tender price.



29

SECTION 1V: CONDITIONS OF CONTRACT
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1.

CONDITIONS OF CONTRACT

Definitions

1.1

In this Contract, except where context otherwise requires, the following
terms shall be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities
forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as
certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and
the Contractor as recorded in the Agreement Form and signed by the parties
including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the
Works,

“The Contractor” refers to the person or corporate body who’s tender to
carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted
by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Project
Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and
calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved
by the Project Manager for the execution of the Contract.

“Day-works” are Work inputs subject to payment on a time basis for labour
and the associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement
Regulations (i.e. Central or Local Government administration, Universities,



Public Institutions and Corporations, etc) is the party who employs the
Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily
to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an
acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor
for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of
Contract (or any other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the Project Manager) who
is responsible for supervising the execution of the Works and administering
the Contract and shall be an “Architect” or a “Quantity Surveyor” registered
under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer”
registered under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the
tendering documents which are factual and interpretative about the surface
and subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the
Contract and any modification or addition made or approved by the Project
Manager.

“Start Date” is the latest date when the Contractor shall commence
execution of the Works. It does not necessarily coincide with the Site
possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes
Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the
Works.

“A Variation” is an instruction given by the Project Manager which varies the
Works.

“The Works” are what the Contract requires the Contractor to construct, install,
and turnover to the Employer, as defined in the Appendix to Conditions of Contract.
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Interpretation

21

2.2

2.3

In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning in English Language unless
specifically defined. The Project Manager will provide instructions clarifying
queries about these Conditions of Contract.

If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date
and the Intended Completion Date apply to any section of the Works (other
than references to the Intended Completion Date for the whole of the Works).

The following documents shall constitute the Contract documents and shall
be interpreted in the following order of priority;

(1) Agreement,

(2) Letter of Acceptance,

(3) Contractor’s Tender,

(4) Appendix to Conditions of Contract,
(5) Conditions of Contract,

(6) Specifications,

(7) Drawings,

(8) Bill of Quantities,

(9)  Any other documents listed in the Appendix to Conditions of
Contract as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall
furnish both the Employer and the Contractor with two copies each of all the
Contract documents. Further, as and when necessary, the Project Manager
shall furnish the Contractor [always with a copy to the
Employer] with three [3] copies of such further drawings or details or
descriptive schedules as are reasonably necessary either to explain or amplify the
Contract drawings or to enable the Contractor to carry out and complete the
Works in accordance with these Conditions.
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3.

9

Language and Law

3.1 Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless
Otherwise stated.

Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities to
others after notifying the Contractor.

Communications

6.1 Communication between parties shall be effective only when in writing. A
notice shall be effective only when it is delivered.

Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager,
but may not assign the Contract without the approval of the Employer in
writing. Subcontracting shall not alter the Contractor’s obligations.

Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities etc. as listed in the Appendix to Conditions of
Contract and also with the Employer, as per the directions of the Project
Manager. The Contractor shall also provide facilities and services for them.
The Employer may modify the said List of Other Contractors etc., and shall
notify the Contractor of any such modification.

Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification
Information, to carry out the functions stated in the said Information or other
personnel approved by the Project Manager. The Project Manager will
approve any proposed replacement of key personnel only if their relevant
qualifications and abilities are substantially equal to or better than those of
the personnel listed in the Qualification Information. If the Project Manager
asks the Contractor to remove a person who is a member of the Contractor’s
staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with
the Work in the Contract.
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10 Works

10.1

The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date
and shall be carried out in accordance with the Program submitted by the
Contractor, as updated with the approval of the Project Manager, and
complete them by the Intended Completion Date.

11 Safety and Temporary Works

11.1

The Contractor shall be responsible for the design of temporary works.
However before erecting the same, he shall submit his designs including
specifications and drawings to the Project Manager and to any other relevant
third parties for their approval. No erection of temporary works shall be done
until such approvals are obtained.

1.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of the Temporary works and all drawings prepared by the
Contractor for the execution of the temporary or permanent Works, shall be
subject to prior approval by the Project Manager before they can be used.
1.3  The Contractor shall be responsible for the safety of all activities on the Site.
12, Discoveries
121 Anything of historical or other interest or of significant value unexpectedly

discovered on Site shall be the property of the Employer. The Contractor shall
notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

13. Work Program

13.1

Within the time stated in the Appendix to Conditions of Contract, the
Contractor shall submit to the Project Manager for approval a program
showing the general methods, arrangements, order, and timing for all the
activities in the Works. An update of the program shall be a program showing
the actual progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining Work, including any changes to the
sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated
program at intervals no longer than the period stated in the Appendix to
Conditions of Contract. If the Contractor does not submit an updated
program within this period, the Project Manager

may withhold the amount stated in the said Appendix from the next payment
certificate and continue to withhold this amount until the next payment after
the date on which the overdue program has been submitted. The Project
Manager’s approval of the program shall not alter the Contractor’s
obligations. The Contractor may revise the program and submit it to the
Project Manager again at any time. A revised program shall show the effect of
Variations and Compensation Events.
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14,

15.

16.

17.

18.

Possession of Site

14.1  The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Appendix to
Conditions of Contract, the Employer will be deemed to have delayed the
start of the relevant activities, and this will be a Compensation Event.

Access to Site

151  The Contractor shall allow the Project Manager and any other person
authorized by the Project Manager, access to the Site and to any place where
work in connection with the Contract is being carried out or is intended to be
carried out.

Instructions

16.1  The Contractor shall carry out all instructions of the Project Manager which
are in accordance with the Contract.

Extension or Acceleration of Completion Date

171 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it impossible
for completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining Work, which would
cause the Contractor to incur additional cost. The Project Manager shall
decide whether and by how much to extend the Intended Completion Date
within 21 days of the Contractor asking the Project Manager in writing for a
decision upon the effect of a Compensation Event or variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay caused
by such failure shall not be considered in assessing the new (extended)
Completion Date.

172 No bonus for early completion of the Works shall be paid to the Contractor
by the Employer.

Management Meetings

18.1 A Contract management meeting shall be held monthly and attended by the
Project Manager and the Contractor. Its business shall be to review the plans
for the remaining Work and to deal with matters raised in accordance with
the early warning procedure. The Project Manager shall record the minutes of
management meetings and provide copies of the same to those attending the
meeting and the Employer. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management
meeting or after the management meeting and stated in writing to all who
attended the meeting.
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19. Early Warning

19.1

19.2

20. Defects

20.1

20.2

20.3

The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the Work increase the Contract Price or delay the execution of the
Works. The Project Manager may require the Contractor to provide an
estimate of the expected effect of the future event or circumstance on the
Contract Price and Completion Date. The estimate shall be provided by the
Contractor as soon as reasonably possible.

The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the Work and in carrying out any
resulting instructions of the Project Manager.

The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the
Contractor’s responsibilities. The Project Manager may instruct the
Contractor to search for a defect and to uncover and test any Work that the
Project Manager considers may have a defect. Should the defect be found, the
cost of uncovering and making good shall be borne by the Contractor,
However, if there is no defect found, the cost of uncovering and making good
shall be treated as a variation and added to the Contract Price.

The Project Manager shall give notice to the Contractor of any defects

before the end of the Defects Liability Period, which begins at Completion,
and is defined in the Appendix to Conditions of Contract. The Defects
Liability Period shall be extended for as long as defects remain to be corrected.

Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Project Manager’s notice. If
the Contractor has not corrected a defect within the time specified in the
Project Manager’s notice, the Project Manager will assess the cost of having
the defect corrected by other parties and such cost shall be treated as a
variation and be deducted from the Contract Price.

21. Bills of Quantities

21.1

21.2

21.3

The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rate in the
Bills of Quantities for each item.

If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the
change exceeds 1 percent of the Initial Contract price, the Project Manager
shall adjust the rate to allow for the change.

If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bills of Quantities.
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22. Variations

22.1

22,2

22.3

22.4

22.5

22.6

227

All variations shall be included in updated programs produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the variations when requested to do so. The Project Manager
shall assess the quotation, which shall be given within seven days of the
request or within any longer period as may be stated by the Project Manager
and before the Variation is ordered.

If the work in the variation corresponds with an item description in the Bills
of Quantities and if in the opinion of the Project Manager, the quantity of
work is not above the limit stated in Clause 21.2 or the timing of its execution
does not cause the cost per unit of quantity to change, the rate in the Bills of
Quantities shall be used to calculate the value of the variation. If the cost per
unit of quantity changes, or

if the nature or timing of the work in the variation does not correspond with
items in the Bills of Quantities, the quotation by the Contractor shall be in the
form of new rates for the relevant items of Work.

If the Contractor’s quotation is unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be based on
the Project Manager’s own forecast of the effects of the variation on the
Contractor’s costs.

If the Project Manager decides that the urgency of varying the Work would
prevent a quotation being given and considered without delaying the Work,
no quotation shall be given and the variation shall be treated as a
Compensation Event.

The Contractor shall not be entitled to additional payment for costs that
could have been avoided by giving early warning.

When the Program is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast.

23, Payment Certificates, Currency of Payments and Advance Payments

23.1

23.2

The Contractor shall submit to the Project Manager monthly applications for
payment giving sufficient details of the Work done and materials on Site and
the amounts which the Contractor considers himself to be entitled to. The
Project Manager shall check the monthly application and certify the amount
to be paid to the Contractor within 14 days. The value of Work executed and
payable shall be determined by the Project Manager.

The value of Work executed shall comprise the value of the quantities of the
items in the Bills of Quantities completed; materials delivered on Site,
variations and compensation events. Such materials shall become the property
of the Employer once the Employer has paid the Contractor for their value.
Thereafter, they shall not be removed from Site without the Project Manager’s
instructions except for use upon the Works.
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23.3

23.4

23.5

23.6

23.7

Payments shall be adjusted for deductions for retention and taxes. The
Employer shall pay the Contractor the amounts certified by the Project
Manager within 30 days of the date of issue of each certificate. If the
Employer makes a late payment, the Contractor shall be paid simple interest
on the late payment in the next payment. Interest shall be calculated on the
basis of number of days delayed at a rate three percentage points above the
Central Bank of Kenya’s average rate for base lending prevailing as of the first
day the payment becomes overdue.

If an amount certified is increased in a later certificate or as a result of an
award by an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date
upon which the increased amount would have been certified in the absence of
dispute.

Items of the Works for which no rate or price has been entered in will not be
paid for by the Employer and shall be deemed covered by other rates and
prices in the Contract.

The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya Shillings and foreign currency in the
proportion indicated in the tender, or agreed prior to the execution of the
Contract Agreement and indicated therein. The rate of exchange for the
calculation of the amount of foreign currency payment shall be the rate of
exchange indicated in the Appendix to Conditions of Contract. If the
Contractor indicated foreign currencies for payment other than the currencies of
the countries of origin of related goods and services, the Employer reserves the
right to pay the equivalent at the time of payment in the currencies of the
countries of such goods and services. The Employer and the Project Manager
shall be notified promptly by the Contractor of any changes in the expected
foreign currency requirements of the Contractor during the execution of the
Works as indicated in the Schedule of Foreign Currency Requirements and
the foreign and local currency portions of the balance of the Contract Price
shall then be amended by agreement between Employer and the Contractor in
order to reflect appropriately such changes

In the event that an advance payment is granted, the following shall apply: -

a) On signature of the Contract, the Contractor shall at his request, and
without furnishing proof of expenditure, be entitled to an advance of
10% (ten percent) of the original amount of the Contract. The advance
shall not be subject to retention money.

b) No advance payment may be made before the Contractor has
submitted proof of the establishment of deposit or a directly
Liable guarantee satisfactory to the Employer in the amount of the
advance payment. The guarantee shall be in the same currency as the
advance.

c) Reimbursement of the lump sum advance shall be made by deductions
from the Interim payments and where applicable from the balance



40

owing to the Contractor. Reimbursement shall begin when the
amount of the sums due under the Contract reaches 20% of the
original amount of the Contract. It shall have been completed by the
time 80% of this amount is reached.

The amount to be repaid by way of successive deductions shall be

calculated by means

d)

of the formula:

R - A(Xl — X11)
80 -20

Where:

R = the amount to be reimbursed

A = the amount of the advance which has been granted

Xt = the amount of proposed cumulative payments as a
percentage of the original amount of the Contract. This
figure will exceed 20% but not exceed 80%.

X = the amount of the previous cumulative payments as a

percentage of the original amount of the Contract. This
figure will be below 80%but not less than 20%.

With each reimbursement the counterpart of the directly liable
guarantee may be reduced accordingly.

24, Compensation Events

24.1  The following issues shall constitute Compensation Events:

(a)

(b)

(c)

(d)

(e)

®

The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way
that affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works on
time.

The Project Manager instructs the Contractor to uncover or to carry
out additional tests upon the Work, which is then found to have no
defects.

The Project Manager unreasonably does not approve a subcontract to
be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
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24.2

24.3

24.4

24.5

24.6

Acceptance from the information issued to tenderers (including the
Site investigation reports), from information available publicly and
from a visual inspection of the Site.

(g  The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer or additional work
required for safety or other reasons.

(h) Other contractors, public authorities, utilities, or the Employer does
not work within the dates and other constraints stated in the
Contract, and they cause delay or extra cost to the Contractor.

(i) The effects on the Contractor of any of the Employer’s risks.

G) The Project Manager unreasonably delays issuing a Certificate of
Completion.

(k) Other compensation events described in the Contract or determined
by the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent the
Work being completed before the Intended Completion Date, the Contract
Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

As soon as information demonstrating the effect of each compensation event
upon the Contractor’s forecast cost has been provided by the Contractor, it
shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project
Manager’s own forecast. The

Project Manager will assume that the Contractor will react competently and
promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given
early warning or not having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided
for in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his
intention to make a claim within thirty days after the event giving rise to the
claim has first arisen. The claim shall be submitted within thirty days
thereafter.

Provided always that should the event giving rise to the claim of continuing
effect, the Contractor shall submit an interim claim within the said thirty days
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and a final claim within thirty days of the end of the event giving rise to the
claim.

25. Price Adjustment

25.1

25.2

25.3

25.4

The Project Manager shall adjust the Contract Price if taxes, duties and other
levies are changed between the date 30 days before the submission of tenders
for the Contract and the date of Completion. The adjustment shall be the
change in the amount of tax payable by the Contractor.

The Contract Price shall be deemed to be based on exchange rates current at
the date of tender submission in calculating the cost to the Contractor of
materials to be specifically imported (by express provisions in the Contract
Bills of Quantities or Specifications) for permanent incorporation in the
Works. Unless otherwise stated in the Contract, if at any time during the
period of the Contract exchange rates shall be varied and this shall affect the
cost to the Contractor of such materials, then the Project Manager shall assess
the net difference in the cost of such materials. Any amount from time to time
so assessed shall be added to or deducted from the Contract Price, as the case
may be.

Unless otherwise stated in the Contract, the Contract Price shall be deemed
to have been calculated in the manner set out below and in sub-clauses 25.4
and 25.5 and shall be subject to adjustment in the events specified thereunder;

) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other
Emoluments and expenses as determined by the Joint Building
Council of Kenya (J.B.C.) and set out in the schedule of basic rates
issued 30 days before the date for submission of tenders. A copy of the
schedule used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

(i)  UponJ.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the
Contract Price shall be increased or decreased by the amount assessed by
the Project Manager based upon the difference, expressed as a
percentage, between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and applied to
the quantum of labour incorporated within the amount of Work
remaining to be executed at the date of publication of such increase or
decrease.

(ili) No adjustment shall be made in respect of changes in the rates of
wages and other emoluments and expenses which occur after the date
of Completion except during such other period as may be granted as
an extension of time under clause 17.0 of these Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the basic prices of materials to be permanently incorporated in the



25.5

25.6

25.7

26. Retention

26.1

Works as determined by the J.B.C. and set out in the schedule of basic rates
issued 30 days before the date for submission of tenders. A copy of the
schedule used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the
amount to be assessed by the Project Manager based upon the difference
between the price set out in the schedule of basic rates issued 30 days before
the date for submission of tenders and the rate published by the J.B.C. and
applied to the quantum of the relevant materials which have not been taken
into account in arriving at the amount of any interim certificate under clause
23 of these Conditions issued before the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in basic prices of materials
which occur after the date for Completion except during such other period as
may be granted as an extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of
any materials included in the schedule of basic rates.

The Employer shall retain from each payment due to the Contractor the
proportion stated in the Appendix to Conditions of Contract until
Completion of the whole of the Works. On Completion of the whole of the
Works, half the total amount retained shall be repaid to the Contractor and
the remaining half when the Defects Liability Period has passed and the
Project Manager has certified that all defects notified to the Contractor before
the end of this period have been corrected.

27. Liquidated Damages

27.1

27.2

28. Securities

28.1

The Contractor shall pay liquidated damages to the Employer at the rate
stated in the Appendix to Conditions of Contract for each day that the actual
Completion Date is later than the Intended Completion Date. The Employer
may deduct liquidated damages from payments due to the Contractor.
Payment of liquidated damages shall not alter the Contractor’s liabilities.

If the Intended Completion Date is extended after liquidated damages have
been paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of
payment to the date of repayment, at the rate specified in Clause 23.30.

The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount
and form and by a reputable bank acceptable to the Employer, and
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denominated in Kenya Shillings. The Performance Security shall be valid until
a date 30 days beyond the date of issue of the Certificate of Completion.

29. Day-works

20.1

20.2

29.3

If applicable, the Day-works rates in the Contractor’s tender shall be used for
small additional amounts of Work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way.

All work to be paid for as Day-works shall be recorded by the Contractor on
Forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the Work
being done.

The Contractor shall be paid for Day-works subject to obtaining signed Day-
works forms.

30. Liability and Insurance

30.1

30.2

30.3

From the Start Date until the Defects Correction Certificate has been issued,
the following are the Employer’s risks:

(@)  Therisk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which are
due to;

1) use or occupation of the Site by the Works or for the purpose
of the Works, which is the unavoidable result of the Works, or

(i)  Negligence, breach of statutory duty or interference with any
legal right by the Employer or by any person employed by or
contracted to him except the Contractor.

(b)  The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Employer or in Employer’s
design, or due to war or radioactive contamination directly affecting
the place where the Works are being executed.

From the Completion Date until the Defects Correction Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is the
Employer’s risk except loss or damage due to;

(a) A defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not itself
the Employer’s risk

(c) The activities of the Contractor on the Site after the Completion Date.

From the Start Date until the Defects Correction Certificate has been issued,
the risks of personal injury, death and loss of or damage to property
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30.4

305

30.6

(including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts stated in the Appendix to Conditions of
Contract for the following events;

(a) loss of or damage to the Works, Plant, and Materials;

(b) loss of or damage to Equipment;

(¢)  loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract, and

(d)  Personalinjury or death.

Policies and certificates for insurance shall be delivered by the Contractor to

the Project Manager for the Project Manager’s approval before the Start Date. All

such insurance shall provide for compensation required to rectify the loss or

damage incurred.

If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a
debt due.

Alterations to the terms of insurance shall not be made without the approval
of the Project Manager. Both parties shall comply with any conditions of
insurance policies.

31. Completion and taking over

31.1

Upon deciding that the Works are complete, the Contractor shall issue a
written request to the Project Manager to issue a Certificate of Completion of
the Works. The Employer shall take over the Site and the Works within
seven [7] days of the Project Manager are issuing a Certificate of Completion.

32. Final Account

32.1

The Contractor shall issue the Project Manager with a detailed account of the
total amount that the Contractor considers payable to him by the Employer
under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project
Manager shall issue within 30 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Project Manager shall decide on
the amount payable to the Contractor and issue a Payment Certificate. The
Employer shall pay the Contractor the amount due in the Final Certificate
within 60 days.
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33, Termination

33.1

33-2

33-3

334

The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These

Fundamental breaches of Contract shall include, but shall not be limited to,
the following;

(@)  the Contractor stops work for 30 days when no stoppage of work is
shown on the current program and the stoppage has not been
authorized by the Project Manager;

(b)  the Project Manager instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within 30 days;

(¢c)  the Contractor is declared bankrupt or goes into liquidation other
than for a reconstruction or amalgamation;

(d) A payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim Certificate) or 60
days (for Final Certificate) of issue.

(e)  the Project Manager gives notice that failure to correct a particular
defect is a fundamental breach of Contract and the Contractor fails to
correct it within a reasonable period of time determined by the Project
Manager;

€3] The Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under Clause 33.1 above,
the Project Manager shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible. The Project Manager shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and
materials, goods, equipment and temporary buildings on Site.

34. Payment Upon Termination

34.1

If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Project Manager shall issue a certificate for the value of
the Work done and materials ordered and delivered to Site up to the date of
the issue of the certificate. Additional liquidated damages shall not apply. If
the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable by the Contractor.
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34.2

34-3

344

If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the Work done, materials ordered, the
reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the

Works, and the Contractor’s costs of protecting and securing the Works.

The Employer may employ and pay other persons to carry out and complete
the Works and to rectify any defects and may enter upon the Works and use
all materials on the Site, plant, equipment and temporary works.

The Contractor shall, during the execution or after the completion of the
Works under this clause remove from the Site as and when required, within
such reasonable time as the Project Manager may in writing specify, any
temporary buildings, plant, machinery, appliances, goods or materials
belonging to or hired by him, and in default the Employer may (without being
responsible for any loss or damage) remove and sell any such property of the
Contractor, holding the proceeds less all costs incurred to the credit of the
Contractor.

Until after completion of the Works under this clause the Employer shall not
be bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within a
reasonable time of the accounts therefore the Project Manager shall certify
the amount of expenses properly incurred by the Employer and, if such
amount added to the money paid to the Contractor before such determination
exceeds the total amount which would have been payable on due completion
in accordance with this Contract the difference shall be a debt payable to the
Employer by the Contractor; and if the said amount added to the said money
be less than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

35. Release from Performance

351

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of either the Employer or the Contractor, the
Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop Work as quickly as possible after
receiving this certificate and shall be paid for all Work carried out before
receiving it.

36. Corrupt gifts and payments of commission

The Contractor shall not;

(a)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in
relation to the obtaining or execution of this or any other Contract for the
Employer or for showing or forbearing to show favor or disfavor to any person in
relation to this or any other contract for the Employer.



48

(b)

Enter into this or any other contract with the Employer in connection with
which commission has been paid or agreed to be paid by him or on his behalf
or to his knowledge, unless before the Contract is made particulars of any
such commission and of the terms and conditions of any agreement for the
payment thereof have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by
him or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the provisions of the Public
Procurement Regulations issued under The Exchequer and Audit Act Cap 412 of
the Laws of Kenya.

37. Settlement of Disputes

37.1

37.2

37:3

In case any dispute or difference shall arise between the Employer or the
Project Manager on his behalf and the Contractor, either during the progress
or after the completion or termination of the Works, such dispute shall be
notified in writing by either party to the other with a request to submit it to
arbitration and to concur in the appointment of an Arbitrator within thirty
days of the notice. The dispute shall be referred to the arbitration and final
decision of a person to be agreed between the parties. Failing agreement to
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed
by the Chairman or Vice Chairman of any of the following professional
institutions;

) Architectural Association of Kenya

(i)  Institute of Quantity Surveyors of Kenya

(iii)  Association of Consulting Engineers of Kenya

(iv)  Chartered Institute of Arbitrators (Kenya Branch)
(v) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the
aggrieved party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter
or thing of whatsoever nature arising thereunder or in connection therewith,
including any matter or thing left by this Contract to the discretion of the
Project Manager, or the withholding by the Project Manager of any certificate to
which the Contractor may claim to be entitled to or the measurement and
valuation referred to in clause 23.0 of these conditions, or the rights and
liabilities of the parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute
or difference where notice of a dispute or difference has not been given by the
applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.
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374

37-5

37.6

37.7

37.8

379

Notwithstanding the issue of a notice as stated above, the arbitration of such a
dispute or difference shall not commence unless an attempt has in the first
instance been made by the parties to settle such dispute or difference
amicably with or without the assistance of third parties. Proof of such
attempt shall be required.

Notwithstanding anything stated herein the following matters may be
referred to arbitration before the practical completion of the Works or
abandonment of the Works or termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager upon the said
person ceasing to act.

37.5.2  Whether or not the issue of an instruction by the Project Manager is
empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or is not in
accordance with these Conditions.

37.54 Any dispute or difference arising in respect of war risks or war
damage.

All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as may
in his opinion be desirable in order to determine the rights of the parties and
assess and award any sums which ought to have been the subject of or
included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to open up, review and revise any certificate, opinion, decision,
requirement or notice and to determine all matters in dispute which shall be
submitted to him in the same manner as if no such certificate, opinion,
decision requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.
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SECTION IV: APPENDIXTO CONDITIONS OF CONTRACT

The Employer is

Name: PROJECT MANAGEMENT COMMITTEE MUTIRA PRIMARY SCHOOL;
P.O BOX 64- 10300, KERUGOYA
Telephone:

Name of Authorized Representative: PRINCIPAL;
MUTIRA PRIMARY SCHOOL;
P.O BOX 64- 10300, KERUGOYA
The Project Manager is

Name: DIRECTOR OF PUBLIC WORKS,
KIRINYAGA COUNTY. P.O BOX 390 KERUGOYA

Telephone: 020 215 3369/ 0789 218 976
Email: kirinyagacountyworks@gmail.com

The name (and identification number) of the Contract is

PROPOSED CONSTRUCTION OF 1 NO SCIENCE LABORATORY

TENDER No. MUTIRA PRIMARY SCHOOL/2023-2024/001

The Works consist of BUILDER'S WORKS AND ASSOCIATED MECHANICAL
WORKS.

The Start Date shall be AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works is stated in the Appendix to the
Conditions of Contract herein.

The following documents also form part of the Contract:
Documents listed in clause 2.1 conditions of contract

The Contractor shall submit a revised program for the Works within 7 days of delivery of the
Letter of Acceptance.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located at MUTIRA PRIMARY SCHOOL, KIRINYAGA CENTRAL SUB
COUNTY, AT KIRINYAGA COUNTY.

The Defects Liability period is 180 days from the date of Practical Completion.

Other Contractors, utilities etc., to be engaged by the Employer on the Site: None
The minimum insurance covers shall be;


mailto:kirinyagacountyworks@gmail.com

51

e Contractor’s ALL RISK INSURANCE

1. The minimum cover for insurance of the Works and of Plant and Materials in respect of
contractor’s faulty design is N/A

2. The minimum cover for loss or damage to Equipment is N/A

3. The minimum for insurance of other property is N/A

4. The minimum cover for personal injury or death insurance
. For the Contractor’s employees is Kshs 10,000,000 (Ten Million)
) And for other people is Kshs 10,000,000 (Ten Million)

The following events shall also be Compensation Events:

1. Those listed in the conditions of contract

The period between Program updates is 30 days.

The amount to be withheld for late submission of an updated Program is Kshs “Full
Certificate”

The proportion of payments retained is 10%. Limit of retention is 10% of contract sum.
The Price Adjustment Clause SHALL NOT apply

The liquidated damages for the whole of the Works is Kshs. 0.05% of the Contract Sum per
day

The Performance Security shall be for the following minimum amounts equivalent as a
percentage of the Contract Price Five percent (5%)

The Completion Period for the Works is 16WEEKS.

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor not to
attach].

Advance Payment shall not be granted.
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SECTION VI: STANDARD FORMS

i  Form of Power of Attorney

ii Form of Tender

iii Letter of Notification of Award

iv Form of Contract Agreement

v Form of Tender Security

vi Performance Bank Guarantee

vii Tender Questionnaire

viii Confidential Business Questionnaire
ix Self-Declaration (r62) Form - SD1
x Self-Declaration (r62) Form - SD2
xi Tender Securing Declaration Form
xii Qualification Information
xiiiDetails of Sub-Contractors

xiv Request for Review Form
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FORM OF POWER OF ATTORNEY

(All bidders shall complete this form otherwise; their bids shall be considered as non-
responsive)

We (Name of Bidder)

having our offices located in (Name of Town and
Building) duly authorize

(Name of person appointed to act for and on
behalf of the bidder) to act for and on our behalf on all matters pertaining to the execution of
works as stipulated under

Tender No MUTIRA PRIMARY SCHOOL/2023-2024/001

PROPOSED CONSTRUCTION OF 1 NO SCIENCE LABORATORY
Duly signed and delivered:

Name of appointed attorney:

Signature of appointed attorney:

Witnessed by:
1 Name of First Company Director:
Signature:
2, Name of Second Company Director:
Signature:

Company Seal:

Name and Title
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FORM OF TENDER

The PRINCIPAL,
MUTIRAPRIMARY SCHOOL
P.O Box 64-10300, KERUGOYA

Date: ..o

Dear Sir,
REF: PROPOSED CONSTRUCTION OF 1 NO SCIENCE LABORATORY

Tender No. MUTIRA PRIMARY SCHOOL/2023-2024/001

In accordance with the Instructions to Tenderers, Conditions of Bid, Specifications and Bills
of Quantities for the execution of the above named works, we, the undersigned offer to
perform the works and remedy any defects therein for the sum of:
KSRt [Amount in figures] Kenya Shillings

................................................................................................................................................................................

.................................................................................. [Amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Employer’s Representative’s notice to commence, and to
complete the whole of the Works comprised in the Contract within
........................................................ [period] weeks.

We agree to abide by this tender for a period of 120 days from the date of bid opening and
shall remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this bid together with your
written acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this .................... Day of ......ccocuveueenne. 20..... Signature..................... in the
capacity of

................................................. duly authorized to sign tenders for and on behalf of:

..................................................... [Name of Bidder] Of....................c.cc0cuennn....... [Address of Bidder]
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above-mentioned tender have
been awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.
2. The contract/contracts shall be signed by the parties within 30 days of the date of this
letter but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter
of this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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FORM OF CONTRACT AGREEMENT

THIS AGREEMENT, made the day of 20 between
........................................ of [or whose registered office is situated at]
.......................................................................................... (Hereinafter called “the Employer”)

of the one part AND

Of [or whose registered office is
situated at] (hereinafter called “the Contractor”) of
the other part.

WHEREAS THE Employer is desirous that the Contractor

EXECULES..eueuirirurrirsrereisnisnsrersesssssssasssassesessssssssssssresessssssss
LI ] = S T Y (Hereinafter called “the Works”) located
AL veverrerssssesesressssssess st s s st r bR bR n et en e e s and the Employer has accepted

the tender submitted by the Contractor for the execution and completion of such Works and
the remedying of any defects therein for the Contract Price of

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as
part of this Agreement i.e.

) Letter of Acceptance
(ii)  Form of Tender
(i)  Conditions of Contract Part I
(iv)  Conditions of Contract Part II and Appendix to Conditions of Contract
V) Specifications
(vi)  Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to

execute and complete the Works and remedy any defects therein in conformity in all
respects with the provisions of the Contract.
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4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

Actual payment will be based on the actual works done on the project as per the county
works officer and the NG-CDF clerk of works, executed works evaluation report. Note:
this contract is a fixed sum contract and therefore no review of the quoted amount
upward.

4

6. Retention of 10% will be deducted from all payment certificates, and will be held for six
months to cover the defect liability period.

7. The contract period must be strictly observed failure to which a penalty of 1% of the
tender sum will be charged on the contractor for any extra week added, unless
construction extension period is approved in writing.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii] Name

Address

Signature
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FORM OF TENDER SECURITY

WHEREAS.........oco oo (Hereinafter called “the Tenderer”) has submitted his
tender dated.............c.......... for
110U OO OO PO P PP PP PP OO

KNOW ALL PEOPLE by these presents that WE ...................... having our registered office at
.................. (hereinafter called “the Bank”), are bound unto............................ (hereinafter called
“the Employer”) in the sum of Kshs...........ccc........ for which payment well and truly to be
made to the said Employer, the Bank binds itself, its successors and assigns by these presents
sealed with the Common Seal of the said Bank this ................ Dayof ......... 20.0uieennns

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender
validity specified in the instructions to tenderers
Or

2, If the tenderer, having been notified of the acceptance of his tender by the Employer

during the period of tender validity:

(a) fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his
first written demand, without the Employer having to substantiate his demand,
provided that in his demand the Employer will note that the amount claimed by him
is due to him, owing to the occurrence of one or both of the two conditions,
specifying the occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the
period of tender validity, and any demand in respect thereof should reach the Bank
not later than the said date.

[date[ [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in
pursuance of Contract No. dated to execute

(Hereinafter called “the Works™);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on

behalf of the Contractor, up to a total of Kshs. (amount of Guarantee in figures)
Kenya Shillings (amount of Guarantee in words), and we
undertake to pay you, upon your first written demand and without cavil or argument, any
sum or sums within the limits of Kenya Shillings (amount of Guarantee

in words) as aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract
or of the Works to be performed thereunder or of any of the Contract documents which may
be made between you and the Contractor shall in any way release us from any liability under this
Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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TENDER QUESTIONNAIRE

Please fill in block letters.
Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent (unless an
agent has been appointed below)

...................................................................................................

Name of tenderer’s representative to be contacted on matters of the tender during the
tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This is
essential if the tenderer does not have his registered address in Kenya (name, address,
telephone, telex)

...................................................................................................

Signature of Tenderer

Make copy and deliver to : (Name of Employer)




CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2
(c) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINESS NAMNE .....oovvvvrerivsireiisriseeiesiesisseissssssesse s s sssessssssseens

Location of business premises;  Country/TOWn.........c.c.coeeverrveneene

PIOt NO..vvovvcreerrieriesissie e Street/Road .........cocververerrrennne

Postal Address..........ovvererenreeerernrnenn. Tl NO..overererieerererirerierirns

NatUIe Of BUSINESS.......rververrirriesisrieserisssississsssssssssssssssssesssssnns

Current Trade License No........cccceuuueneee. Expiring date..............c......

Maximum value of business which you can handle at any time: KSH.............cc.ccevernenes.
Name of YOUT DANKETS........c..eveerereiierirerireeiseeiiseriseeiseseeeeseseseeeane

BIanCh.......oevvveciecsn s sasesnes

Part 2 (a) — Sole Proprietor

Your name in full..........ccoovererreiveriinrrirens Ao
Nationality........cccoovrrrrrrerirerrnnene, Country of Origin..........c..........
*Citizenship details ...

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full Nationality Citizenship Details Shares
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Part 2(c) — Registered Company:

Private OF PUDLIC.......covveverrrenirinrierierisessesessssssissiesisssesessens
State the nominal and issued capital of the Company-
NOMINAL KSRS....vvvrirriiiiiniierisissiseinsissise s
ISSUE KSHS...vvuervvrrurrrerssrrisismsssisssssssssssssssssssssssssssssssnenns

Give details of all directors as follows:

Name infull . Nationality. Citizenship Details*. Shares.
1.
2.
3.
4.

...................................................................................................

Part 2(d) — Interest in the Firm:

Is there any person / personsin..................... (Name of Employer) who has interest in this
firm? Yes/No... ....cccoouneen. (Delete as necessary)

I certify that the information given above is correct.

...........................................................................

(Title) (Signature) (Date)

Attach proof of citizenship
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FORM SD1 SELF DECLARATION FORMS (r62)

REPUBLIC OF KENYA
PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE
MATTER OF THE PUBLIC PROCUREMENT AND ASSET DISPOSAL ACT 2015.

ORI of P. 0. BOX ovooorervrrvvrrrnnnnnnns being a resident of...........cccooceerirrnnnn. in the
Repubhc of------ do hereby make a statement as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/

0) (insert name of the
Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred
from participating in procurement proceeding under Part IV of the Act.

3. THAT what is deposed to hereinabove is true to the best of my knowledge, information
and belief.

..............................................................................................

(Title) (Signature) (Date)

Bidder Official Stamp

Note: This form MUST be filled, signed and submitted by all the bidders participating
in this tender. This is a mandatory requirement under the new Public Procurement
Asset and Disposal Act 2015 that came into effect on 7th January 2016
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FORM SD2 SELF DECLARATION FORMS  (r62)

REPUBLIC OF KENYA
PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) SELF

DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE
IN ANY CORRUPT OR FRAUDULENT PRACTICE.

being aresident of .........ccocceveverercereivereiriennas in the Republic of ....ccveveevieiiieeeienne do
hereby make a statement as follows: -

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director

Of. ettt ettt st sttt s e st e s st e ae e ae e st e seesneens (Insert
name of the Company) who is a Bidder in respect of Tender No. .........ccecoverneusecusenes

(0 SRS (insert tender title/description)
100 TR (insert name of

the Procuring entity) and duly authorized and competent to make this statement.

2, THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not
engage in any corrupt or fraudulent practice and has not been requested to pay any
inducement to any member of the Board, Management, Staff and/or employees and/or agents
Of e (insert name of the Procuring entity) which is the
procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not
offered any inducement to any member of the Board, Management, Staff and/or employees
and/or agents of ................. (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice
with other bidders participating in the subject tender

5. THAT what is deposed to hereinabove is true to the best of my knowledge
information and belief

....................................................................................................................................................

(Title) (Signature) (Date)
Bidder's Official Stamp
Note: This form MUST be filled, signed and submitted by all the bidders participating

in this tender. This is a mandatory requirement under the new Public Procurement
Asset and Disposal Act 2015 that came into effect on 7th January 2016
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TENDER SECURING DECLARATION FORM
[The Bidder shall fill in this Form in accordance with the instructions indicated] Date: [insert date (as day,
month and year) of Bid Submission]

TENACT NOuuveveeeeeeere e sesssessesesssssesesesesesssens

To: Government of Kenya, County Commissioner, and Kirinyaga County

We, the undersigned, declare that:

1

We understand that, according to your conditions, bids must be supported by a

Tender Securing Declaration.

2.

(a)

(b)

We accept that we will automatically be suspended from being eligible for bidding
in any contract with the Purchaser for the period of time of [insert number of months or
years] starting on [insert date], if we are in breach of our obligation(s) under the bid
conditions, because we:

have withdrawn our Bid during the period of bid validity specified by us in the
Bidding Data Sheet; or

having been notified of the acceptance of our Bid by the Purchaser during the
period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii)
fail or refuse to furnish the Performance Security, in accordance with the
Instructions to Tenderers.

We understand this Tender Securing Declaration shall expire if we are not the
successful Bidder, upon the earlier of (i) our receipt of a copy of your notification of
the name of the successful Bidder; or (ii) twenty-eight days after the expiration of
our Bid.

We understand that if we are a Joint Venture, the Tender Securing Declaration
must be in the name of the Joint Venture that submits the bid. If the Joint
Venture has not been legally constituted at the time of bidding, the Tender
Securing Declaration shall be in the names of all future partners as named in the
letter of intent.

................................................. [insert signature of person whose name and capacity are shown]

In the capacity of [insert legal capacity of person signing the Bid Securing Declaration]

eeeeerrereeeeeeeeeeeeri——teteeeeeeeeaerrraaaaaeeeeeasanrrrans [insert complete name of person signing the

Tender Securing Declaration]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Dated on day of , [insert date of signing.
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QUALIFICATION INFORMATION

1 Individual Tenderers or Individual Members of Joint Ventures
1.1 Constitution or legal status of tenderer (attach copy or Incorporation
Certificate);

Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years

Year

Volume

Currency

Value

1.3 Work performed as Main Contractor on works of a similar nature and volume
over the last five years. Also list details of work under way or committed,
including expected completion date.

Project name | Name of client Type of work Value of Completion
and contact performed and Contract Status
person year of

completion

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.
List all information requested below.

Item of
Equipment

Description, Make
and age (years)

Condition (new,
good, poor) and
number available

Owned, leased
(from whom?), or to
be purchased (from
whom?)

1.5 Qualifications and experience of key personnel proposed for administration
and execution of the Contract. Attach biographical data.

Position

Name

Years of experience
(general)

proposed position

Project
Manager, etc.

Years of experience in
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3

1.6

17

1.8

1.9

1.10

Financial reports for the last five years: balance sheets, profit and loss
statements, auditor’s reports, etc. List below and attach copies.

Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and attach copies
of supportive documents.

Name, address and telephone, telex and facsimile numbers of banks that may
provide reference if contacted by the Employer.

Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.

Proposed program (work method and schedule) for the whole of the Works.

Joint Ventures

3.4

3:5

3.6

3.7

The information listed in 1.1 — 1.10 above shall be provided for each partner of
the joint venture.

The information required in 1.11 above shall be provided for the joint venture.

Attach the power of attorney of the signatory(ies) of the tender authorizing
signature of the tender on behalf of the joint venture

Attach the Agreement among all partners of the joint venture (and which is
legally binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to
incur liabilities and receive instructions for and on behalf of any and all
partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.



DETAILS OF DOMESTIC SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he
must give below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.
(1) Portion of Works to be sublet: s

[i) Full name of Sub-contractor
and address of head office:  ..ocevvvevvevveeeenen

(i) Sub-contractor’s experience
of similar works carried out
in the last 3 years with
Contractvalue:

....................................

....................................

(2) Portion of Works to sublet:

) Full name of sub-contractor
and address of head office:  .ovveevveeveeeeereee e

(i)  Sub-contractor’s experience
of similar works carried out
in the last 3 years with
contract value:

[Signature of Tenderer) Date
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FORM RB 1
REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO.........ccuuee. OF...cuuu. 20.........
BETWEEN
........................................ APPLICANT

Review Board to review the whole/part of the above-mentioned decision on the following
grounds, namely: -

1.

2.

etc.

By this memorandum, the Applicant requests the Board for an order/order that: - 1.

2.

etc

SIGNED............... (Applicant)

Dated on................ day of .......c....... /...20...

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on........... day of
............. 20 uueierrens

SIGNED

Board Secretary
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PREAMBLES AND PRICING NOTES
A. GENERALLY

All work to be carried out in accordance with the Ministry of Roads, Public Works and Housing
General Specifications for Building Works issued in 1976 or as qualified or amended.

B. MANUFACTURERS’ NAMES

Where manufacturers’ name(s) and catalogue references are given, it is for guidance to quality and
standard only. Alternative manufacturer of equal quality will be accepted at the discretion of the Project
Manager.

C. WALLING

All precast concrete blocks shall be manufactured by the methods and to the sizes specified in the
Ministry of Roads, Public Works and Housing “Specification for Metric Sized Concrete Blocks for
Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron at every alternate course.

Prices for walling must allow for all costs in preparing, packing and sending sample blocks for testing as
and when required by the Project Manager.

D. CARPENTRY

The grading rules for cypress shall be the same as for podocarps and all timber used for structural work
shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture content and preservative
treatment and timber prices must allow for preparing, packing and sending samples for testing when
required.

Prices must also include for all nails and fasteners

PN /1
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A. JOINERY

Cypress for joinery shall be second grade in accordance with the latest grading rules of the Kenya
Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor may with the approval of the
Project Manager, use either Msharagi or Mvuli in lieu of Mahogany but such approval will be given only in
the case of shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling with propriety
plugs of the correct sizes. Cutting with hammer and chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against damage, nails, screws, framing
and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be ascertained on

site.

B. IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and approved.

Prices must include for removing and re-fixing during and after painting, labeling all keys, and for fixing to
hardwood, softwood, concrete or blockwork.

Catalogue references given for ironmongery are for purposes of indicating quality and size of item(s).
Should the Contractor wish to substitute the specified item(s) with others of equal quality, he must inform
the Project Manager and obtain approval in writing.

C. STRUCTURAL STEELWORK

All structural steelwork shall comply with the Ministry of Roads, Public Works and Housing “Structural
Steelwork Specification (1973) and shall be executed by an approved Sub-contractor.

PN /2
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A. PLASTERWORK AND OTHER FINISHES

All finishing’s shall be as described in the general specifications and in these Bills of Quantities.

Prices for paving’s are to include for brushing concrete clean, wetting and coating with cement and sand
grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing screed unless
otherwise specified in these Bills of Quantities.

B. GLAZING

Where polished plate glass is specified, this refers to general glazing quality.

Prices for glazing shall include for priming of rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass and handing over in
perfect condition.

C. PAINTING

Painting shall be applied in accordance with the manufacturers’ instructions.
Prices for painting are to include for scaffolding, preparatory work, priming coats, protection of other

works and for cleaning up on completion. Prices for painting on galvanized metal are to include for
mordant solution as necessary.

PN/3
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ITEM

DESCRIPTION

AMOUNT - KSHS

PROPOSED CONSTRUCTION OF 1 NO SCIENCE LABORATORY

BILL NO. 1: PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “Particular and General
Preliminaries” in the tenderer’s priced Bills of Quantities.

Preliminaries to the contract are mandatory conditions and responsibilities
the contractor is required to fulfill for the complete and proper execution of
the contract. The contractor is advised to read and understand all his
obligations under preliminaries. Should he find that fulfillment of any of
the items will lead to him incurring any cost not covered under measured
works he shall price such works accordingly. Items for which no price is
entered will not be paid for but shall be deemed covered by other rates and
prices in these Bills of Quantities. Value Added Tax (V.A.T.) shall be
included in the individual prices or rates at the rate of 16%.

DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT

The works to be carried out under this contract involves; PROPOSED
CONSTRUCTION OF 1 NO SCIENCE LABORATORY, as described
in the Tender Bills of Quantities

LOCATION OF SITE

The site of the proposed works is located at MUTIRA PRIMARY
SCHOOL, Kirinyaga County. The Contractor is advised to visit the site to
familiarize with the nature and position of the site. No claims arising from
the Contractor’s failure to do so will be entertained.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence. However, such discrepancies between any contract documents
shall immediately be referred to the PROJECT MANAGER in accordance
with Clause 22 of the Conditions of Contract. The discrepancies shall then
be treated as a variation and be dealt with in accordance with Clause 22 of
the said Conditions.

Carried to collection

PP/1
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TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s
Page STD/8

VIEWING OF DRAWINGS

Any tenderer interested in viewing the drawings related to this project before
submission of the tenders may do so by contacting the Director of Public
Works, County Department of Transport and Infrastructure Head
Office, Prisons Road, Kerugoya.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, taxes, and all other
incidental expenses, all to comply with the said Conditions of Contract.

FIRM PRICE CONTRACT

This is a firm price contract and, therefore the tenderer shall not be
reimbursed for any increases in the costs of materials and/or labour in the
execution of the works except as provided under the fluctuations clause.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part
3 Section 21(b) operative from 1 September, 1993 which requires payment of
VAT on all contracts. The contractor should therefore include allowance for
V.A.T and other Government taxes currently in force for all his rates,
provisional items and prime cost sums in this tender.

The tenderer is advised that in accordance with Government public notice No.
35 & 36 Dated 11" September 2003 operational from 1% October 2003, VAT
will be deducted against the contract sum at the prevailing rate by the
Employer and remitted directly to the Commissioner of VAT through all
interim certificates. It should however be noted that this is not additional tax
but a new mode of payment for VAT, any excess payment will be refundable
once the Contractor has submitted monthly returns to the Commissioner of
VAT who will do the refunds when satisfied that the VAT regulations have
been complied with. NB: The tenderers shall allow for for 16% V.A.T. in
their rates

STANDARD FORMS

Any tender with standard forms not filled as appropriate will be treated as
non-responsive.

Carried to collection
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DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must
be delivered in the addressed envelope which should be properly sealed and
deposited in the tender box as specified in the tender advertisement and or
letter of invitation to tender.

Tenders will be opened at the time specified in the advertisement and/or letter
of invitation to tender. Tenders arriving later than the specified time will not
be considered.

CORRECTION OF ERRORS IN TENDER

Arithmetical errors will be rectified on the following basis.

If there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and the quantity, the unit price shall
prevail and the total price shall be corrected.

If there is a discrepancy between words and figures, the amount in words will
prevail.

BID SECURITY
The Bidder shall furnish, as part of his bid, a security as specified in the
tender advertisement or letter of invitation to tender.

The bid security shall, at the bidder’s option, be in the form of a certified
cheque, bank draft, standby letter of credit or guarantee duly signed, sealed
and stamped from a bank or Insurance company which has been determined
by the bidder to be acceptable to the Government. The format of the bid
security shall be in accordance with the sample forms of bid security included
in the post qualification forms, other formats may be permitted, subject to the
prior approval of the Government.

Bid Security shall be valid for a period of Thirty (30) days beyond the
tender validity period.

TENDER VALIDITY

"Clause 3.6 of the Instructions to Tenderers has been amended to read:
"Tenders shall remain valid for a period of Ninety (90) days from the
date of Tender Opening. All Tenderers are advised to note this amendment
when filling the Form of Tender".

Carried to collection
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PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with
Clause 28 on award of contract of the Instructions to Tenderer’s. No payment
on account for the works executed will be made to the contractor until he has
submitted valid Performance Bond to the EMPLOYER duly signed, sealed
and stamped from an approved Bank or Insurance Company.

CONTRACT COMPLETION PERIOD
The contract completion period in accordance with condition 31 of the
Conditions of contract must be adhered to.

The PROJECT MANAGER shall strictly monitor the Contractors progress in
relation to the progress chart and should it be found necessary the PROJECT
MANAGER shall inform the Contractor in writing that his actual
performance on site is not satisfactory. In all such cases the Contractor shall
accelerate his rate of performance production and progress by all means such
as additional labour, plant, e.t.c and working overtime all at his cost.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be
completed within the period stated in Contract Agreement. The Contractor
shall allow in his rates for any costs he/ she deems that he/she may incur by
having to complete these works within the stipulated contract period.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on
Site. Progress to be recorded and chart to be amended as necessary as the
work proceeds.

INSURANCE

The Contractor shall insure as required in Condition No.30 of the Conditions
of contract. No payment on account of the work executed will be made to the
Contractor untill he has satisfied the PROJECT MANAGER either by
production of an insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clause have been complied with in all
respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that the premiums are duly paid up by the Contractor, who, if called
upon to do so, shall produce receipted premium renewals for the PROJECT
MANAGER's inspection.

Carried to collection
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WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of the works for the Client may in some cases ask the
Contractor not to proceed with the works until some activities within the site
are completed.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted
site where the client is going on with other normal activities. The Contractor
Is thus instructed to take reasonable care in the execution of the works as to
prevent accidents, damage or loss and disruption of activities being carried
out by the Client. The Contractor shall allow in his rates any expense he
deems necessary by taking such care within the site.

EXISTING BUILDINGS AND SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concerned for the support, maintenance and
protection of such services.

ADJOINING PROPERTY

The contractor is advised to take all necessary precautions to prevent damage
to adjoining property. Any damage occurring must be made good to the
satisfaction of the PROJECT MANAGER and/or owner(s) of the adjoining

property at the contractor’s expense.

LABOUR CAMPS
The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND
SAFETY STATUTORY REQUIREMENTS

The Contractor must take all necessary measures to ensure total compliance
in all respects with the current statutory requirements in relation to the
National Construction Authority, National Environment Management
Authority, Public/ Occupational Health and Safety and Staff / Workers
Welfare during the both the contract and defects liability periods.

Carried to collection
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HOARDING

The Contractor shall enclose all the site under construction with a hoarding
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade
treated sawn cypress timber posts firmly secured at 1800 mm centres with
two 75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor
is in addition required to take all precautions necessary for the safe custody of
the works, materials, plant, public and Employer's property on the site.

Inserta Rate of KSh ... per R/M- Approx 120m Long

Advertisements shall not be displayed on the hoarding unless the prior
permission of the PROJECT MANAGER in writing has been obtained.

USE OF SITE
The contractor shall not use the site for any other purpose other than carrying
out the contract works.

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT OF
KENYA SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments
are shall only be made for work done and materials delivered to site: all in
accordance with Clause 23 of the Conditions of Contract Agreement. In order
to facilitate this, a list of the general component elements for the works is
given at the summary page of these specifications and the tenderer is
requested to break down his tender sum commensurate to the said elements.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is affected, unless specifically exempted by the PROJECT
MANAGER. This is to include materials of the Contractor, nominated sub-
Contractors and nominated suppliers.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due to
any of the contract conditions, or by any other reason whatsoever, he shall
present such a claim or intent to claim notice to the PROJECT MANAGER
in accordance with Clauses 19 and 24 of the conditions of contract within the
contract period. No claim shall be entertained if the contractor has not
complied with the said conditions or upon the expiry of the said contact
period.

Carried to collection
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PROJECT IDENTIFICATION AND PUBLICITY SIGNBOARD

Allow for the provision, erection, maintenance throughout the contract period
and removal on completion when so directed by the PROJECT MANAGER
of 1No. Project Identification and Publicity Signboard of the size,
construction and lettering /signage as designed, detailed, specified, and
approved by the PROJECT MANAGER.

SUBSISTENCE ALLOWANCE
Allow a Provisional Sum of Kenya Shillings Fifty Thousand (Kshs.50, 000/=)
only for the Project Supervision team subsistence allowances.

STATIONERY EXPENSES
Provide a Provisional Sum only for the Project Stationery Expenses

50,000.00

Carried to collection

PROJECT SUPERVISION VEHICLE
Hire of project vehicle

Transport
The contractor shall provide and fuel for site trips only a vehicle of type

Nissan or Toyota to comfortably seat Nine persons including maintaining
licenses and insurances, competent driver: all to the satisfaction of the Project
Manager.

The vehicle shall be provided specifically for and during site visits by the
Directorate of Public Works Technical team. The vehicle shall be in perfect
conditions for the entire duration of the site visit i.e. from Directorate of
Public Works to site, waiting and back

The driver shall be at the sole direction of the Project Manager for the entire
duration of the trip, until released by him /her.

Reimbursement to the contractor for providing the transport services will be
based per trip to the site and back during the currency of the contract at a rate
as here below (Contractor to insert rate - Item A) inserted. Reimbursement
to the contractor for providing driver, servicing, fuels, oils, Lubricants and
tyres will similarly be based per trip at a rate here below (Contractor to
insert rate - Item B) inserted.

Allow for providing a vehicle as above described including, driver,
maintenance, fuels, oils and lubricants, licenses and comprehensive insurance.
Allow a rate of Kshs... ......................... per visit x 10 No. visits

Carried to collection
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PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement 3 Months From Practical completion
Defects Liability Period 6 Months from Practical completion
Date for Possession To be agreed with the Project Manager
Date for Completion Tobe................ from the date of Site
Possession

Liquidated and Ascertained damages At the rate of 0.05% of the Contract
Sum per day

Period of Interim Certificates Monthly

Period of Honoring Certificates 30 days

Percentage of Certified Value Retained  10%
Limit of Retention Fund 10%

The Price Adjustment Clause SHALL NOT apply
Price for VAT should be included in the tenderer's rates

Tenderer's Quoted Contract Completion Period: ...ccceeeeeneinreeenecnnnns
Weeks from Date of Site Possession

Carried to collection

COLLECTION
Brought forward from page PP/1

Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5

Brought forward from page PP/6
Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
GRAND SUMMARY
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PROPOSED CONSTRUCTION TO COMPLETION OF 1.NO SCIENCE LABORATORY

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

Substructures (All Provisional)

Clear site off all bushes, shrubs, small trees and
undergrowth, burn the arisings (Approx. 1000
sm)

Excavation and Earthworks

Excavate 150mm deep vegetable soil
commencing from ground level: cart away
arising to Contractor's tip

Excavate for strip foundation trenches not
exceeding 1.5 metres deep starting from stripped
level and cart away.

Treat foundation strip with approved anti-
termite

Return fill and ram selected imported material
around foundations.

216

216

59

38

88

SM

SM

CM

SM

CM

Total Carried to collection page
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

Concrete Work

Mass Concrete (1:3:6) in:

50mm Thick blinding under strip foundations.

Formwork
Sawn Formwork to:

Edges of surface bed 75-150mm high

Vibrated Reinforced Concrete (1:2:4)

Strip foundations

Substructure Wall

Walling in natural coursed stone obtained
from an approved quarry; jointed and
bedded in gauged mortar(1:3)

200mm Thick wall in foundations

Hardcore filling.

300mm Thick broken stone hardcore filling

watered and well compacted in layers of 150mm

thick.

50mm thick quarry dust/murram to surfaces of
hardcore

Anti-Termite Treatment

Chemical anti termite treatment executed

complete by an approved specialist under a ten

year guarantee to surfaces of hardcore

38

56

11

90

176

176

176

SM

LM

CM

SM

SM

SM

SM

Total Carried to collection page
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

Damp Proof Membrane

1000gauge polythene sheet or other approved
dampproof membrane laid under surface bed
with 30mm side and end laps

Mesh fabric reinforcement to BS 4483 set in
concrete with 300mm side and end laps
(measured nett - allow for laps)

Fabric Mesh Ref:-A98.weighing 2.22Kg per
square metre in floor bed

CONCRETE WORKS

150mm Thick surface bed
SUPERSTRUCTURE WALLING
External walling

Damp proof course (DPC) to BS 743 as
described in:

200mm wide Hessian based (3ply) bituminous
felt DPC under walls (allow for 150mm end

laps)

Machine dressed natural stone
walling;bedded in cement and sand (1:3)
mortar;crushing strength of 7N/mm and
reinforced with hoopiron gauge 500 in every
alternate course

200mm Thick walls

Extra over walling for 400 x 200 x 2400mm high
piers

Extra over walling for key pointing
externally:patterns to Architect's approval

176

176

27

66

149

14

116

SM

SM

CM

LM

SM

NO

SM

Total Carried to collection page
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

Internal Walling

Machine dressed natural stone
walling:bedded in cement and sand (1:3)
mortar with minimum crushing strength of
7N/mm and reinforced with hoopiron gauge
500 in every alternate course

150mm Thick walls

Sawn formwork as described to:

Sides and soffites; beams and/or lintols

Reinforcement Bars .
Reinforcement bars to BS 4461 as described

including tying/binding wires
D-12
D-8

D-10 for strip foundation

Vibrated reinforced insitu concrete class
20/20 with a minimum cube crushing
strength of 20N/mm @ 28days

Ringbeams, beams and /lintols

Metal work-milld steel section

60 mm diameter x 2mm thick steel tube posts
3500mm long with raged pinsat botttom and U
shaped shoe at the top and oncee drilled for
bolting with bottom cast in concrete base steeel
to primed and painted

Prepare and apply one coat etching primer

one undercoat and two coats first quality
gloss oil paint on

Surface of metal tube (m/s)girth 200-300mm

52

31

290

196

315

20

SM

SM

KG

KG

KG

CM

NO

LM

Total Carried to collection page
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ITEMDESCRIPTION QTY| UNIT RATE AMOUNT KSH
ROOF CONSTRUCTION, COVERING
ANDRAINWATER GOODS
Roof Construction
Covering
Sawn cypress: pressure impregnated: selected
and kept clean
100 x 50mm Wall plate secured with and

A including 12mm diameter mild steel anchor bolt 32 LM
300mm long @900mm centres cast in concrete
ring beam
50 x 100mm timber beam on cleat (m.s) on
B 75mm CHS (m.s) 18 LM
Roof Covering
Pre-painted galvanized box-profiled LT5
sheet roofing fixed approximately 2,700mm
Above the existing ground level with and
including 100mm long galvanized roofing
nails on timber-purlins (m.s) with side and
end laps;as per the manufacturers printed
instructions.
30 Gauge roof covering sloping not exceeding
D |45 degrees from horizontal including all 225| SM
necessary fixtures.
E [Ditto; ridge cap 21 LM
Total Carried to collection page
MPS/G5
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ITEMDESCRIPTION QTY| UNIT RATE AMOUNT KSH
Wrot cypress treated with approved
preservative
A 200 x 25mm fascia/verge board fixed to ends of 64 LM
rafters (m.s)
B [100 x 50mm Rafter 108 LM
C 100 x50mm Tiebeam 81 LM
D |75 x 50mm struts/ties 144 LM
E 100 x 50mm kingpost 27 LM
F |75 x50mm purlins 238 LM
Rainwater Disposal
G Supply and fix 140mm half round gutter (pvc) 34 LM
prefabricated with fixed with screwed joints on
approved 140mm gutter support brackets
H Ditto 100 x 100mm down pipes secured to wall 3 LM
and including steel brackets (2NO pipes)
I |Extra over ditto: for swan neck 4 NO
J |Extra over ditto; for shoe 2 NO
K E_xtra over ditto for gutter connection to down ) NO
pipes
L Extra over gutters for rain water down pipe 9 NO
nozzle outlets
Total Carried to collection page
MPS/G6
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

Painting and Decoration

Painting and Decorating using crown

products or equal approved manufacturer(s)

Knot, prime, stop: prepare and apply three coats
gloss oil paint on general surfaces of timber:
over 200 but not exceeding 300mm girth (fascia
board)

Touchup; prime, prepare and apply two
undercoats and one finishing coat gloss oil
paint on metal work

General surfaces of gutter metal and rain water
down pipes

Windows
Window sill

Sills 250 X 75 mm thick, once weathered, once
throated, reinforced as necessary for handling,
bedding, jointing and pointing in cement
mortar(1:4)

Steel casement windows in standard sections
frame including mullion, transomes,mosquito
proof gauze permanent vents with high
guality inbuilt heavy duty polished brass to
(m/s) or other equal and approved fasteners,
window stays fixing lags and applying primer
before fixing.

Size 1500 x 1200mm high

Size 1800 x 1200mm high

57

25

15

LM

SM

LM

NO

NO

Total Carried to collection page
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

Prepare and apply one under coat and two
finishing coat gloss oil paint on metal work

Prepare surfaces and apply three coats gloss oil
paint on surfaces of steel casements and burglar
proofing grills: measured overall on both sides

Glazing

4mm Clear sheet glass glazed to steel casements
fixed with linseed putty

PV Vents

Supply and fix pairs of 200 x200 25mm thick
plastic vents (PV) set in both sides of walling
with cement and sand (1:3) mortar.

DOORS

Metal Doors

Supply assemble & fix the following purpose
made standard 'Z' - section heavy duty steel
casement door fabricated to approved
detailed design incorporating hooded
mosquito proofed permanent vent along the
top edge: framing: pin type hinges: including
all necessary cutting, welding and grinding:
ironmongery from ‘union': glazed with 6mm
tinted glass: one coat red oxide primer before
fixing.

Door overall size 1500 x 2400mm

20

20

20

SM

SM

PCS

NO

Total Carried to collection page
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

Prepare and apply three coats gloss oil paint
on general surfaces of metal doors: measured
overall Braced ledged and battened timber
hardwood or any

General surfaces; metal doors; above

FLUSH DOORS

45mm thick solid cored flush door;faced on
both sides with 3mm thick internal quality

plywood and hardwood lipped on all edges.

Door overall size 900 x 2400mm high

Wrot prime grade cypress

100 x50mm frame
40 x 20mm Architrave
20 x 20mm Quadrant

Rubber door stop fixed to concrete floor or
masonry walling with and including 38mm
diameter rawl bolt

Supply and fix the following ironmongery
with screws to match (Reference is to
"UNION™" Catalogue or other equal and
approved)

100mm Brass butt hinges

2 - Lever mortice lock complete with lever
handle furniture

Aluminium coat and hat hook

18

12

12

12

SM

NO

LM

LM

LM

NO

PRS

NO

NO

Total Carried to collection page
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ITEMDESCRIPTION QTY| UNIT RATE AMOUNT KSH
Painting and Decoration
Approved wood primer
A |Back of surface 100 -.200mm girth door lining 12 LM
Knot prime stop and prepare and apply two
undercoats and one finishing coat gloss oil
paint on wood work
B [General surface; timber doors 9 SM
C |Ditto; 200 - 300mm girth 12 LM
D |Ditto; surfaces not exceeding 100mm girth 12 LM
CONCRETE WORKTOPS
£ 12mm thick, plaster 1:2:6 to concrete Worktop 45 SM
finishing including walls below the worktops
F |20 mm Thick cement and sand (1:3) steel float | 174 SM
finished with red oxide pigment (Floor area)
G |Skirting: 100mm high to match 89 LM
H 300 by 200mm ceramic floor Tiles 55 SM
| Fabric Mesh Ref:—A98.we|gh|ng 2.22Kg per 174 sMm
square metre in floor bed
J  1:2:4 to concrete Worktop 27 CM
Wall finishes
12mm Lime plaster: steel trowelled finish: on
concrete or masonry: to
K |Walls and beams internally 240 SM
L [Ditto for beams and gable walls externaly 30 SM
Prepare surfaces and apply three coats
'Crown Solo' plastic emulsion paint: on
M |Plastered wall or concrete surfaces internally 240 SM
N [ditto for beams and gable walls externaly 30 SM
Total Carried to collection page
MPS/G10
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

External Wall Finishes
Cement and sand mix 1:4 horizontal pointing to
walls

FIANTURCO LI 1ITNOO

Supply and fix standard chalkboard
1200X900mm

MECHANICAL WORKS AND
PLUMBING

LABORATORY SINKS

Supply,deliver and install polypropylene
laboratory sinks as vulcathene black injection
moulded polyprolyne sink with self drainage
base and an outlet to acccept the waste described
below as cat n0.602 complete with: vultex
labline bench mounted i-way outlet fitting with
inlet for supply and side valve

vulcathene waste, plug back, nut, butyl, rubber,
gasket grating and chain as cat.504 provision
c/w diameter valcathene bottle trap 20mm
diameter 650mm high laboratory sink tap as
swan neck

FUME CUPBOARD

cupboard with sliding plexiglass face with a
12"work opening running full width of cabinet
with cabinet,conter balance weight at the back
base cabinet with sliding doors, an 8" diameter
excaust coller connections, over head instrument
control panel and shall incorporate a vulcathene
sink, l.p gas outlet and a non corrosive bulk
aluminium on working surface and sides to be as
nimrod F3000 or equal

130

18

18

SM

NO

NO

NO

NO

Total Carried to collection page
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

Fume cupboard extract fan

cupboard extract fan capable of 0.4m3 /s against
asystem pressure drop of 50n/m2 casing of fan to
be in rigid pvc, impellers molded in phenolic
resin and motor protected by sealing coat of
polyurethane compound fan to be complete with
motor starter, electrical control panel fixed near
the fume cupboard with on/off and trip and
manual override in the plant room, flexible c
connections

FUME CUPBOARD EXTRA FOR DUCT WORK

Install 200mm diameter upvc duct work for
the fume cupboard above

200mm diameter upvc pipework class "D"
Holder bats for 200mm diameter pipework
200mm diameter bends

200mm diameter ventilating cowl

Weathering apron for 200mm dia pipe
Neoprene fan connections supports antivibration
mounting for fan and any other necessary items

WATER SUPPLY

Controll valve as vultex labline ref.no vi2105
bench mounting outlet complete with back
nut,spout as vultex labline ref no vi2107/D

Allow for 1000mm long 12mm diameter copper
tube and nuts

12

NO

LM

NO

NO

NO

NO

NO

NO

NO

Total Carried to collection page
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ITEMDESCRIPTION QTY| UNIT RATE AMOUNT KSH
GAS SUPPLY
A |Controll valve as vortex labline ref.no vi2109 1 NO
B |Back nut and nozzle as vultex labline ref no vi21| 1 NO
Allow for 1000mm long 12mm diameter copper
C 1 NO
tube and nuts
DRAINAGE
11/4" diameter waste complete with integral
D |grating, removable chained plug and back nutas | 1 NO
vulcathene ref no.504
LABORATORY L.P GAS INSTALLATION
L.P GAS SUPPLY
E [25mm diameter GMS class B pipe 24 LM
F [50mm diameter GMS class B pipe for sleeve 12 LM
G |50mm diameter GMS bend 5 NO
H |25mm diameter ditto 5 NO
I [25mm diameter tee 5 NO
J |25x15mm dia reducer 4 NO
K |L.P gas Pressure gauge 1 NO
COPPER TUBE
L 6/8mm diameter solid drawn heavy duty copper 97 NO
tubes
M 18/10mm ditto 17 NO
N [10/12mm ditto 17 NO
O [12mm ditto 17 NO
Total Carried to collection page
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ITEMDESCRIPTION QTY| UNIT RATE AMOUNT KSH
EXTRA OVER COPPER TUBES
A |10mm dia copper socket/nipple 17 NO
B |10/8 dia adaptors 10 NO
C |10x8mm copper jointing regulator 12 NO
REGULATOR
15mm dia first stage gas pressure regulator rego
D 2403 V.9complete with connections and 1 NO
brackets for 1 no gas cylinder tank
£ 15m dia second stage gas pressure regulator as 1 NO
rego 2503B for supply:
CHANGE OVER VALVES
F |12mm diameter L.P heavy gauge change over val| 1 NO
GAS VALVES
6/8mm diameter approved quarter turn, lever
G |operated ball valve to BS 5154 and joints to 17 NO
copper gas outlet
Low pressure L.P gas outlet with a safety drop
lever to prevent accidental "turn on" 2CFM at
H |2p.s.i, 4mm diameter outlet and 1/4" BSP tail 14 NO
with back nut the outlet shall be as vultex labline
2 way bench mounted with 2 cocks spaced at
900angle model no VL2601/D
I |10x8mm dia coupler 10 NO
J |10x6mm copper tees c/w nuts 10 NO
K [10x8mm ditto 10 NO
L |10x8mm copper flare nuts 10 NO
M |10x6mm ditto 10 NO
Total Carried to collection page
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ITEMDESCRIPTION QTY UNIT RATE AMOUNT KSH
BURNERS AND ACCESSORIES
Install standard school two way 180 degrees
bench gas tap push and operation with fixed
nozzle as method BM 405-1 or approved
A } o . . 12 NO
equivalent complete with isolating valve clips,
rubber hose tubes,etc including all accessories
and attachments
B [ ditto but 9odegrees 3 NO
VALVES, COCKS AND
CONTROLS . | No
C |15mm diameter liquified petroleum gas
gauge
isolating Valves
D [ 22mm ditto 1 NO
E | 25mm ditto 1 NO
F | 32mm dia gas cock 1 NO
CHANGE OVER VALVES
G | 12mm diameter L.P heavy gauge change over val | 2 NO
H | Allow for builders work for the above 1 NO

Total Carried to collection page
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ITEMDESCRIPTION QTY| UNIT RATE AMOUNT KSH
INTERNAL PLUMBING WORKS
Supply, deliver and install pipes, tubing and
fittings as described and shown on the
drawings
PIPES Where exposed to adverse weather
condition and all conforming to the current
European standards for PPR installations and to
A |the engineers approval, Pipe jointing shall be by ITEM
polyfusion or use of electric coupling, rates must
allow for all metal/plastic threaded adaptors
where required for the connection of sanitary
fixtures, valves, sockets, sliding and fixed joints,
support race ways, isolating sheaths, elastic
B |20mm diameter pipe work 60 LM
C |25mm ditto 30 LM
D |32mmditto 30 LM
BENDS
E [20mm diameter bend 40 NO
F [25mm ditto 40 NO
G |32mm ditto 20 NO
TEES
H [25mm ditto 20 NO
I [32mm ditto 10 NO
REDUCERS
J |25x20mmdiameter reducer 20 NO
K 132x20mm ditto 10 NO
L [32x25mm ditto 10 NO
M 140x20mm ditto 12 NO
N [40x25mm ditto 12 NO
Total Carried to collection page
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

UNIONS
20mm diameter pipe unions

20mm diameter pipe unions
32mm ditto

THREAD FITTINGS
20mm diameter male/female ) 90 degree
bend/elbow

ROOF WATER TANK/METALIC STAND

Supply, deliver and install an approved 5000
litres capacity Upvc cylindrical vertical water
storage tanks complete with cover and having
screwed connections for the inlet, outlets,
overflow pipes and drain pipes and floaters for
its proper functioning.

Construct a steel stand as instructed by the
Engineer

VALVES

25mm diameter approved medium pressure
screw down full way non-rising stem wedge gate
valve to BS 5154PN for series B rating, with
round male Threaded transition fittings. The
gate valve to be as As PEGLER or approved
equivalent

32mm ditto
40mm ditto
25mm diameter non-return valve

25mm diameter medium pressure ball valve

40

30

15

10

NO

NO

NO

NO

NO

NO

NO

NO

NO

NO

NO

Total Carried to collection page

MPS/G17
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

- X

EXCAVATION FOR PIPES

Allow for excavation in soil/murram for
drainage pipes not exceeding 1500mm deep and
average 900mm deep, part return in fill, ram and
surplus cart away

Supply, deliver and install the following in
pvc soil and waste system to BS4515 and 5255
with fittings fixed to manufacturers printed
instructions and BS 5572(1978)

All PVC branches, tees, reducing tees and
reducers are to be formed strictly in
accordance with the manufacturers printed
instructions and the Contractor must allow
for all the various sizes of connectors
adaptors, socket reducers, holder bats and
clips required for the satisfactory functioning
of the system

100mm diameter UPVC golden brown soil pipe

100mm diameter UPVC grey soil and waste pipe
40mm diameter grey waste pipe

32mm ditto

Extra over UPVC pipework for the following
100mm diameter sweep bend

100mm diameter gully piece complete with gratir
100x40mm diameter boss connector

100x40mm diameter boss connector

50mm diameter trapped floor gully complete
with floor gully inlet

40x32mm diameter socket reducer
40mm diameter sweep bend
32mm ditto

40

48

48

42

42

10
15
10

LM

LM

LM

LM

LM

NO

NO

NO

NO

NO

NO
NO
NO

Total Carried to collection page

MPS/G18
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ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT KSH

INSPECTION CHAMBERS

Allow for excavation, concreting to class 1:3:6,
walling 150mm thick solid concrete block walls

with 1:3 mortar and plastering to 1:2, medium 5

duty rectangular cover and frame to
specification for man hole not exceeding
1500mm depth.

GULLY TRAPS

Ditto but 200mm diameter gully trap complete 4

with grating chamber and concrete cover

SOAKPIT

Construct 1no soak pit overall size 1500mm

diameter x 6000mm deep and backfill pit with 1

hardcore upto 3/4 full

NO

NO

ITEM

Total Carried to collection page

MPS/G19
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ITEMDESCRIPTION QTY| UNIT RATE AMOUNT KSH
LIGHTING
Supply, Install, test and commission the
Jfollowing items
Lighting points wired with 1.5mmsqg. PVC
A [sc cu cables drawn in 20mm Dia conduit for [ 20 | NO
one way switching
B |double pole 1 NO
C [sandle back clip 50 | PCS
D [1.5mm sqr single wire 3 NO
E |insulating tape 10 | PCS
F |consumer unit 4 way 100A T/wood finish 1 NO
G |Cables glands for item above 6 NO
H [twin socket outlet 8 NO
I [Round boxes 10| NO
J12.5 mm sqr Single wire 3 NO
K |self tapping wood screw 3/4 100| PCS
SWITCHES
L |10A one gang one way as mem complete 3 No
M [Two gang one way switch complete 2 No
N |Twin Sockets complete 7 No
Circuit breakers as MEM
O |10A 1 NO
P |15A 1 NO
Q [AVS30 1 NO
Total Carried to collection page
TOTAL BUILDER WORK
MPS/G20

So1
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ITEMDESCRIPTION QTY| UNIT RATE AMOUNT KSH

PROVISIONAL SUMS

A A||0\{V Keqya Shillings Fifty Thousand Only for ITEM 50.000.00 50.000.00
Contigencies

B AIIQW Kenya Shillings Fifty Thousand Only for ITEM 50.000.00 50.000.00
Project Management.

c Allow Kenyf_al shillings _Ten thousand shillings ITEM 10,000.00 10,000.00
only for project branding .
TOTAL FOR PROVISIONAL AND PRIME

110,000

COST SUM

PS
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ITE IDESCRIPTION QTY|UNIT |RATE IAMOUNT

M KSHS
PROVISIONAL SUMS
Allow Kenya Shillings Fifty Thousand Only

A [for Contigencies ITEM |50,000.00 50,000.00
Allow Kenya Shillings Fifty Thousand Only

B [for Project Management. ITEM |50,000.00 50,000.00
Allow Kenya shillings Ten thousand shillings

C |only for project branding . ITEM [10,000.00 10,000.00
TOTAL FOR PROVISIONAL AND 110,000
PRIME COST
SUM

PS
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PROPOSED CONSTRUCTION OF 1 NO SCIENCE LABORATORY AT MUTIRA PRIMARY

SCHOOL
GRAND SUMMARY
AMOUNT IN AMOUNT IN KSHS
ITEM | DESCRIPTION PAGE | KSHS
TENDERER’S OFFFICIAL USE
USE
1. PARTICULAR PRELIMINARIES PP/8
2. BUILDERS WORK So1
3. PROVISIONAL SUM PS

TOTAL COST CARRIED TO FORM OF TENDER (TAX INCLUSIVE)
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