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INTRODUCTION
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1.2

1.3

14

This standard tender document for procurement of works has been prepared for use by
procuring entities in Kenya in the procurement of works (i.e. Building and Associated Civil
Engineering Works).

The following guidelines should be observed when using the document: -

(@) Specific details should be furnished in the invitation to tender and in special conditions
of contract (where applicable). The tender document issued to tenderers should not have
blank spaces or options.

(b) The instructions to tenderers and the General Conditions of Contract should be made
through Appendix to instructions to tenderers and special conditions of contract
respectively.

(a) Information contained in the invitation to tender shall conform to the data and
Information in the tender documents to enable prospective tenderers to decide whether or
not to participate in the tender and shall indicate any important tender requirements.

(b) The invitation to tender shall be as an advertisement in accordance with the regulations
or a letter of invitation addressed to tenderers who have been prequalified following a
request for prequalification.

The cover of the document shall be modified to include: -
I.  Tender number
Il.  Tender name
I1l.  Name of procuring entity
IV. Delete name and address of PPOA



SECTION 1: INVITATION FOR TENDERS

Tender Reference No. SAKGSS 2024-2025/001

Date: ... 18/02/2025...c.cccevnviniiiiiiniincnnnnn

Tender Name: PROPOSED CONSTRUCTION TO COMPLETION OF 13NO.TOILETS WITH A
2NO.CUBIC METRES BIODIOGESTER ABLUTION BLOCK

The National Government of Kenya, through the Kirinyaga Central Constituency Development Fund, ST.
AGATHA, KANYEKIINI GIRLS SECONDARY SCHOOL, Kirinyaga County, invites sealed bids
from the eligible bidders for PROPOSED CONSTRUCTION TO COMPLETION OF
13NO.TOILETS WITH A 2NO.CUBIC METRES BIODIOGESTER ABLUTION BLOCK

Comprising of Builders Works and associated Mechanical and Civil Works.

Interested and eligible suppliers may obtain further information from and inspect the tender documents at
ST. AGATHA, KANYEKIINI GIRLS SECONDARY SCHOOL located at Kirinyaga Central Sub-
County, Kirinyaga County during normal working hours or download from Kirinyaga Central NG-CDF
website www.kirinyagacentralcdf.org. Free of charge.

Prices quoted should be net inclusive of all taxes and delivery costs must be expressed in Kenya Shillings
and shall remain valid for a period of 120 days from the closing date of the tender.

Tender must be accompanied by duly Filled, Signed and Stamped Securing Declaration Form.

Complete tender documents, enclosed in plain sealed envelopes marked with Tender Number/ Tender
Description Reference shall be addressed to:

THE PRINCIPAL
ST. AGATHA, KANYEKIINI GIRLS SECONDARY SCHOOL
P.O BOX 1030-10300, KERUGOYA

And be deposited in the Tender Box at ST. AGATHA, KANYEKIINI GIRLS SECONDARY SCHOOL
Offices on or before ...25/02/2025....................... ... at 10:00 am

Tenders will be opened immediately thereafter in the school office, in the presence of the bidders or their
representatives who choose to attend.


http://www.kirinyagacentralcdf.org/

Late bids SHALL NOT be accepted.

THE PRINCIPAL ST AGATHA KANYEKIINI GIRLS SECONDARY
SECTION NI

INSTRUCTIONS TO TENDERERS
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SECTION I1: INSTRUCTIONS TO TENDERERS

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders
for Works Contract as described in the tender documents. The successful
tenderer will be expected to complete the works by the intended completion
date specified in the tender documents.

1.2 All tenderers shall provide in the Qualification Information, a statement that the
tenderer (including all members of a joint venture and subcontractors) is not
associated, or has not been associated in the past, directly or indirectly, with
the Consultant or any other entity that has prepared the design, specifications,
and other documents for the project or being proposed as Project Manager for
the Contract. A firm that has been engaged by the Employer to provide
consulting services for the preparation or supervision of the Works, and any of
its affiliates, shall not be eligible to tender.

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary.

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only
tenders from pre-qualified tenderers will be considered for award of Contract.
These qualified tenderers should submit with their tenders any information
updating their original pre-qualification applications or, alternatively, confirm
in their tenders that the originally submitted pre- qualification information
remains essentially correct as of the date of tender submission.

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall
include the following information and documents with their tenders, unless
otherwise stated:

(a) copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; written power of
attorney of the signatory of the tender to commit the tenderer:

(b)  total monetary value of construction work performed for each of the
last five years:

(c) experience in works of a similar nature and size for each of the last five
years, and details of work under way or contractually committed; and
names and addresses of clients who may be contacted for further
information on these contracts;

(d) Major items of construction equipment proposed to carry out the
Contract and an undertaking that they will be available for the
Contract.



1.6

(e) Qualifications and experience of key site management and technical
personnel proposed for the Contract and an undertaking that they shall
be available for the Contract.

® reports on the financial standing of the tenderer, such as profit and loss
statements and auditor’s reports for the past five years;

(g)  evidence of adequacy of working capital for this Contract (access to
line(s) of credit and availability of other financial resources);

(h)  authority to seek references from the tenderer’s bankers;

1) information regarding any litigation, current or during the last five
years, in which the tenderer is involved, the parties concerned and
disputed amount; and

G) Proposals for subcontracting components of the Works amounting to
more than 10 percent of the Contract Price.

Tenders submitted by a joint venture of two or more firms as partners shall
comply with the following requirements, unless otherwise stated:

(a) the tender shall include all the information listed in clause 1.5 above
for each joint venture partner;

(b) the tender shall be signed so as to be legally binding on all partners;

(c) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

(d) one of the partners will be nominated as being in charge, authorized
incur liabilities, and receive instructions for and on behalf of all
partners of the joint venture; and

(e) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum

qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the estimated
annual cash flow for the Contract;

(b) experience as main contractor in the construction of at least two works of a
nature and complexity equivalent to the Works over the last 10 years (to
comply with this requirement, works cited should be at least 70 percent
complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential
equipment listed as required for the Works;
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1.8

1.9

1.10

1.11

1.12

1.13

1.14

(d)a Contract manager with at least five years’ experience in works of an
equivalent nature and volume, including no less than three years as
Manager; and

(e) liquid assets and/or credit facilities, net of other contractual commitments
and exclusive of any advance payments which may be made under the
Contract, of no less than 4 months of the estimated payment flow under
this Contract.

The figures for each of the partners of a joint venture shall be added together
to determine the tenderer’s compliance with the minimum qualifying criteria
of clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its
partners must meet at least 25 percent of minimum criteria 1.7 (a), (b) and (e)
for an individual tenderer, and the partner in charge at least 40 percent of those
minimum criteria. Failure to comply with this requirement will result in
rejection of the joint venture’s tender. Subcontractors’ experience and
resources will not be taken into account in determining the tenderer’s
compliance with the qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner
in a joint venture. A tenderer who submits or participates in more than one
tender (other than as a subcontractor or in cases of alternatives that have been
permitted or requested) will cause all the proposals with the tenderer’s
participation to be disqualified.

The tenderer shall bear all costs associated with the preparation and
submission of his tender, and the Employer will in no case be responsible or
liable for those costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to
visit and examine the Site of the Works and its surroundings, and obtain all
information that may be necessary for preparing the tender and entering into a
contract for construction of the Works. The costs of visiting the Site shall be at
the tenderer’s own expense.

The procuring entity’s employees, committee members, board members and
their relative (spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs.
1,000/=

The procuring entity shall allow the tenderer to review the tender document
free of charge before purchase.
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2.

Tender Documents

2.1 The complete set of tender documents comprises the documents listed below and

2.2

2.3

2.4

2.5

any addenda issued in accordance with Clause 2.4.

(a) These Instructions to Tenderers

(b)  Appendix to Instructions to Tenderers

(¢)  Form of Tender and Qualification Information
(d)  Conditions of Contract

(e)  Appendix to Conditions of Contract

® Specifications

(g)  Drawings

(h)  Bills of Quantities

(1) Standard Forms

The tenderer shall examine all Instructions, Forms to be filled and
Specifications in the tender documents. Failure to furnish all information
required by the tender documents, or submission of a tender not substantially
responsive to the tendering documents in every respect will be at the tenderer’s
risk and may result in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender documents
may notify the Employer in writing or by cable, telex or facsimile at the
address indicated in the letter of invitation to tender. The Employer will only
respond to requests for clarification received earlier than seven days prior to
the deadline for submission of tenders. Copies of the Employer’s response will
be forwarded to all persons issued with tendering documents, including a
description of the inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be
part of the tendering documents and shall be communicated in writing or by
cable, telex or facsimile to all tenderers. Prospective tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an addendum
into account in preparing their tenders, the Employer shall extend, as
necessary, the deadline for submission of tenders, in accordance with Clause
4.2 here below.
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3. Preparation of Tenders

3.1

All documents relating to the tender and any correspondence shall be in
English language.

3.2 The tender submitted by the tenderer shall comprise the following:

3-3

34

3-5

3.6

3.7

(a) These Instructions to Tenderers

(b)  Appendix to Instructions to tenderers
(c) Form of Tender

(d)  Conditions of Contract

(e)  Appendix to Conditions of Contract
® Specifications;

(g)  Tender Security;

(h)  Priced Bill of Quantities;

(1) Qualification Information Forms and Documents;

G) Alternative offers where invited; and

(k)  Any other materials required to be completed and submitted by the
tenderers.

The tenderer shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items for which no rate or price is entered by the
tenderer will not be paid for when executed and shall be deemed covered by
the other rates and prices in the Bill of Quantities. All duties, taxes, and other
levies payable by the Contractor under the Contract, or for any other cause
relevant to the Contract, as of 30 days prior to the deadline for submission of
tenders, shall be included in the tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment
during the performance of the Contract if provided for in the Appendix to
Conditions of Contract and provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of
submission. However, in exceptional circumstances, the Employer may request
that the tenderers extend the period of validity for a specified additional
period. The request and the tenderers’ responses shall be made in writing. A
tenderer may refuse the request without forfeiting the Tender Security. A
tenderer agreeing to the request will not be required or permitted to otherwise
modify the tender, but will be required to extend the validity of Tender
Security for the period of the extension, and in compliance with Clause 3.7 -
3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the
amount and form specified in the appendix to invitation to tenderers. This shall
be in the amount not exceeding 2 percent of the tender price
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3.8

39

3.10

3.11

3.12

3-13

The format of the Tender Security should be in accordance with the form of
Tender Security included in Section G - Standard forms or any other form
acceptable to the Employer. Tender Security shall be valid for 30 days beyond
the validity of the tender.

Any tender not accompanied by an acceptable Tender Security shall be
rejected. The Tender Security of a joint venture must define as “Tenderer” all
joint venture partners and list them in the following manner: a joint venture
consisting of”” ............ P ” and ©“ 7.

The Tender Securities of unsuccessful tenderers will be returned within 28
days of the end of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the
tenderer has signed the Contract Agreement and furnished the required
Performance Security.

The Tender Security may be forfeited

(a)  if the tenderer withdraws the tender after tender opening during the
period of tender validity;

(b) if the tenderer does not accept the correction of the tender price,
pursuant to Clause 5.7;

(c) in the case of a successful tenderer, if the tenderer fails within the
specified time limit to

(1) sign the Agreement, or
(i1))  Furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the
tendering documents, including the basic technical design as indicated in the
Drawings and Specifications. Alternatives will not be considered, unless
specifically allowed in the invitation to tender. If so allowed, tenderers wishing
to offer technical alternatives to the requirements of the tendering documents
must also submit a tender that complies with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings
and Specifications. In addition to submitting the basic tender, the tenderer shall
provide all information necessary for a complete evaluation of the alternative,
including design calculations, technical specifications, breakdown of prices,
proposed construction methods and other relevant details. Only the technical
alternatives, if any, of the lowest evaluated tender conforming to the basic
technical requirements shall be considered.
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3.14

315

3.16

3-17

3.18

The tenderer shall prepare one original of the documents comprising the tender
documents as described in Clause 3.2 of these Instructions to Tenderers, bound
with the volume containing the Form of Tender, and clearly marked
“ORIGINAL”. In addition, the tenderer shall submit a copy of the tender, in
the number specified in the invitation to tender, and clearly marked as
“COPY”. In the event of discrepancy between them, the original shall prevail.

The original and all copies of the tender shall be typed or written in indelible
ink and shall be signed by a person or persons duly authorized to sign on
behalf of the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be.
All pages of the tender where alterations or additions have been made shall be
initialed by the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of
tenders.

The procuring entity shall reply to any clarifications sought by the tenderer
within 3 days of receiving the request to enable the tenderer to make timely
submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the tender
price.
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4.

Submission of Tenders

4.1 The tenderer shall seal both the original and a copy of the tender in two separate

4.2

4.3

4.4

4.5

4.6

envelopes and with each envelope, duly marked “ORIGINAL” and “COPY”
as appropriate. Each envelope shall:

(a)  be addressed to the Employer at the address provided in the invitation
to tender;

(b)  bear the name and identification number of the Contract as defined in
the invitation to tender; and

(©) Provide a warning not to open before the specified time and date for
tender opening.

Tenders shall be delivered to the Employer at the address specified above not
later than the time and date specified in the invitation to tender. However, the
Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with Sub-Clause 2.5 in which case all rights and
obligations of the Employer and the tenderers previously subject to the original
deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be returned
to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing
before the deadline prescribed in clause 4.2. Each tenderer’s modification or
withdrawal notice shall be prepared, sealed, marked, and delivered in
accordance with clause 3.13 and 4.1, with the outer and inner envelopes
additionally marked “MODIFICATION” and “WITHDRAWAL”, as
appropriate. No tender may be modified after the deadline for submission of
tenders.

Withdrawal of a tender between the deadline for submission of tenders and the
expiration of the period of tender validity specified in the invitation to tender
or as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender
Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their
tenders by submitting tender modifications in accordance with Clause 4.4 or be
included in the original tender submission.
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5. Tender Opening and Evaluation

5.1 The tenders will be opened by the Employer, including modifications made

pursuant to Clause 4.4, in the presence of the tenderers’ representatives who
choose to attend at the time and in the place specified in the invitation to
tender. Envelopes marked “WITHDRAWAL” shall be opened and read out
first. Tenderers and Employer’s representatives who are present during the
opening shall sign a register evidencing their attendance.

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any

alternative tender (if alternatives have been requested or permitted), any
discounts, tender modifications and withdrawals, the presence or absence of
Tender Security, and such other details as may be considered appropriate, will
be announced by the Employer at the opening. Minutes of the tender opening,
including the information disclosed to those present will be prepared by the
Employer.

5.3 Information relating to the examination, clarification, evaluation, and comparison

of tenders and recommendations for the award of Contract shall not be
disclosed to tenderers or any other persons not officially concerned with such
process until the award to the successful tenderer has been announced. Any
effort by a tenderer to influence the Employer’s officials, processing of tenders
or award decisions may result in the rejection of his tender.

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer

5.5

at his discretion, may ask any tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall
be in writing or by cable, telex or facsimile but no change in the price or
substance of the tender shall be sought, offered, or permitted except as
required to confirm the correction of arithmetic errors discovered in the
evaluation of the tenders in accordance with Clause 5.7.

Prior to the detailed evaluation of tenders, the Employer will determine
whether each tender

(a) Meets the eligibility criteria defined in Clause 1.7; (b) has been properly
signed; (c) Is accompanied by the required securities; and (d) is substantially
responsive to the requirements of the tendering documents. A substantially
responsive tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the works; (b) which
limits in any substantial way, inconsistent with the tendering documents, the
Employer’s rights or the tenderer’s obligations under the Contract; or (c¢)
whose rectification would affect unfairly the competitive position of other
tenderers presenting substantially responsive tenders.
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5.6 If a tender is not substantially responsive, it will be rejected, and may not
subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

5.7 Tenders determined to be substantially responsive will be checked for any
arithmetic errors. Errors will be corrected as follows:

5.8

59

(a)

(b)

()

(d)

(e)

®

where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will prevail; and

Where there is a discrepancy between the unit rate and the line-item
total resulting from multiplying the unit rate by the quantity, the unit
rate as quoted will prevail, unless in the opinion of the Employer, there
is an obvious typographical error, in which case the adjustment will be
made to the entry containing that error.

In the event of a discrepancy between the tender amount as stated in the
Form of Tender and the corrected tender figure in the main summary of
the Bill of Quantities, the amount as stated in the Form of Tender shall
prevail.

The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum as a
percentage of the corrected Builder’s Work (i.e. Corrected tender sum
less P.C. and Provisional Sums)

The Error Correction Factor shall be applied to all Builder’s Work (as a
rebate or addition as the case may be) for the purposes of valuations for
Interim Certificates and valuation of variations.

The amount stated in the tender will be adjusted in accordance with the
above procedure for the correction of errors and, with concurrence of
the tenderer, shall be considered as binding upon the tenderer. If the
tenderer does not accept the corrected amount, the tender may be
rejected and the Tender Security may be forfeited in accordance with
clause 3.11.

The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:

(a)
(b)

making any correction for errors pursuant to clause 5.7,

Excluding provisional sums and the provision, if any, for contingencies
in the Bill of Quantities, but including Day works were priced
competitively.
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5.10

5.11

5.12

(@) making an appropriate adjustment for any other acceptable variations,
deviations, or alternative offers submitted in accordance with clause
3.12; and

(d) making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors
which are in excess of the requirements of the tender documents or otherwise
result in unsolicited benefits for the Employer will not be taken into account in
tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is awarded.
Any effort by the Tenderer to influence the Employer or his employees in his
decision on tender evaluation, tender comparison or Contract award may result
in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of
the share capital shall be allowed a 10% preferential bias provided that they do
not sub-contract work valued at more than 50% of the Contract Price
excluding Provisional Sums to an

Non-indigenous sub-contractor.
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Award of Contract

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer
whose tender has been determined to be substantially responsive to the
tendering documents and who has offered the lowest evaluated tender price,
provided that such tenderer has been determined to be (a) eligible in
accordance with the provision of Clauses 1.2, and (b) qualified in accordance
with the provisions of clause 1.7 and 1.8.

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or
reject any tender, and to cancel the tendering process and reject all tenders, at
any time prior to the award of Contract, without thereby incurring any liability
to the affected tenderer or tenderers or any obligation to inform the affected
tenderer or tenderers of the grounds for the action.

6.3 The tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or
facsimile. This notification (hereinafter and in all Contract, documents called
the “Letter of Acceptance”) will state the sum (hereinafter and in all Contract,
documents called the

“Contract Price”) that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as
prescribed by the Contract. At the same time the other tenderers shall be
informed that their tenders have not been successful. The contract shall be
formed on the parties signing the contract.

6.4 The Agreement will incorporate all agreements between the Employer and the
successful tenderer. Within 14 days of receipt the successful tenderer will sign
the Agreement and return it to the Employer.

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer
shall deliver to the Employer a Performance Security in the amount stipulated
in the Appendix to Conditions of Contract and in the form stipulated in the
Tender documents. The Performance Security shall be in the amount and
specified form

6.6 Failure of the successful tenderer to comply with the requirements of
clause 6.5 shall constitute sufficient grounds for cancellation of the
award and forfeiture of the Tender Security.

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the
Employer will promptly notify the other tenderers that their tenders have been
unsuccessful.

6.8 Preference was allowed in the evaluation of tenders shall not be allowed for
contracts not exceeding one year (12 months)
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6.9 The tender evaluation committee shall evaluate the tender within 30 days of the
validity period from the date of opening the tender.

6.10 The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.

6.11  Contract price variations shall not be allowed for contracts not exceeding one
year (12 months)

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of
the original contract price.

6.13 Price variation request shall be processed by the procuring entity within 30 days
of receiving the request.

6.14 The procuring entity may at any time terminate procurement proceedings before
contract award and shall not be liable to any person for the termination.

6.15 The procuring entity shall give prompt notice of the termination to the tenderers
and on request give its reasons for termination within 14 days of receiving the
request from any tenderer.

6.16 A tenderer who gives false information in the tender document about its
qualification or who refuses to enter into a contract after notification of
contract award shall be considered for debarment from participating in future
public procurement.

Corrupt and Fraudulent practices

7.1 The procuring entity requires that tenderers observe the highest standards of ethics
during procurement process and execution of contracts. A tenderer shall sign a
declaration that he has not and will not be involved in corrupt and fraudulent
practices.
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SECTION III: APPENDIX TO INSTRUCTIONS TO TENDERERS AND
EVALUATION CRITERIA

SECTION A: 1. APPENDIX TO INSTRUCTIONS TO TENDERERS AND EVALUATION
CRITERIA

Appendix to Instructions to Tenderers/General information

The following information regarding the particulars of the tender shall complement,
supplement or amend the provisions of the instructions to tenderers. Wherever there is a
conflict between the provision of the instructions to tenderers and the provisions of the
appendix, the provisions of the appendix herein shall prevail over those of the instructions to
tenderers

ITE | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
M

Al | The Employer/ the procuring entity is: B.O.M
ST. AGATHA, KANYEKIINI GIRLS SECONDARY SCHOOL.

A2 The tenderer shall fill in rates and prices for all items of the Works described in
the Bill of Quantities.

A3 | Price shall be FIXED and quoted in Kenya shillings only

A4 | Tenders shall remain valid for a period of One Twenty (120) days from the date of
opening.

A5 | Time for Completion of Works is - Within the main contract period

A6 | The bidder shall provide 1 ORIGINAL copy of the document and ONE (1) OTHER
COPY and be marked as copy and placed in one envelope. Tender reference and
closing date must be quoted on the envelope

A7 | The Tender opening shall take place at: ST. AGATHA, KANYEKIINI GIRLS
SECONDARY SCHOOL OFFICE, on Date: 25/02/2025; at Time: 10.00AM

A8 | Only additional information requested by the Employer shall be supplied by the
Bidder.

A9 | The Read-out price at tender opening shall be absolute and no changes whatsoever
shall be permitted.

A10 | Evaluation of the tenders shall be done using the criteria set out in this document.

A1l | The Preliminary evaluation shall be mandatory:

The evaluation shall adopt YES/ No Approach. The non-responsive submissions will
be eliminated from the entire preliminary evaluation process and will not be considered
further. Bidders must submit the mandatory documents indicated in under the
Preliminary Evaluation Requirements

Al12 | Tenders shall be evaluated and the Award Criteria shall be on the basis of the
Technically qualified and lowest evaluated responsive tender price.

A13 | The successful bidder shall be expected to provide a Performance Security of 5% of
the contract value reputable bank in Kenya or equivalent.
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SECTION A.2: EVALUATION PROCESS / EVALUATION CRITERIA

STAGE A.2.1: PRELIMINARY EVALUATION - MANDATORY REQUIREMENTS

No. | Parameters/Requirements Complied/
Not
Complied

M1 | Form of Tender shall be duly filled, signed and stamped by an individual
entrusted with the powers of attorney.

M2 | Duly filled, signed and stamped confidential business questionnaire in the
format provided

M3 | Must fill the price schedule/BoQs in the format provided. All entries
must be typed or written in ink, Mistakes should be crossed out and
corrections made and initialed by the persons signing the tender.

M4 | Must ensure that the submitted bid documents are duly serialized /
paginated on each page, well bound and intact.

M5 | Must provide Name, Address and Telephone of bidder's Bankers

M6 | Must provide a schedule of works of a similar nature undertaken within the
past five years and details of completed and ongoing projects each valued
at not less than KSh. 1,400,000.00 (Kenya Shillings One Million four
hundred thousand Full Contract) in the format provided under Standard
Forms, Qualification Information, Page SF-13, Item 1.3.

M7 | Current License by the NCA in the relevant Works categories — Building
Construction Services - Categories 8 and Above.

M8 | Copy of Certificate of Registration/ Incorporation/ Business Name

M9 | Copy of recent CR12 Form (12 Months) from the Registrar of Companies

M10 | Duly filled, signed and stamped Form of Power of Attorney provided

M11 | Copy of Current/Valid Tax Compliance certificate issued by the Kenya
Revenue Authority (will be checked with KRA TCC.)

M12 | Duly filled, signed and stamped Self-Declaration Forms (r62) provided

M13 | Duly filled, signed and stamped Tender Securing Declaration Form
provided.

M14 | Copies of Audited Financial Accounts for the last two (2) financial years
duly signed and stamped by a Certified Public Accountant

M15 | Copies of Academic/ Technical/ Professional Certificates

M16 | Copies of Assets Ownership documents eg. Log books, Lease

Agreements, etc

The tenderers who do not satisfy any of the above mandatory requirements shall be
considered Non-Responsive and their tenders will not be evaluated further.

Responsive Tenders will proceed to the Technical Evaluation Stage 2 (Two).




STAGE 2: TECHNICAL EVALUATION

The tender document shall be examined based on clause 2.2 of the Instruction to
Tenderers which states as follows:

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be
required to provide evidence for eligibility of the award of the tender by satisfying
the employer of their eligibility under sub clause 2.1 of Instructions to Tenderers and
their capability and adequacy of resources to effectively carry out the subject
contract.

In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the
tenderers shall be required;

a) To fill the Standard Forms provided in the bid document for the purposes of
providing the required information. The tenderers may also attach the
required information if they so desire; Copies of documentary evidence
attached must be certified (signed and stamped) by a commissioner of
oaths/advocate registered and licensed to practice in Kenya.

b) On compliance with Technical Specifications, bidders shall supply
equipment/items which comply with the technical specifications set out in the bid
document. In this regard, the bidders will be required to submit relevant technical
brochures/catalogues with the tender document, highlighting (using a mark-pen or
highlighter) the Catalogue Number/ Model of the proposed items. Such
brochures/catalogues should indicate comprehensive relevant data of the proposed
equipment/items which should include but not limited to the following:

(i) Standards of manufacture;

(i1) Performance ratings/characteristics;
(iii) Material of manufacture;
(iv)Electrical power ratings; and

(v) All other requirements as indicated in the technical specifications of the bid.

The award of points considered in this section shall be as shown below:

PARAMETER MAXIMUM POINTS

i Experience as Contractor(s) for the Proposed Works ..............ccevennnen. 20

ii Qualifications and Experiences of Key Technical Personnel. ................ 20

iii Contractors' Transport and EQUIpment ..............ccoeceevvevevienienieseseeneenens 20

iv. Sound Financial Capacity. ...........ccccveeeeeiiesieeieeieeeeeeeeeeeeee e 20

v Statements of Eligibility compliances ............ccceeevievieniieiienieiiienee 5

vi Bidder's Bank details - Name, Address, Telephone ...........c.cccceeevenennenne. 5

vii Proof of availability of Working Office. .........ccccoevuieiiieiiicieieeiee. 5

viii Tender Document and Neatness Presentation .............c.cceceeveeererieeennnnen. 5

TOTAL 100

The pass-mark under the Technical Evaluation is 70 percent.



NO.| CRITERIA MAX
POINTS
1. Experience as Building Works Contractor in the works of a similar nature within
the past five years and details of completed and ongoing projects each valued at
not less than KSh. 3.0 Million)
Present in a tabular format and attach documentary evidence i.e. Client Reference
Letters, Certificates of Practical Completion, Handing Over and or Occupation
for the respective projects. (For a project to qualify it must be at least 70%
complete). For projects that are not completed, letters of reference from respective
Architects and Clients and endorsed by a commissioner of oaths/ advocate
registered in Kenya must be provided
1. Schedule of Completed Projects (Maximum 5)
» Excess in nature, complexity/magnitude and value. ...........cc.ccccoeueee. 15
+ Similar in nature, complexity/magnitude and value. ......................... 12 15
« Similar in nature, complexity/magnitude but Low value .................... 8
* Similar in nature but low in complexity/magnitude and value.......... 4
* None of similar NAtUre. ........ccooovv e, 2
2. Names and contact details of Post Qualification Referees.
*  Five (5) Clients and ADOVE .......ccccceevviieiieie e 5
o FOUr (4) CHENES ..oveeeeceee e 4
o Three (3) CHENTS ..ccooiiieieieee e, 3 5
* TWO (2) CHENTS ..o 2
¢ 0NE (1) CHENL .. 1
Total For Experience as Contractors in similar works 20
2 | Qualifications and Experiences of Key Technical Staff proposed for the project and
an undertaking that they shall be available in the contract. Provide employment/
appointment letters, contracts of the key personnel including length of service and
termination dates, CV, Academic and professional certificates and evidence of
registration with relevant professional bodies and telephone contacts.
1. Director of the Contracting Firm
» Holder of degree in Construction Related field ------------------------- 6 5
* Holder of diploma in Construction Related field mmmmmmmmm e 5
» Holder of certificate in Construction Related field --------------------- 4
* Holder of at least Degree in other non-related field --------------------- 3
* Holder of at least Diploma in other non-related field -------------------- 2
» Holder of at least Certificate in other non-related field ----------------- 1
* Not Qualified in any field -----------=--=-mmmmnu- -0

24
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2. Building Works Personnel

a) At least 1No. Degree holder of in Architecture, Quantity Surveying,
Civil/Structural Engineering and/ or Construction Management
« With over 10 years relevant experience ------------------------- 4
« With over 5 years relevant experience- -2

« With under 5 years relevant experience -------------=--=-------- 1

b) At least 1No. Diploma holder of Relevant field -------------=-=-=------- 1
« With over 10 years relevant experience ------------------------- 3
« With over 5 years relevant experience -------------------------- 2
« With under 5 years relevant experience -------------=--=------- 1

¢) Certificate in Relevant field -------------------- -1
« With over 10 years relevant experience ------------------------- 2
« With over 5 years relevant experience -------------------------- 1
« With under 5 years relevant experience ------------------------ 0.5

d) Artisan/ Grade test in Relevant field -------- e 1
« With over 10 years relevant experience -------------=--=------- 1
« With under 10 years relevant experience --------------=------ 0.5
« Non skilled with over 10 years relevant experience ------------ 0

Total for Qualifications and Experiences of Key Technical Personnel

20

Schedules of contractors' equipment and transport. Major items of construction
transport and equipment proposed to carry out the Contract (Owned, leased
(Submit Evidence of Ownership/Leasing (Mandatory)

e.g. vehicle log books, equipment purchase receipts or lease agreements or any
other acceptable documentary evidence) and an undertaking that they will be
available for the Contract i.e.

I. Relevant Transport (Vehicles - Car, Truck, Pick-ups, Canter, etc.)
« Means of transport - Owned ---------------- 12
« Means of Transport - Leased/hired -------------=-===-=mnmmmmmnu- 8
«  No0 means of tranSPort -------=-==-=-=m-mmm oo 4
Max 3 marks for each item

ii.  Relevant Key Equipment and Tools - Max 4 No. Items
« Relevant Equipment Owned ---------------- 8
« Relevant Equipment leased/hired ----- et 4
+ No Relevant Equipment -------==-===-mmmmmmmmmeo oo 0

12

Total for Contractor’s Transport and Equipment Available for Works

20
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Demonstrate current soundness of the applicants’ financial position and its
prospective long term profitability

a. Audited financial report (last 2 years as described)

« Average Annual Turn-over equal to or more project cost - 3 9
« Average Annual Turn-over 50% to 99% project cost of ---------- 2
« Average Annual Turn-over 49% and below project cost -------- 1
b. Evidence of Financial Resources (cash in hand, lines of credit, over draft
facility etc.)
« Has financial resources to finance the projected monthly cash flow*
for three months
-------------------- - -- el N
« Has financial resources equal to the projected monthly cash flow* ---- 11
____________________ - = §
« Has financial resources less the projected monthly cash flow* ---------
____________________ - ——— |
+ Has not indicated sources of financial resources ---------------- 0
Total for Contractor’s Financial Capacity 20
Submit Statements/ Declarations for Compliances with:
» Clause 1.2 Of ITT —--m-mmmmmmm oo oo 1
» Clause 1.3 Of ITT =--m-mmmmmmm e oo e 2
» Clause 1.5 (h & i) OF ITT ----mmmmmmmm oo 2
Total for Submission of Statements of Compliances/Declarations 5
Provide Name, Address and Telephone of Contractor's Bankers
» Provided ----------mmm e 5
> Not provided e ----0
Total for Contractor's Banker's details and contacts 5
Neatness of documents as per Tender Format -1 mark for each parameter.
» Proper binding and paginating of all document without any breaks 5
» Clarity of information
> Proper labelling of contents
> Proper referencing of contents
> Relevance of attached documents in conformity with the requested
information in tender document
Proof of availability of working office with functionalities (attach proof of 5
location/ physical address; utility bills, rent, lease valid agreements etc)
TOTAL 100

*Monthly Cash Flow =Tender Sum/Contract Period

Total marks are 100%. Minimum Qualifying Mark = 70%. Only those bidders
who obtain the mandatory cut off point shall be considered for the Financial

Evaluation stage

The Employer may verify all information submitted. Any form of forgery or
misinformation from the bidder shall lead to cancellation of the bid/award.
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STAGE 3. FINANCIAL EVALUATION

Upon completion of the preliminary evaluation as outlined above, a detailed financial
evaluation shall follow.

The evaluation shall be in three stages

a) Determination of Arithmetic errors
b) Comparison of Rates; and
C) Consistency of the Rates.

A). Determination of Arithmetic Errors

Arithmetic Errors will be corrected by the Procuring Entity as follows:

a. In the event of a discrepancy between the tender amount as stated in the form of
Tender and the corrected tender figure in the Main summary of the Bills of Quantities,
the amount as stated in the Form of Tender shall prevail. Pursuant to Section 82 of the
Public Procurement and Asset Disposal Act 2015, the tender sum as submitted and
read out during the tender opening shall be absolute and final and shall not be the
subject of correction, adjustment or amendment in any way by any person or entity;

b. Error correction factor shall be computed by expressing the difference between the
amount and the corrected tender sum as a percentage of the corrected contract works
(i.e.
corrected tender sum less P.C; and Provisional Sums);

¢. The Error correction factor shall be applied to all contract works (as a rebate or
addition as the case may be for the purposes of valuations for Interim Certificates and
valuation of variations.
B). Comparison of Rates

Items that are underpriced or overpriced may indicate potential for non-delivery and front
loading respectively. The committee shall promptly write to the tenderer asking for detailed
breakdown of costs for any of the quoted items, relationship between those prices, proposed
construction/installation methods and schedules.

The evaluation committee shall evaluate the responses and make an appropriate
recommendation to the procuring entity giving necessary evidence. Such recommendations
may include but not limited to:

a. Recommend no adverse action to the tenderer after a convincing response;

b. Employer requiring that the amount of the performance bond be raised at the expense
of the successful tenderer to a level sufficient to protect the employer against potential
financial losses;
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¢. Recommend non-award based on the response provided and the available
demonstrable evidence that the scope, quality, completion timing, administration of
works to be undertaken by the tenderer, would adversely be affected or the rights of
the employer or the tenderers obligations would be limited in a substantial way.
C) Consistency of the Rates

The evaluation committee will compare the consistency of rates for similar items and note all
inconsistencies of the rates for similar items.

STAGE 3 - RECOMMENDATION FOR AWARD

The successful bidder shall be the tenderer with the lowest evaluated tender price.
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CONDITIONS OF CONTRACT

1. Definitions

1.1 In this Contract, except where context otherwise requires, the following terms
shall be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities
forming part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as
certified by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and
the Contractor as recorded in the Agreement Form and signed by the parties
including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the
Works,

“The Contractor” refers to the person or corporate body who’s tender to
carry out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted
by the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Project
Manager upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and
calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved
by the Project Manager for the execution of the Contract.
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“Day-works” are Work inputs subject to payment on a time basis for labour
and the associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement
Regulations (i.e. Central or Local Government administration, Universities,

Public Institutions and Corporations, etc) is the party who employs the
Contractor to carry out the Works.

“Equipment” is the Contractor’s machinery and vehicles brought temporarily
to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an
acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor
for incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical,
electrical, chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of
Contract (or any other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the
Contract and shall be an “Architect” or a “Quantity Surveyor” registered under
the Architects and Quantity Surveyors Act Cap 525 or an “Engineer”
registered under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the
tendering documents which are factual and interpretative about the surface and
subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the
Contract and any modification or addition made or approved by the Project
Manager.

“Start Date” is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with the Site possession date(s).
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“A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes
Work on the Site.

“Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the

Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.

“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer, as defined in the Appendix to Conditions of Contract.

Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning in English Language unless
specifically defined. The Project Manager will provide instructions clarifying
queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date and
the Intended Completion Date apply to any section of the Works (other than
references to the Intended Completion Date for the whole of the Works).

2.3 The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

(1)
(2)
(3)
(4)
(5)
(6)
(7)
(8)
(9)

Agreement,

Letter of Acceptance,

Contractor’s Tender,

Appendix to Conditions of Contract,
Conditions of Contract,
Specifications,

Drawings,

Bill of Quantities,

Any other documents listed in the Appendix to Conditions of Contract
as forming part of the Contract.
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Immediately after the execution of the Contract, the Project Manager shall
furnish both the Employer and the Contractor with two copies each of all the
Contract documents. Further, as and when necessary, the Project Manager shall
furnish the

Contractor [always with a copy to the

Employer] with three [3] copies of such further drawings or details or
descriptive schedules as are reasonably necessary either to explain or amplify
the Contract drawings or to enable the Contractor to carry out and complete
the Works in accordance with these Conditions.

3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless otherwise stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities to others
after notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in writing. A notice
shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but
may not assign the Contract without the approval of the Employer in writing.
Subcontracting shall not alter the Contractor’s obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and
also with the Employer, as per the directions of the Project Manager. The
Contractor shall also provide facilities and services for them. The Employer
may modify the said List of Other Contractors etc., and shall notify the
Contractor of any such modification.
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9 Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification

Information, to carry out the functions stated in the said Information or other
personnel approved by the Project Manager. The Project Manager will approve
any proposed replacement of key personnel only if their relevant qualifications
and abilities are substantially equal to or better than those of the personnel
listed in the Qualification Information. If the Project Manager asks the
Contractor to remove a person who is a member of the Contractor’s staff or
work force, stating the reasons, the Contractor shall ensure that the person
leaves the Site within seven days and has no further connection with the Work
in the Contract.

10 Works

10.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and
shall be carried out in accordance with the Program submitted by the
Contractor, as updated with the approval of the Project Manager, and complete
them by the Intended Completion Date.

11 Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works. However,
before erecting the same, he shall submit his designs including specifications
and drawings to the Project Manager and to any other relevant third parties for
their approval. No erection of temporary works shall be done until such
approvals are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of the Temporary works and all drawings prepared by the Contractor
for the execution of the temporary or permanent Works, shall be subject to
prior approval by the Project Manager before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the Site.

12. Discoveries

12.1 Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor shall
notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

13. Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor
shall submit to the Project Manager for approval a program showing the
general methods, arrangements, order, and timing for all the activities in the
Works. An update of the program shall be a program showing the actual
progress achieved on each activity and the effect of the progress achieved on
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the timing of the remaining Work, including any changes to the sequence of
the activities.

The Contractor shall submit to the Project Manager for approval an updated
program at intervals no longer than the period stated in the Appendix to
Conditions of Contract. If the Contractor does not submit an updated program
within this period, the Project Manager may withhold the amount stated in the
said Appendix from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue program
has been submitted. The Project Manager’s approval of the program shall not
alter the Contractor’s obligations. The Contractor may revise the program and
submit it to the Project Manager again at any time. A revised program shall
show the effect of Variations and Compensation Events.

14. Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Appendix to
Conditions of Contract, the Employer will be deemed to have delayed the start
of the relevant activities, and this will be a Compensation Event.

15. Access to Site

15.1 The Contractor shall allow the Project Manager and any other person authorized
by the Project Manager, access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be carried
out.

16. Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager which are
in accordance with the Contract.

17. Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a
Compensation Event occurs or a variation is issued which makes it impossible
for completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining Work, which would cause
the Contractor to incur additional cost. The Project Manager shall decide
whether and by how much to extend the Intended Completion Date within 21
days of the Contractor asking the Project Manager in writing for a decision
upon the effect of a

Compensation Event or variation and submitting full supporting information.
If the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay caused by such failure shall not be
considered in assessing the new (extended) Completion Date.

17.2  No bonus for early completion of the Works shall be paid to the Contractor by
the Employer.



18. Management Meetings

18.1 A Contract management meeting shall be held monthly and attended by the
Project Manager and the Contractor. Its business shall be to review the plans
for the remaining Work and to deal with matters raised in accordance with the
early warning procedure. The Project Manager shall record the minutes of
management meetings and provide copies of the same to those attending the
meeting and the Employer. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management
meeting or after the management meeting and stated in writing to all who
attended the meeting.

19. Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the Work increase the Contract Price or delay the execution of the
Works. The Project Manager may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as
soon as reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance can
be avoided or reduced by anyone involved in the Work and in carrying out any
resulting instructions of the Project Manager.

20. Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify the
Contractor of any defects that are found. Such inspection shall not affect the

Contractor’s responsibilities. The Project Manager may instruct the Contractor
to search for a defect and to uncover and test any Work that the Project
Manager considers may have a defect. Should the defect be found, the cost of
uncovering and making good shall be borne by the Contractor, However, if
there is no defect found, the cost of uncovering and making good shall be
treated as a variation and added to the Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any defects before the
end of the Defects Liability Period, which begins at Completion, and is defined
in the Appendix to Conditions of Contract. The Defects Liability Period shall
be extended for as long as defects remain to be corrected.

20.3 Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Project Manager’s notice. If
the Contractor has not corrected a defect within the time specified in the
Project Manager’s notice, the Project Manager will assess the cost of having
the defect corrected by other parties and such cost shall be treated as a
variation and be deducted from the Contract Price.



21. Bills of Quantities

21.1 The Bills of Quantities shall contain items for the construction, installation,
testing and commissioning of the Work to be done by the Contractor. The
Contractor will be paid for the quantity of the Work done at the rate in the Bills
of Quantities for each item.

21.2 If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the
change exceeds 1 percent of the Initial Contract price, the Project Manager
shall adjust the rate to allow for the change.

21.3  Ifrequested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bills of Quantities.

22. Variations

22.1 All variations shall be included in updated programs produced by the Contractor.

22.2 The Contractor shall provide the Project Manager with a quotation for carrying
out the variations when requested to do so. The Project Manager shall assess
the quotation, which shall be given within seven days of the request or within
any longer period as may be stated by the Project Manager and before the
Variation is ordered.

22.3 If the work in the variation corresponds with an item description in the Bills of
Quantities and if in the opinion of the Project Manager, the quantity of work is
not above the limit stated in Clause 21.2 or the timing of its execution does not
cause the cost per unit of quantity to change, the rate in the Bills of Quantities
shall be used to calculate the value of the variation. If the cost per unit of
quantity changes, or if the nature or timing of the work in the variation does
not correspond with items in the Bills of Quantities, the quotation by the
Contractor shall be in the form of new rates for the relevant items of Work.

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be based on the
Project Manager’s own forecast of the effects of the variation on the
Contractor’s costs.

22.5 If the Project Manager decides that the urgency of varying the Work would
prevent a quotation being given and considered without delaying the Work, no
quotation shall be given and the variation shall be treated as a Compensation
Event.

22.6 The Contractor shall not be entitled to additional payment for costs that could
have been avoided by giving early warning.

22.7 When the Program is updated, the Contractor shall provide the Project Manager
with an updated cash flow forecast.



23. Payment Certificates, Currency of Payments and Advance Payments

23.1 The Contractor shall submit to the Project Manager monthly applications for
payment giving sufficient details of the Work done and materials on Site and
the amounts which the Contractor considers himself to be entitled to. The
Project Manager shall check the monthly application and certify the amount to
be paid to the Contractor within 14 days. The value of Work executed and
payable shall be determined by the Project Manager.

23.2 The value of Work executed shall comprise the value of the quantities of the
items in the Bills of Quantities completed; materials delivered on Site,
variations and compensation events. Such materials shall become the property
of the Employer once the Employer has paid the Contractor for their value.
Thereafter, they shall not be removed from Site without the Project Manager’s
instructions except for use upon the Works.

23.3 Payments shall be adjusted for deductions for retention and taxes. The Employer
shall pay the Contractor the amounts certified by the Project Manager within
30 days of the date of issue of each certificate. If the Employer makes a late
payment, the Contractor shall be paid simple interest on the late payment in the
next payment. Interest shall be calculated on the basis of number of days
delayed at a rate three percentage points above the Central Bank of Kenya’s
average rate for base lending prevailing as of the first day the payment
becomes overdue.

23.4 If an amount certified is increased in a later certificate or as a result of an award
by an Arbitrator, the Contractor shall be paid interest upon the delayed
payment as set out in this clause. Interest shall be calculated from the date
upon which the increased amount would have been certified in the absence of
dispute.

23.5 Items of the Works for which no rate or price has been entered in will not be paid
for by the Employer and shall be deemed covered by other rates and prices in
the Contract.

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya Shillings and foreign currency in the
proportion indicated in the tender, or agreed prior to the execution of the
Contract Agreement and indicated therein. The rate of exchange for the
calculation of the amount of foreign currency payment shall be the rate of
exchange indicated in the Appendix to Conditions of Contract. If the
Contractor indicated foreign currencies for payment other than the currencies
of the countries of origin of related goods and services, the Employer reserves
the right to pay the equivalent at the time of payment in the currencies of the
countries of such goods and services. The Employer and the Project Manager
shall be notified promptly by the Contractor of any changes in the expected
foreign currency requirements of the Contractor during the execution of the
Works as indicated in the Schedule of Foreign Currency Requirements and the
foreign and local currency portions of the balance of the Contract Price shall
then be amended by agreement between Employer and the Contractor in order
to reflect appropriately such changes
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23.7 In the event that an advance payment is granted, the following shall apply: -

a) On signature of the Contract, the Contractor shall at his request, and without furnishing
proof of expenditure, be entitled to an advance of 10% (ten percent) of the original
amount of the Contract. The advance shall not be subject to retention money.

b) No advance payment may be made before the Contractor has submitted proof of the
establishment of deposit or a directly Liable guarantee satisfactory to the Employer in
the amount of the advance payment. The guarantee shall be in the same currency as the
advance.

c) Reimbursement of the lump sum advance shall be made by deductions from the Interim
payments and where applicable from the balance owing to the Contractor.
Reimbursement shall begin when the amount of the sums due under the Contract reaches
20% of the original amount of the Contract. It shall have been completed by the time
80% of this amount is reached.

The amount to be repaid by way of successive deductions shall
be calculated by means of the formula:

R = Ax'—x"
8020
Where:
R = the amount to be reimbursed
A = the amount of the advance which has been granted
X' = the amount of proposed cumulative payments as a

percentage of the original amount of the Contract. This
figure will exceed 20% but not exceed 80%.

X' = the amount of the previous cumulative payments as a

percentage of the original amount of the Contract. This
figure will be below 80%but not less than 20%.

d) With each reimbursement the counterpart of the directly liable guarantee may be reduced
accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

a) The Employer does not give access to a part of the Site by the Site Possession Date
stated in the Appendix to Conditions of Contract.
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b)

f)

9)

h)

)

k)

The Employer modifies the List of Other Contractors, etc., in a way that affects the Work
of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings, specifications or
instructions required for execution of the Works on time.

The Project Manager instructs the Contractor to uncover or to carry out additional tests
upon the Work, which is then found to have no defects.

The Project Manager unreasonably does not approve a subcontract to be let.

Ground conditions are substantially more adverse than could reasonably have been
assumed before issuance of the Letter of acceptance from the information issued to
tenderers (including the Site investigation reports), from information available publicly
and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an unforeseen condition,
caused by the Employer or additional work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Employer does not work within the
dates and other constraints stated in the Contract, and they cause delay or extra cost to
the Contractor.

The effects on the Contractor of any of the Employer’s risks.
The Project Manager unreasonably delays issuing a Certificate of Completion.

Other compensation events described in the Contract or determined by the Project
Manager shall apply.

24.2 If a compensation event would cause additional cost or would prevent the
Work being completed before the Intended Completion Date, the Contract
Price shall be increased and/or the Intended Completion Date shall be
extended. The Project Manager shall decide whether and by how much the
Contract Price shall be increased and whether and by how much the Intended
Completion Date shall be extended.

24.3  As soon as information demonstrating the effect of each compensation event
upon the Contractor’s forecast cost has been provided by the Contractor, it
shall be assessed by the Project Manager, and the Contract Price shall be
adjusted accordingly. If the Contractor’s forecast is deemed unreasonable, the
Project Manager shall adjust the Contract Price based on the Project Manager’s
own forecast. The Project Manager will assume that the Contractor will react
competently and promptly to the event.

24.4  The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given
early warning or not having co-operated with the Project Manager.

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided
for in the Appendix to Conditions of Contract.



24.6  The Contractor shall give written notice to the Project Manager of his intention
to make a claim within thirty days after the event giving rise to the claim has
first arisen. The claim shall be submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing
effect, the Contractor shall submit an interim claim within the said thirty days

and a final claim within thirty days of the end of the event giving rise to the
claim.

25. Price Adjustment

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other
levies are changed between the date 30 days before the submission of tenders
for the Contract and the date of Completion. The adjustment shall be the
change in the amount of tax payable by the Contractor.

25.2 The Contract Price shall be deemed to be based on exchange rates current at the
date of tender submission in calculating the cost to the Contractor of materials
to be specifically imported (by express provisions in the Contract Bills of
Quantities or Specifications) for permanent incorporation in the Works. Unless
otherwise stated in the Contract, if at any time during the period of the
Contract exchange rates shall be varied and this shall affect the cost to the
Contractor of such materials, then the Project Manager shall assess the net
difference in the cost of such materials. Any amount from time to time so
assessed shall be added to or deducted from the Contract Price, as the case
may be.

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have
been calculated in the manner set out below and in sub-clauses 25.4 and 25.5
and shall be subject to adjustment in the events specified thereunder;

(1) The prices contained in the Contract Bills of Quantities shall be
deemed to be based upon the rates of wages and other Emoluments and
expenses as determined by the Joint Building Council of Kenya
(J.B.C.) and set out in the schedule of basic rates issued 30 days before
the date for submission of tenders. A copy of the schedule used by the
Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.

(i) Upon J.B.C. determining that any of the said rates of wages or
other emoluments and expenses are increased or decreased, then the
Contract Price shall be increased or decreased by the amount assessed
by the Project Manager based upon the difference, expressed as a
percentage, between the rate set out in the schedule of basic rates
issued 30 days before the date for submission of tenders and the rate
published by the J.B.C. and applied to the quantum of labour
incorporated within the amount of Work remaining to be executed at
the date of publication of such increase or decrease.
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25.4

25.5

25.6

25.7

26. Retention

(iii) No adjustment shall be made in respect of changes in the rates of
wages and other emoluments and expenses which occur after the date
of Completion except during such other period as may be granted as an
extension of time under clause 17.0 of these Conditions.

The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the basic prices of materials to be permanently incorporated in the
Works as determined by the J.B.C. and set out in the schedule of basic rates
issued 30 days before the date for submission of tenders. A copy of the
schedule used by the Contractor in his pricing shall be attached in the
Appendix to Conditions of Contract.

Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the
amount to be assessed by the Project Manager based upon the difference
between the price set out in the schedule of basic rates issued 30 days before
the date for submission of tenders and the rate published by the J.B.C. and
applied to the quantum of the relevant materials which have not been taken
into account in arriving at the amount of any interim certificate under clause
23 of these Conditions issued before the date of publication of such increase or
decrease.

No adjustment shall be made in respect of changes in basic prices of materials
which occur after the date for Completion except during such other period as
may be granted as an extension of time under clause 17.0 of these Conditions.

The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of
any materials included in the schedule of basic rates.

26.1 The Employer shall retain from each payment due to the Contractor the

proportion stated in the Appendix to Conditions of Contract until Completion
of the whole of the Works. On Completion of the whole of the Works, half the
total amount retained shall be repaid to the Contractor and the remaining half
when the Defects Liability Period has passed and the Project Manager has
certified that all defects notified to the Contractor before the end of this period
have been corrected.

27. Liquidated Damages

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in

the Appendix to Conditions of Contract for each day that the actual
Completion Date is later than the Intended Completion Date. The Employer
may deduct liquidated damages from payments due to the Contractor. Payment
of liquidated damages shall not alter the Contractor’s liabilities.

27.2 If the Intended Completion Date is extended after liquidated damages have been

paid, the Project Manager shall correct any overpayment of liquidated
damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date
of payment to the date of repayment, at the rate specified in Clause 23.30.
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28. Securities

28.1 The Performance Security shall be provided to the Employer no later than the
date specified in the Letter of Acceptance and shall be issued in an amount and
form and by a reputable bank acceptable to the Employer, and denominated in
Kenya Shillings. The Performance Security shall be valid until a date 30 days
beyond the date of issue of the Certificate of Completion.

29. Day-works

29.1 If applicable, the Day-works rates in the Contractor’s tender shall be used for
small additional amounts of Work only when the Project Manager has given
written instructions in advance for additional work to be paid for in that way:.

29.2 All work to be paid for as Day-works shall be recorded by the Contractor on
Forms approved by the Project Manager. Each completed form shall be
verified and signed by the Project Manager within two days of the Work being
done.

29.3  The Contractor shall be paid for Day-works subject to obtaining signed Day-
works forms.

30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued, the
following are the Employer’s risks:

(a) The risk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which are due to;

1) use or occupation of the Site by the Works or for the purpose of
the Works, which is the unavoidable result of the Works, or

(i)  Negligence, breach of statutory duty or interference with any
legal right by the Employer or by any person employed by or
contracted to him except the Contractor.

(b)  The risk of damage to the Works, Plant, Materials, and Equipment to
the extent that it is due to a fault of the Employer or in Employer’s
design, or due to war or radioactive contamination directly affecting the
place where the Works are being executed.

30.2 From the Completion Date until the Defects Correction Certificate has been
issued, the risk of loss of or damage to the Works, Plant, and Materials is the
Employer’s risk except loss or damage due to;

(a) A defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not itself
the Employer’s risk

(c) The activities of the Contractor on the Site after the Completion Date.



30.3 From the Start Date until the Defects Correction Certificate has been issued, the
risks of personal injury, death and loss of or damage to property (including,
without limitation, the Works, Plant, Materials, and Equipment) which are not
Employer’s risk are Contractor’s risks.

The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts stated in the Appendix to Conditions of
Contract for the following events;

(@)  loss of or damage to the Works, Plant, and Materials;
(b)  loss of or damage to Equipment;
(c) loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract, and

(d)  Personal injury or death.

30.4 Policies and certificates for insurance shall be delivered by the Contractor to
the Project Manager for the Project Manager’s approval before the Start Date.
All such insurance shall provide for compensation required to rectify the loss
or damage incurred.

30.5 If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a
debt due.

30.6  Alterations to the terms of insurance shall not be made without the approval of
the Project Manager. Both parties shall comply with any conditions of
insurance policies.

31. Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written
request to the Project Manager to issue a Certificate of Completion of the
Works. The Employer shall take over the Site and the Works within seven [7]
days of the Project Manager are issuing a Certificate of Completion.

32. Final Account

32.1 The Contractor shall issue the Project Manager with a detailed account of the
total amount that the Contractor considers payable to him by the Employer
under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final
payment that is due to the Contractor within 30 days of receiving the
Contractor’s account if it is correct and complete. If it is not, the Project
Manager shall issue within 30 days a schedule that states the scope of the
corrections or additions that are necessary. If the final account is still
unsatisfactory after it has been resubmitted, the Project Manager shall decide
on the amount payable to the Contractor and issue a Payment Certificate. The
Employer shall pay the Contractor the amount due in the Final Certificate
within 60 days.
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33. Termination

33.1 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract. These Fundamental breaches of
Contract shall include, but shall not be limited to, the following;

(a)

(b)

(c)

(d)

(e)

®

the Contractor stops work for 30 days when no stoppage of work is
shown on the current program and the stoppage has not been
authorized by the Project Manager;

the Project Manager instructs the Contractor to delay the progress of
the Works, and the instruction is not withdrawn within 30 days;

the Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

A payment certified by the Project Manager is not paid by the
Employer to the Contractor within 30 days (for Interim Certificate) or
60 days (for Final Certificate) of issue.

the Project Manager gives notice that failure to correct a particular
defect

is a fundamental breach of Contract and the Contractor fails to correct
it within a reasonable period of time determined by the Project
Manager;

The Contractor does not maintain a security, which is required.

33.2  When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under Clause 33.1 above,
the Project Manager shall decide whether the breach is fundamental or not.

33.3 Notwithstanding the above, the Employer may terminate the Contract for
convenience.

33.4 If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably
possible. The Project Manager shall immediately thereafter arrange for a
meeting for the purpose of taking record of the Works executed and materials,
goods, equipment and temporary buildings on Site.

34. Payment Upon Termination

34.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Project Manager shall issue a certificate for the value of the
Work done and materials ordered and delivered to Site up to the date of the
issue of the certificate. Additional liquidated damages shall not apply.

If the total amount due to the Employer exceeds any payment due to the Contractor,
the difference shall be a debt payable by the Contractor.

34.2 If the Contract is terminated for the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Project Manager shall
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issue a certificate for the value of the Work done, materials ordered, the
reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the Works, and the Contractor’s costs of
protecting and securing the Works.

34.3 The Employer may employ and pay other persons to carry out and complete the

Works and to rectify any defects and may enter upon the Works and use all
materials on the Site, plant, equipment and temporary works.

34.4 The Contractor shall, during the execution or after the completion of the Works

under this clause remove from the Site as and when required, within such
reasonable time as the Project Manager may in writing specify, any temporary
buildings, plant, machinery, appliances, goods or materials belonging to or
hired by him, and in default the Employer may (without being responsible for
any loss or damage) remove and sell any such property of the Contractor,
holding the proceeds less all costs incurred to the credit of the Contractor.
Until after completion of the Works under this clause the Employer shall not
be bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within a
reasonable time of the accounts therefore the Project Manager shall certify the
amount of expenses properly incurred by the Employer and, if such amount
added to the money paid to the Contractor before such determination exceeds
the total amount which would have been payable on due completion in
accordance with this Contract the difference shall be a debt payable to the
Employer by the Contractor; and if the said amount added to the said money
be less than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

35. Release from Performance

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely

outside the control of either the Employer or the Contractor, the Project
Manager shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop Work as quickly as possible after receiving
this certificate and shall be paid for all Work carried out before receiving it.

36. Corrupt gifts and payments of commission

The Contractor shall not;

(a)

(b)

Offer or give or agree to give to any person in the service of the Employer any
gift or consideration of any kind as an inducement or reward for doing or
forbearing to do or for having done or forborne to do any act in relation to the
obtaining or execution of this or any other Contract for the Employer or for
showing or forbearing to show favor or disfavor to any person in relation to
this or any other contract for the Employer.

Enter into this or any other contract with the Employer in connection with
which commission has been paid or agreed to be paid by him or on his behalf
or to his knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any agreement for the payment
thereof have been disclosed in writing to the Employer.
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Any breach of this Condition by the Contractor or by anyone employed by him
or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the provisions of the Public Procurement
Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws
of Kenya.

37. Settlement of Disputes

37.1 In case any dispute or difference shall arise between the Employer or the Project

37.2

37.3

37.4

Manager on his behalf and the Contractor, either during the progress or after
the completion or termination of the Works, such dispute shall be notified in
writing by either party to the other with a request to submit it to arbitration and
to concur in the appointment of an Arbitrator within thirty days of the notice.
The dispute shall be referred to the arbitration and final decision of a person to
be agreed between the parties. Failing agreement to concur in the appointment
of an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice
Chairman of any of the following professional institutions;

(1) Architectural Association of Kenya

(i)  Institute of Quantity Surveyors of Kenya

(iii)  Association of Consulting Engineers of Kenya
(iv)  Chartered Institute of Arbitrators (Kenya Branch)
V) Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the
aggrieved party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or
thing of whatsoever nature arising thereunder or in connection therewith,
including any matter or thing left by this Contract to the discretion of the
Project Manager, or the withholding by the Project Manager of any certificate
to which the Contractor may claim to be entitled to or the measurement and
valuation referred to in clause 23.0 of these conditions, or the rights and
liabilities of the parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or
difference where notice of a dispute or difference has not been given by the
applying party within ninety days of the occurrence or discovery of the matter
or issue giving rise to the dispute.

Notwithstanding the issue of a notice as stated above, the arbitration of such a
dispute or difference shall not commence unless an attempt has in the first
instance been made by the parties to settle such dispute or difference amicably
with or without the assistance of third parties. Proof of such attempt shall be
required.
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37.5

37.6

37.7

37.8

37.9

Notwithstanding anything stated herein the following matters may be referred
to arbitration before the practical completion of the Works or abandonment of
the Works or termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager upon the said
person ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project Manager is
empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or is not in
accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks or war damage.

All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as may
in his opinion be desirable in order to determine the rights of the parties and
assess and award any sums which ought to have been the subject of or
included in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to open up, review and revise any certificate, opinion, decision,
requirement or notice and to determine all matters in dispute which shall be
submitted to him in the same manner as if no such certificate, opinion,
decision requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.
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SECTION IV: APPENDIX TO CONDITIONS OF CONTRACT

The Employer is

Name: B.O.M, ST. AGATHA, KANYEKIINI GIRLS SECONDARY SCHOOL,;
P.O BOX 1030-10300, KERUGOYA Telephone:

Name of Authorized Representative: PRINCIPAL;

ST. AGATHA, KANYEKIINI GIRLS SECONDARY
SCHOOL,;
P.O BOX 1030-10300, KERUGOYA

The Project Manager is

Name: DIRECTOR OF PUBLIC WORKS, KIRINYAGA COUNTY. P.O BOX 390
KERUGOYA

Telephone: 020 215 3369/ 0789 218 976
Email: kirinyagacountyworks@gmail.com

The name (and identification number) of the Contract is

PROPOSED CONSTRUCTION OF 1 NO. 11 DOORS WATER BORNE ABLUTION BLOCK
TENDER No. SAKGSS /2024-2025/001

The Works consist of BUILDER'S WORKS.
The Start Date shall be AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works is stated in the Appendix to the
Conditions of Contract herein.

The following documents also form part of the Contract:

Documents listed in clause 2.1 conditions of contract

The Contractor shall submit a revised program for the Works within 7 days of delivery of the
Letter of Acceptance.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located at ST. AGATHA, KANYEKIINI GIRLS SECONDARY SCHOOL,
KIRINYAGA CENTRAL SUB COUNTY, KIRINYAGA COUNTY.

The Defects Liability period is 180 days from the date of Practical Completion.

Other Contractors, utilities etc., to be engaged by the Employer on the Site: None The
minimum insurance covers shall be;
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[0  Contractor’s ALL RISK INSURANCE

1. The minimum cover for insurance of the Works and of Plant and Materials in respect of
contractor’s faulty design is N/A

2. The minimum cover for loss or damage to Equipment is N/A
3. The minimum for insurance of other property is N/A

4. The minimum cover for personal injury or death insurance

* For the Contractor’s employees is Kshs 10,000,000 (Ten Million)

* And for other people is Kshs 10,000,000 (Ten Million)

The following events shall also be Compensation Events:

1. Those listed in the conditions of contract

The period between Program updates is 30 days.

The amount to be withheld for late submission of an updated Program is Kshs “Full
Certificate”

The proportion of payments retained is 10%. Limit of retention is 10% of contract sum.

The Price Adjustment Clause SHALL NOT apply

The liquidated damages for the whole of the Works is Kshs. 0.05% of the Contract Sum per
day

The Performance Security shall be for the following minimum amounts equivalent as a
percentage of the Contract Price Five percent (5%)

The Completion Period for the Works is 12WEEKS.

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor not to

attach].

Advance Payment shall not be granted.
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SECTION VI: STANDARD FORMS

Xi.
Xii.
Xiii.
Xiv.

. Form of Power of Attorney
. Form of Tender
iii. Letter of Notification of Award

Form of Contract Agreement
Form of Tender Security

. Performance Bank Guarantee
Vil.
Viii.

Tender Questionnaire

Confidential Business Questionnaire
Self-Declaration (162) Form - SD1
Self-Declaration (162) Form - SD2
Tender Securing Declaration Form
Qualification Information

Details of Sub-Contractors

Request for Review Form
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FORM OF POWER OF ATTORNEY

(All bidders shall complete this form otherwise, their bids shall be considered as non-
responsive)

We (Name of Bidder)

having our offices located in (Name of Town and

Building) duly authorise

(Name of person appointed to act for and on

behalf of the bidder) to act for and on our behalf on all matters pertaining to the execution of
works as stipulated under

Tender No SAKGSS /2024-2025/001

PROPOSED CONSTRUCTION OF 1 NO. 11 DOORS WATER BORNE ABLUTION
BLOCK

Duly signed and delivered:

Name of appointed attorney:

Signature of appointed attorney:

Witnessed by:

1. Name of First Company Director:

Signature:

2. Name of Second Company Director:

Signature:

Company Seal:

Name and Title
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FORM OF TENDER

PRINCIPAL,

ST. AGATHA, KANYEKIINI GIRLS SECONDARY SCHOOL
P.O Box 1030-10300, KERUGOYA

Date: ...

Dear Sir,

REF: PROPOSED CONSTRUCTION TO COMPLETION OF 13NO.TOILETS WITH

A 2NO.CUBIC METRES BIODIOGESTER ABLUTION BLOCK

Tender No. SAKGSS /2024-2025/001

In accordance with the Instructions to Tenderers, Conditions of Bid, Specifications and
Bills of Quantities for the execution of the above named works, we, the undersigned
offer to perform the works and remedy any defects therein for the sum of:

] 1 T [Amount in figures] Kenya

.................................... [Amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Employer’s Representative’s notice to commence, and to
complete the whole of the Works comprised in the Contract within

........................................................ [period] weeks.

We agree to abide by this tender for a period of 120 days from the date of bid opening and
shall remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this bid together with your
written acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this .................... Dayof ............oooentl. 20..... Signature .........ccccceeveeenee. in the
Capacity Of ... cooeeviieeiie e duly authorized to sign tenders for and on behalf
of:

.................................. [Name of Bidder] Of... ................................ [Address of Bidder]
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE: Tender No.

Tender Name

This is to notify that the contract/s stated below under the above-mentioned tender have been
awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.
2. The contract/contracts shall be signed by the parties within 30 days of the date of this
letter but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of
this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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FORM OF CONTRACT AGREEMENT

THIS AGREEMENT, made the day of 20 between

e e e of [or whose registered office is situated at]

....................................................................................... (Hereinafter called “the
Employer”) of the one part AND

Of [or whose registered office is

situated at] (hereinafter called “the Contractor”) of the other
part.

WHEREAS THE Employer is desirous that the Contractor

EXECULES...euuuiiiiiiiiiiiiii e

TENDER NO ..o (Hereinafter called “the Works”) located at
...................................................................................................... and the Employer has
accepted

the tender submitted by the Contractor for the execution and completion of such Works and
the remedying of any defects therein for the Contract Price of

KShS o [Amount in figures], Kenya
SRIIINES. ..t et ettt et [Amount in words].
NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as
part of this Agreement i.e.

(1) Letter of Acceptance
(i)  Form of Tender
(iii))  Conditions of Contract Part I
(iv)  Conditions of Contract Part IT and Appendix to Conditions of Contract
) Specifications
(vi)  Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute

and complete the Works and remedy any defects therein in conformity in all respects
with the provisions of the Contract.



4. The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein, the
Contract Price or such other sum as may become payable under the provisions of the
Contract at the times and in the manner prescribed by the Contract.

5. Actual payment will be based on the actual works done on the project as per the
county works officer and the NG-CDF clerk of works, executed works evaluation
report. Note: this contract is a fixed sum contract and therefore no review of the
quoted amount upward.

6. Retention of 10% will be deducted from all payment certificates, and will be held for
six months to cover the defect liability period.

7. The contract period must be strictly observed failure to which a penalty of 1% of the
tender sum will be charged on the contractor for any extra week added, unless
construction extension period is approved in writing.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[11]] Name

Address

Signature

Y



FORM OF TENDER SECURITY

WHEREAS ... (Hereinafter called “the Tenderer”) has

submitted his tender dated ..............cc..c..... for

ERIC. ettt b e et bttt et e bt et et saeen
KNOW ALL PEOPLE by these presents that WE ............................ having our registered
office at

.................. (hereinafter called “the Bank™), are bound unto ..............ccccceuveee..e.
(hereinafter called “the Employer”) in the sum of Kshs ..........cccccceennen. for which
payment well and truly to be made to the said Employer, the Bank binds itself, its
successors and assigns by these presents sealed with the Common Seal of the said Bank
this ................ Dayof......... ) |

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender
validity specified in the instructions to tenderers Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer
during the period of tender validity:

(a) fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided
that in his demand the Employer will note that the amount claimed by him is due to
him, owing to the occurrence of one or both of the two conditions, specifying the
occurred condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the
period of tender validity, and any demand in respect thereof should reach the Bank not
later than the said date.

[date[ [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in

pursuance of Contract No. _dated to execute

(Hereinafter called “the Works™);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of Kshs. (amount of Guarantee in

figures)

Kenya Shillings (amount of Guarantee in words), and we undertake to pay you, upon your
first written demand and without cavil or argument, any sum or sums within the limits of
Kenya Shillings (amount of Guarantee in words) as aforesaid without your needing to prove
or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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TENDER QUESTIONNAIRE

Please fill in block letters.

Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent (unless an agent
has been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender during the
tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This is
essential if the tenderer does not have his registered address in Kenya (name, address,
telephone, telex)

Signature of Tenderer

Make copy and deliver to : ( Name of Employer)
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CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b)
or 2 (c¢) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

Nature Of BUSINESS. ... uetetinie e,

Current Trade License No.............c.ocoeeetn. Expiringdate.........................

Maximum value of business which you can handle at any time: KSH..............................
Name of your bankers. ........o.oouiiiiii

Branch. ... ..o

Part 2 (a) — Sole Proprietor

Your name in full.................. Al
Nationality........coooeviiiiiiiiiiin Country of Origin.....................
*Citizenship details ..o

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full  Nationality Citizenship Details Shares



Part 2(c) — Registered Company:

Private or

State the nominal and issued capital of the Company-

Nominal

Give details of all directors as follows:

Name in full . Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in ...........c.ceceeeeeeene (Name of Employer) who has interest
in this firm? Yes/No... ...cccceeeueeen. (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

O Attach proof of citizenship
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FORM SD1 SELF DECLARATION FORMS (r 62)

REPUBLIC OF KENYA
PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT
DEBARRED IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET

DISPOSAL ACT 2015.
R of P.O.BOX ...covvviniininnnn. being a
resident of ........coccveeiiveniiennnne in the Republicof .................... do hereby make a

statement as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal
Officer/ Director

OF ettt h e et e e b e e et be e tee e be e bt e esbeeseeenbeeteeenbeeseeensaens (insert
name of the Company) who is a Bidder in respect of Tender No. .....ccccceeruressacesanenns

O et e et ettt ————————eeee ettt ——————eteteta————————————tttn——————————

(insert tender title/description)

1) SRS (insert name of the

Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part [V of the Act.

3. THAT what is deposed to hereinabove is true to the best of my knowledge, information
and belief.

(Title) (Signature) (Date)

Bidder Official Stamp
Note: This form MUST be filled, signed and submitted by all the bidders participating in

this tender. This is a mandatory requirement under the new Public Procurement
Asset and Disposal Act 2015 that came into effect on 7" January 2016
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FORM SD2 SELF DECLARATION FORMS (r 62)

REPUBLIC OF KENYA

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) SELF
DECLARATION THAT THE
PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

L el OF POV BOX
being aresident of ... in the Republic of ...,
do hereby make a statement as follows:-

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of.

(Insert
name of the Company) who is a Bidder in respect of Tender No. .....ccccoevveineinennnnennnn.

10 ) OO USRS (insert tender title/description)
10 ) TSP SRPS (insert name
of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage
in any corrupt or fraudulent practice and has not been requested to pay any
inducement to any member of the

Board, Management, Staff and/or employees and/or agents of ( insert name of the
Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered
any inducement to any member of the Board, Management, Staff and/or employees
and/or agents of (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice
with other bidders participating in the subject tender

5. THAT what is deposed to hereinabove is true to the best of my knowledge information
and belief

(Title) (Signature) (Date)

Bidder's Official Stamp

Note: This form MUST be filled, signed and submitted by all the bidders participating in
this tender. This is a mandatory requirement under the new Public Procurement
Asset and Disposal Act 2015 that came into effect on 7" January 2016



TENDER SECURING DECLARATION FORM
[The Bidder shall fill in this Form in accordance with the instructions indicated]

e [insert date (as day, month and year) of Bid Submission]

TENACT NO. oottt e e

To: Government of Kenya, County Commissioner, and Kirinyaga County

We, the undersigned, declare that:

(a)

(b)

We understand that, according to your conditions, bids must be supported by a
Tender Securing Declaration.

We accept that we will automatically be suspended from being eligible for bidding in
any contract with the Purchaser for the period of time of [insert number of months or
years] starting on [insert date], if we are in breach of our obligation(s) under the bid
conditions, because we:

have withdrawn our Bid during the period of bid validity specified by us in the
Bidding Data Sheet; or

having been notified of the acceptance of our Bid by the Purchaser during the
period of bid validity, (i) fail or refuse to execute the Contract, if required, or (i) fail
or refuse to furnish the Performance Security, in accordance with the Instructions to
Tenderers.

We understand this Tender Securing Declaration shall expire if we are not the
successful Bidder, upon the earlier of (i) our receipt of a copy of your notification
of the name of the successful Bidder; or (i1) twenty-eight days after the expiration
of our Bid.

We understand that if we are a Joint Venture, the Tender Securing Declaration
must be in the name of the Joint Venture that submits the bid. If the Joint Venture
has not been legally constituted at the time of bidding, the Tender Securing
Declaration shall be in the names of all future partners as named in the letter of
intent.

................................................. [insert signature of person whose name and capacity

are shown]

In the capacity of [insert legal capacity of person signing the Bid Securing Declaration]

NAME: o e e e [insert complete name of person
signing the Tender Securing Declaration]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]
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.............. dayof ........oeovviiisy vvviieiiinneann..... [insert date of signing.
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QUALIFICATION INFORMATION

1.

Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or
Incorporation Certificate); Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years

Year

Volume

Currency Value

1.3 Work performed as Main Contractor on works of a similar nature and volume
over the last five years. Also list details of work under way or committed,
including expected completion date.

Project
name

Name of
client and
contact
person

Type of Value of Completion
work Contract Status
performed

and year of

completion

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works.
List all information requested below. 2

Item of
Equipment

Description, Make
and age (years)

Condition(new,
good, poor)
and number
available

Owned, leased
(from whom?), or to
be

purchased (from

whom?)

1.5 Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data.

Position

Name

Years of experience
(general)

Years of experience
in proposed position

Project
Manager, etc.
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1.6 Financial reports for the last five years: balance sheets, profit and loss
statements, auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification
requirements: cash in hand, lines of credit, etc. List below and attach copies
of supportive documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks that may
provide reference if contacted by the Employer.

1.9 Statement of compliance with the requirements of Clause 1.2 of the
Instructions to Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the Works.

3 Joint Ventures

3.4  The information listed in 1.1 — 1.10 above shall be provided for each partner of
the joint venture.

3.5 The information required in 1.11 above shall be provided for the joint venture.

3.6 Attach the power of attorney of the signatory(ies) of the tender authorizing
signature of the tender on behalf of the joint venture

3.7 Attach the Agreement among all partners of the joint venture (and which is legally
binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to
incur liabilities and receive instructions for and on behalf of any and all
partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.
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DETAILS OF DOMESTIC SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions o

f the Works under any heading, he must

give below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1) Portion of Works to be sublet:

[1) Full name of Sub-contractor

and address of head office:

(i1) Sub-contractor’s experience of
similar works carried out in the
last 3 years with

Contract value:

(2)  Portion of Works to sublet: ...

) Full name of sub-contractor

and address of head office: .......ooovriieiiiiiiii ..

(i1))  Sub-contractor’s experience of
similar works carried out in the
last 3 years with

contract value: ...

[Signature of Tenderer)

Date
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FORM RB 1
REPUBLIC OF KENYA
PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD
APPLICATION NO................ OF. ... 20.........
BETWEEN
Ce e APPLICANT
AND
e e ————— RESPONDENT (Procuring Entity)

REQUEST FOR REVIEW
UWe. .o , the above named Applicant(s), of address: Physical address

No...... Tel. No........ Email ............... , hereby request the Public Procurement
Administrative Review Board to review the whole/part of the above mentioned decision on

the following grounds , namely:-

1.
2.

etc.

By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2.

etc

SIGNED ............... (Applicant)

Dated on................ dayof............... /...20...

FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on

SIGNED

Board Secretary



PREAMBLES AND PRICING NOTES

A. GENERALLY

All work to be carried out in accordance with the Ministry of Roads, Public Works
and Housing General Specifications for Building Works issued in 1976 or as
qualified or amended.

B. MANUFACTURERS’ NAMES

Where manufacturers’ name(s) and catalogue references are given, it is for
guidance to quality and standard only. Alternative manufacturer of equal quality
will be accepted at the discretion of the Project Manager.

C. WALLING

All precast concrete blocks shall be manufactured by the methods and to the sizes

specified in the Ministry of Roads, Public Works and Housing “Specification for
Metric Sized Concrete Blocks for Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron
at every alternate course.

Prices for walling must allow for all costs in preparing, packing and sending
sample blocks for testing as and when required by the Project Manager.

D. CARPENTRY

The grading rules for cypress shall be the same as for podocarps and all timber
used for structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture
content and preservative treatment and timber prices must allow for preparing,
packing and sending samples for testing when required.

Prices must also include for all nails and fasteners

PN/1
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A. JOINERY

Cypress for joinery shall be second grade in accordance with the latest grading rules of
the Kenya Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor
may with the approval of the Project Manager, use either Msharagi or Mvuli in
lieu of Mahogany but such approval will be given only in the case of shortages of
the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill and
filling with propriety plugs of the correct sizes. Cutting with hammer and chisel will not
be allowed.

Prices for joinery must include for pencil rounded arises, protection against damage,
nails, screws, framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must
be ascertained on site.

B. IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and
approved.

Prices must include for removing and re-fixing during and after painting,
labeling all keys, and for fixing to hardwood, softwood, concrete or
blockwork.

Catalogue references given for ironmongery are for purposes of indicating quality
and size of item(s). Should the Contractor wish to substitute the specified item(s)
with others of equal quality, he must inform the Project Manager and obtain
approval in writing.

C. STRUCTURAL STEELWORK
All structural steelwork shall comply with the Ministry of Roads, Public Works and

Housing “Structural Steelwork Specification (1973) and shall be executed by an
approved Sub-contractor.

PN /2
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A. PLASTERWORK AND OTHER FINISHES

All finishing’s shall be as described in the general specifications and in
these Bills of Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and coating
with cement and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4)
backing screed unless otherwise specified in these Bills of Quantities.

B. GLAZING

Where polished plate glass is specified, this refers to general
glazing quality. Prices for glazing shall include for priming of

rebates before placing putty.

The Contractor will be responsible for replacing any broken or scratched glass and
handing over in perfect condition.

C. PAINTING

Painting shall be applied in accordance with the manufacturers’
instructions.

Prices for painting are to include for scaffolding, preparatory work, priming coats,

protection of other works and for cleaning up on completion. Prices for painting on
galvanized metal are to include for mordant solution as necessary.

PN/3



ST AGATHA KANYEKIINI GIRLS HIGH SCHOOL

Proposed 13 No. Door Ablution Block

ITEM

DESCRIPTION

AMOUNT (KSHS.)

PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WATER
BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI GIRLS
SECONDARY SCHOOL

PARTICULAR PRELIMINARIES

PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “Particular and General
Preliminaries” in the tenderer’s priced Bills of Quantities.

Preliminaries to the contract are mandatory conditions and responsibilities
the contractor is required to fulfill for the complete and proper execution of
the contract. The contractor is advised to read and understand all his
obligations under preliminaries. Should he find that fulfillment of any of the
items will lead to him incurring any cost not covered under measured works
he shall price such works accordingly. Items for which no price is entered
will not be paid for but shall be deemed covered by other rates and prices in
these Bills of Quantities. Value Added Tax (V.A.T.) shall be included in the
individual prices or rates at the rate of 16%.

DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT
The works to be carried out under this contract involves; Construction of
1No. 13 Doors Exhaustable Toilet Block at Kiine Girls High School as
described in the Tender Bills of Quantities

These are works of erection and completion exhaustible toilet block.
Generally comprising of excavations, concretework, walling, roofing and
doors, finishes, fittings and associated mechanical and electrical installation

Mechanical Works and Electrical Works will be executed by approved sub-
contractors.

LOCATION OF SITE

The site of the proposed works is located at St Agatha KanyeKiine Girls
Secondary School in Kirinyaga County. The Contractor is advised to visit
the site to familiarize with the nature and position of the site. No claims
arising from the Contractor’s failure to do so will be entertained.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and
the actual works, the site measurements shall generally take precedence.
However, such discrepancies between any contract documents shall
immediately be referred to the PROJECT MANAGER in accordance with
Clause 22 of the Conditions of Contract. The discrepancies shall then be
treated as a variation and be dealt with in accordance with Clause 22 of the
said Conditions.

Carried to collection

PP/1

Particlar Preliminaries



ST AGATHA KANYEKIINI GIRLS HIGH SCHOOL

Proposed 13 No. Door Ablution Block

ITEM

DESCRIPTION

AMOUNT (KSHS.)

A

TENDER DOCUMENTS
Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s
Page STD/8

VIEWING OF DRAWINGS

Any tenderer interested in viewing the drawings related to this project before
submission of the tenders may do so by contacting the Director of Public
Works, County Department of Transport and Infrastructure Head
Office, Prisons Road, Kerugoya.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, taxes, and all other
incidental expenses, all to comply with the said Conditions of Contract.

FIRM PRICE CONTRACT

This is a firm price contract and, therefore the tenderer shall not be
reimbursed for any increases in the costs of materials and/or labour in the
execution of the works except as provided under the fluctuations clause.

VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in the Finance Act

part 3 Section 21(b) operative from 1% September, 1993 which requires
payment of VAT on all contracts. The contractor should therefore include
allowance for V.A.T and other Government taxes currently in force for all his
rates, provisional items and prime cost sums in this tender.

The tenderer is advised that in accordance with Government public notice

No. 35 & 36 Dated 11" September 2003 operational from 1* October 2003,
VAT will be deducted against the contract sum at the prevailing rate by the
Employer and remitted directly to the Commissioner of VAT through all
interim certificates. It should however be noted that this is not additional tax
but a new mode of payment for VAT, any excess payment will be refundable
once the Contractor has submitted monthly returns to the Commissioner of
VAT who will do the refunds when satisfied that the VAT regulations have
been complied with. NB: The tenderers shall allow for for 16% V.A.T. in

STANDARD FORMS
Any tender with standard forms not filled as appropriate will be treated as
non-responsive.
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ST AGATHA KANYEKIINI GIRLS HIGH SCHOOL

Proposed 13 No. Door Ablution Block

ITEM

DESCRIPTION

AMOUNT (KSHS.)

A

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must
be delivered in the addressed envelope which should be properly sealed and
deposited in the tender box as specified in the tender advertisement and or
letter of invitation to tender.

Tenders will be opened at the time specified in the advertisement and/or
letter of invitation to tender. Tenders arriving later than the specified time
will not be considered.

CORRECTION OF ERRORS IN TENDER

Arithmetical errors will be rectified on the following basis.

If there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and the quantity, the unit price shall
prevail and the total price shall be corrected.

If there is a discrepancy between words and figures, the amount in words will
prevail.

BID SECURITY

The Bidder shall furnish, as part of his bid, a security as specified in the
tender advertisement or letter of invitation to tender.

The bid security shall, at the bidder’s option, be in the form of a certified
cheque, bank draft, standby letter of credit or guarantee duly signed, sealed
and stamped from a bank or Insurance company which has been determined
by the bidder to be acceptable to the Government. The format of the bid
security shall be in accordance with the sample forms of bid security included
in the post qualification forms, other formats may be permitted, subject to the
prior approval of the Government.

Bid Security shall be valid for a period of Thirty (30) days beyond the
tender validity period.

TENDER VALIDITY

"Clause 3.6 of the Instructions to Tenderers has been amended to read:
"Tenders shall remain valid for a period of Ninety (90) days from the
date of Tender Opening. All Tenderers are advised to note this amendment
when filling the Form of Tender".
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ST AGATHA KANYEKIINI GIRLS HIGH SCHOOL

Proposed 13 No. Door Ablution Block

ITEM

DESCRIPTION

AMOUNT (KSHS.)

A

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with
Clause 28 on award of contract of the Instructions to Tenderer’s. No payment
on account for the works executed will be made to the contractor until he has
submitted valid Performance Bond to the EMPLOYER duly signed, sealed
and stamped from an approved Bank or Insurance Company.

CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the
Conditions of contract must be adhered to.

The PROJECT MANAGER shall strictly monitor the Contractors progress
in relation to the progress chart and should it be found necessary the
PROJECT MANAGER shall inform the Contractor in writing that his
actual performance on site is not satisfactory. In all such cases the
Contractor shall accelerate his rate of performance production and progress
by all means such as additional labour, plant, e.t.c and working overtime all

URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent” and should be
completed within the period stated in Contract Agreement. The Contractor
shall allow in his rates for any costs he/ she deems that he/she may incur by
having to complete these works within the stipulated contract period.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on
Site. Progress to be recorded and chart to be amended as necessary as the
work proceeds.

INSURANCE

The Contractor shall insure as required in Condition No.30 of the Conditions
of contract. No payment on account of the work executed will be made to the
Contractor untill he has satisfied the PROJECT MANAGER either by
production of an insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clause have been complied with in all
respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that the premiums are duly paid up by the Contractor, who, if called
upon to do so, shall produce receipted premium renewals for the PROJECT
MANAGER's inspection.
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ST AGATHA KANYEKIINI GIRLS HIGH SCHOOL

Proposed 13 No. Door Ablution Block

ITEM

DESCRIPTION

AMOUNT (KSHS.)

A

WORKING CONDITIONS

The Contractor shall allow in his rates for any interferance that he may
encounter in the course of the works for the Client may in some cases ask the
Contractor not to proceed with the works until some activities within the site
are completed, as the offices will be operational as usual during the
course of the contract.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a
restricted site where the client is going on with other nomal activities. The
Contractor is thus instructed to take reasonable care in the execution of the
works as to prevent accidents, damage or loss and disruption of activities
beeing carried out by the Client. The Contractor shall allow in his rates any
expense he deemes necessary by taking such care within the site.

EXISTING BUILDINGS AND SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concerned for the support, maintenance and
protection of such services.

ADJOINING PROPERTY

The contractor is advised to take all necessary precautions to prevent damage
to adjoining property. Any damage occurring must be made good to the
satisfaction of the PROJECT MANAGER and/or owner(s) of the adjoining
property at the contractor’s expense.

LABOUR CAMPS
The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND
SAFETY STATUTORY REQUIREMENTS

The Contractor must take all necessary measures to ensure total compliance
in all respects with the current statutory requirements in relation to the
National Construction Authority, National Environment Management
Authority, Public/ Occupational Health and Safety and Staff / Workers
Welfare during the both the contract and defects liability periods.
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ST AGATHA KANYEKIINI GIRLS HIGH SCHOOL Proposed 13 No. Door Ablution Block

ITEM|DESCRIPTION AMOUNT (KSHS.)

A |HOARDING

The Contractor shall enclose all the site under construction with a hoarding
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade
treated sawn cypress timber posts firmly secured at 1800 mm centres with
two 75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor
is in addition required to take all precautions necessary for the safe custody of
the works, materials, plant, public and Employer's property on the site.
Advertisements shall not be displayed on the hoarding unless the prior
permission of the PROJECT MANAGER in writing has been obtained.

B |USE OF SITE
The contractor shall not use the site for any other purpose other than carrying
out the contract works.

C |PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT
SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments are shall
only be made for work done and materials delivered to site: all in accordance
with Clause 23 of the Conditions of Contract Agreement. In order to facilitate
this, a list of the general component elements for the works is given at the
summary page of these specifications and the tenderer is requested to break
down his tender sum commensurate to the said elements.

D |PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the PROJECT
MANAGER. This is to include materials of the Contractor, nominated sub-
Contractors and nominated suppliers.

E [(CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due to
any of the contract conditions, or by any other reason whatsoever, he shall
present such a claim or intent to claim notice to the PROJECT MANAGER
in accordance with Clauses 19 and 24 of the conditions of contract within the
contract period. No claim shall be entertained if the contractor has not
complied with the said conditions or upon the expiry of the said contract
period.

Carried to collection
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ST AGATHA KANYEKIINI GIRLS HIGH SCHOOL

Proposed 13 No. Door Ablution Block

ITEM

DESCRIPTION

AMOUNT (KSHS.)

A

STATIONERY EXPENSES
Provide a Provisional Sum for the Project Stationery Expenses

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract

Period of Final Measurement 3 Months From Practical completion
Defects Liability Period 6 Months from Practical completion
Date for Possession To be agreed with the Project Manager

Date for Completion  To be 12 Weeks from the date of Site Possession
Liquidated and Ascertained damages At the rate of KShs: 15,000 per
Period of Interim Certificates Monthly

Period of Honouring Certificates 30 days

Percentage of Certified Value Retained 10%

Limit of Retention Fund 10%

The Price Adjustment Clause SHALL NOT apply

Price for VAT should be included in the tenderer's rates

Tenderer's Quoted Contract Completion Period: ..........ccceevennennnne.

Carried to collection
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ST AGATHA KANYEKIINI GIRLS HIGH SCHOOL Proposed 13 No. Door Ablution Block

ITEM|DESCRIPTION AMOUNT (KSHS.)

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO
SUMMARY OF PRELIMINARIES
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PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAFdg8 BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WATER
BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI GIRLS
SECONDARY SCHOOL

GENERAL PRELIMINARIES

A [PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's
priced Bills of Quantities and Specifications.

The Contractor shall be deemed to have included in his prices or rates for the
various items in the Bills of Quantities or Specification for all costs involved
in complying with all the requirements for the proper execution of the whole
of the works in the Contract.

B (ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and
shall be all the requirements for the proper execution of the whole of the
works in the Contract.

C.M. Shall mean cubic metre
SM. Shall mean square metre
LM. Shall mean linear metre
MM Shall mean Millimetre
Kg. Shall mean Kilogramme
No. Shall mean Number
Prs. Shall mean Pairs

B.S. - Shall mean the British Standard Specification Published
by the British Standards Institution, 2 Park Street, London W.I., England.

Ditto - Shall mean the whole of the preceding description except as qualified
in the description in which it occurs.

m.s. Shall mean measured separately.

a.b.d Shall mean as before described.
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PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAFdg8 BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI

GIRLS SECONDARY SCHOOL

ITEM

DESCRIPTION

AMOUNT (KSHS.)
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PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAFdg8 BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A |METHOD OF MEASUREMENT

Notwithstanding any contrary provision in the conditions of contract all
quantities shall be deemed to have been prepared in accordance with current
edition of the Standard Method of Measurement of Building Works for the
Republic of Kenya.

The rates set down by the contractor against each item in the particular
specifications shall, unless otherwise expressly provided to the contrary, or
unless there is a separate item for extra labour, cutting or waste, be held to
include for waste of materials, carriage and cartage, carrying in and return of
empties, hoisting, setting, fitting and fixing in position, making and all other
labour and everything else necessary for the proper completion of each item
and for establishment charges and profit. Each items of cutting shall include
for consequent waste.

B |EXCEPTIONS TO THE STANDARD METHOD OF MEASUREMENT
Attendance; Clause B19(a) of the Standard Method of Measurement is
deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in and
shall be deemed to include: allowing use of standing scaffolding, messrooms,
sanitary conditions and welfare facilities; provision of special scalfolding
where necessary, office accommodation and for storage of plant and
materials; providing light and water for their work: clearing away rubbish;
unloading checking and hoisting: providing electric power: and removing and
replacing duct covers, pipe casings and and the like necessary for the
execution and testing of Sub- Contractors' work and being responsible for the
accuracy of the same.

Fix Only:-

"Fix Only" shall mean take delivery at nearest major supply centre, pay all
demurrage charges, load and transport to site where necessary, unload, store,
unpack, assemble as necessary, distribute to position, hoist and fix only.

C |ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorised alteration or qualification made to the text of the Bills of
Quantities may cause the Tender to be disqualified and will in any case be
ignored. The Contractor shall be deemed to have made allowance in his prices
generally to cover any items against which no price has been inserted in the
priced Bills of Quantities. All items of measured work shall be priced in detail
and the Tenders containing Lump Sums to cover trades or groups of work
must be broken down to show the price of each item before they will be
accepted.

Carried to collection
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PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAFdgs8 BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A |EMPLOYER

The "Employer" is the GOVERNMENT OF KENYA.The term "Employer"
and "Government" wherever used in the contract document shall be
synonymous

B (PROJECT MANAGER

The term "PROJECT MANAGER" wherever used in these Bills of Quantities
shall be deemed to imply the person defined in Condition 1 of the Conditions
of Contract hereby attached or such person or persons as may be duly
authorised to represent him on behalf of the Government.

C |(ARCHITECT

The term "Architect" shall be deemed to mean "The PROJECT MANAGER"
as defined above whose address unless otherwise notified is the County
Department of Transport, Roads and Public Works, P.O. Box 390,
KERUGOYA.

D ([(QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The PROJECT
MANAGER" as defined above whose address unless otherwise notified is the
County Department of Transport, Roads and Public Works, P.O. Box
390, KERUGOYA.

E |ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The PROJECT
MANAGER" as defined above whose address unless otherwise notified is the
County Department of Transport, Roads and Public Works, P.O. Box
390, KERUGOYA.

F [(MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The PROJECT
MANAGER" as defined above whose address unless otherwise notified is the
County Department of Transport, Roads and Public Works, P.O. Box
390, KERUGOYA.

G |STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The PROJECT
MANAGER" as defined above whose address unless otherwise notified is the
County Department of Transport, Roads and Public Works, P.O. Box
390, KERUGOYA.

Carried to collection

GP/4 General Preliminaries



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAFdg8 BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A [FORM OF CONTRACT

The form of contract will be the one included in the Republic of Kenya's
(PPOA) Standard Tender Document for Procurement of Works (2006
Edition) hereby attached and Conditions of Contract are those attached
thereto. If the Contractor considers that compliance with any of the
Conditions of Contract involves any expenses distribute them among his rates
for the various items in the Bills of Quantities. No claim shall be allowed
arising from the Contractors compliance with _any of the Conditions of
Contract. These are numbered from 1 to 37 as set out on pages 18 to 40 of
these tender documents. Particulars of the insertion to be made in the
Appendix of the Appendix of the Contract Agreement will be found in the
Particular Preliminaries of these Bills of Quantities.

The Conditions of Contract are also included herein

Conditions of Contract

These are as contained in these tender documents.

Particulars of insertions to be made in the Appendix to the Contract
Agreement will be found in the Particular Preliminaries part of these Bills of

B |GENERAL SPECIFICATIONS.

For the full description of materials and workmanship, method of execution
of the work and notes for pricing, the Contractor is referred to the Ministry of
Roads, Public Works and Housing General Specification dated 1976 or any
subsequent revision thereof which is issued as a separate document, and
which shall be allowed in all respects unless it conflicts with the General
Preliminaries, Trade Preambles or other items in these Bills of Quantities.

C [WORKS

Except as amplified under the item "Insurance" in these Preliminaries, the
word "Works" in the Particular Specification shall include the work of all sub
contractors and shall include all the approved variations.

D |VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the
location of which is described in the Particular Preliminaries hereof. He shall
be deemed to have acquainted himself therewith as to its nature, position,
means of access or any other matter which may affect his tender his tender.
No claim arising from his failure to comply with this recommmendation will

E |[(AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of
storage and for the purpose of erecting workshops, etc., shall be defined on
site by the PROJECT MANAGER.
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PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAFdg8 BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI

GIRLS SECONDARY SCHOOL

ITEM

DESCRIPTION

AMOUNT (KSHS.)
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PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAFdg8 BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A [ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the site shall be agreed with the PROJECT MANAGER
prior to commencement of the work and contractor must allow for building
any necessary temporary access roads for the transport of the materials, plant
and workmen as may be required for the complete execution of the works
including provision of temporary culverts, crossings, bridges, or any other
means of gaining access to the site. Upon completion of the works, the
contractor shall remove such temporary access roads, culverts, bridges,
etc.and make good and reinstate all works and surfaces disturbed to the
satisfaction of the PROJECT MANAGER.

B |WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water,
electric light and power required for use in the works. The Contractor must
make his own arrangements for connection to the nearest suitable water main
and for metering the water used. He must also provide temporary tanks and
meters as required at his own cost and clear away when no longer required
and make good on completion to the entire satisfaction of the PROJECT
MANAGER . The Contractor shall pay all charges in connection herewith.
No guarantee is given or implied that sufficient water will be available from
mains and the Contractor must make his own arrangements for augmenting
this supply at his own cost. Nominated Sub-contractors are to be made liable
for the cost of any water or electric current used and for any installation
provided especially for their own use.

C [SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the
Contractor in accordance with Public Health and Labour Departments
requirements and to the satisfaction of the the PROJECT MANAGER.

The Pit latrines shall be enclosed with framing and corrugated iron sheet roof,
side and partition. The site of the latrine shall be agreed with the PROJECT
MANAGER and the works shall not be commenced beforethe sanitary
accommodation has been approved by the PROJECT MANAGER and the
above mentioned authorities.

The contractor will beeqiured to pay employ sufficient sewwpers on the site
to ensure clean maintenance and daily disinfecting of the latrines and not less
than once per week, the whole area and the enclosures shall be sprayed with
disinfectant and insectcide and on completion the works, the latrines shall be
removed and all works and surfaces disturbed made good and the whole area
disinfected and left clean and free from pollution to the satisfaction of the
PROJECT MANAGER and local authorities.

Carried to collection
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PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WA dg8 BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A (SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works
stores, materials, plant, personnel, etc., both his own and sub-contractors' and
must provide all necessary watching, lighting and other precautions as
necessary to ensure security against theft, loss or damage and the protection of
the public. No claim will be entertained from the Contractor for not
maintaining adequate security for both the works and workers.

B |(OFFICE FOR THE PROJECT MANAGER

The contractor shall provide, erect and maintain where directed on site and
afterwards dismantle the Site Office of the type noted in the particular
preliminaries, complete with furniture. He shall also provide a strong metal
trunk complete with strong hasp and staple fastening and two keys. He shall
provide, erect maintain a lock-up pedestral type water or bucket closet for the
sole use of the PROJECT MANAGER including making temporary
connections to the drain where applicable to the satisfaction Government and
Medical Officer of Health and pay the services of a cleaner and pay all
conservancy charges and keep both office and closet in a clean and sanitary
condition from commencemet to the completion of the works and dismantle
and make good disturbed surfaces. The office and closet shall be complete
before the contractor is permitted to commence the works. The Contractor
shall make available on site as and when required by the PROJECT
MANAGER a modern and accurate level together with levelling staff,
ranging rods and 50 metre metallic linen tape.

C |CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking
Agent or Representative, competent and experienced in the kind of work
involved who shall give his whole experience in the kind of work involved
and shall give his whole time to the superintendence of the works. Such
Agent or Representative shall receive on behalf of the Contractor all
directions and instructions from the PROJECT MANAGER and such
directions shall be deemed to have been given to the Contractor in accordance
with the Conditions of Contract.

D |TRANSPORT.
Allow for transport of workmen, materials, etc., to and from the site at such
hours and by such routes as may be permitted by the competent authorities.

Carried to collection
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PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAFdg8 BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A |SCAFFOLDING, PLANT., TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the
works except in so far as may be stated otherwise herein and except for such
items specifically and only required for the use of nominated Sub-Contractors
as described hereiin. No timber used for formwork, scalffolding or temporary
works of any kind shall be used afterwards in the permanent work.

B (SETTING OUT

The PROJECT MANAGER shall furnish to the contractor either by way of
carefully dimensioned drawings or by personnel supervision at the time of
setting out the works such information as shall enable the contractor to set out
the enclosing walls of the building at ground level after which the contractor
shall be responsible and shall at his own cost amend any errors arising from
his own inaccurate setting out unless the PROJECT MANAGER shall state
otherwise in writing.

C |MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of
the best quality and description unless otherwise stated. The Contractor shall
order all materials to be obtained from overseas immediately after the
Contract is signed and shall also order materials from local sources as early as
necessary to ensure that they are on site when required for use in the the
works. The Bills of Quantities shall not be used for the purpose of ordering

D (STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the
site weatherproof lockup sheds for the safe storage and custody of materials
for the works and for the use of workmen engaged thereon and shall remove
such sheds and make good damaged or disturbed surfaces upon completion to
the satisfaction of the PROJECT MANAGER. Nominated Sub-Contractors
are to be made liable for the cost of any storage accommodation provided
especially for their use.

E [(MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to
the site before payment is effected unless specifically exempted by the
PROJECT MANAGER. This includes the materials of the Main Contractor,
Nominated Sub-Contractors and Nominated Suppliers.

Carried to collection
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PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRAGR BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A [MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of
the Government. Unless the PROJECT MANAGER directs otherwise such
materials shall be dealt with as provided in the Contract. Such materials shall
only be used in the works, in substitution of materials which the Contractor
would otherwise have had to supply with the written permission of the
PROJECT MANAGER Should such permission be given, the Contractor
shall make due allowance for the value of the materials so used at a price to
be agreed.

B [MATERIALS FROM DEMOLITIONS
Any materials from demolitions and not re-used shall become the property of
the Client/User. The Contractor shall allow in his rates for the cost of

transporting, storing and securing the materials on site as directed by the
PROJECT MANAGER.

C (SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials
supplied by the PROJECT MANAGER at the time of taking delivery thereof,
as having received them in good order and condition, and will thereafter be
responsible for any loss or damage and replacements of any such loss or
damage with articles and/or materials which will be supplied by the
PROJECT MANAGER at the current market prices including Customs Duty
and V.A.T., all at the Contractor's own cost and expense, to the satisfaction
of the PROJECT MANAGER.

D |PUBLIC AND PRIVATE ROADS.
Maintain as required throughout the execution of the works and make good
any damage to public or private roads arising from or consequent upon the

execution of the works to the satisfaction of the local and other competent
authority and the PROJECT MANAGER

E |(EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing
property including roads, cables, drains and other services and he will be held
responsible for and shall make good all such damage arising from the

execution of this contract at his own expense to the satisfaction of the
PROJECT MANAGER

Carried to collection
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PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRaGE BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A |QUALITY OF THE WORKS

The works should be of high quality and the contractor will be required to
make samples of the work to be executed for approval by the PROJECT
MANAGER before he commences the carrying out of the works. The
contractor should allow for sample works in his rates accordingly. Incase a
sample does not meet the standards set by the Project Manager, the contractor
shall be expected to make another sample at his cost until it is approved by
the PROJECT MANAGER.

B |SAMPLES

The Contractor shall furnish at his own cost any samples of materials or
workmanship including concrete test cubes required for the works that may be
called for by the PROJECT MANAGER for his approval until such samples
are approved by the PROJECT MANAGER and the PROJECT MANAGER,
may reject any materials or workmanship not in his opinion to be up to
approved samples. The PROJECT MANAGER shall arrange for the testing of
such materials as he may at his discretion deem desirable, but the testing shall
be made at the expense of the Contractor and not at the expense of the
PROJECT MANAGER. The Contractor shall pay for the testing in
accordance with the current scale of testing charges laid down by the
Materials Branch, Ministry of Transport and Infrastructure.

The procedure for submitting samples of materials for testing and the method
of marking for identification shall be as laid down by the PROJECT
MANAGER The Contractor shall allow in his tender for such samples and
tests except those in connection with nominated sub-contractors' work.

C |GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in
connection with the employment of Labour and other matters related to the
execution of the works. In particular the Contractor's attention is drawn to the
provisions of the Factory Act 1950 and his tender must include for all costs
arising or resulting from compliance with any Act, Order or Regulation
relating to Insurances, pensions and holidays for workpeople or so the safety,
health and welfare of the workpeople.

The Contractor must make himself fully acquainted with current Acts and
Regulations, including Police Regulations regarding the movement, housing,
security and control of labour, labour camps , passes for transport, etc. It is
most important that the Contractor, before tendering, shall obtain from the
relevant Authority the fullest information regarding all such regulations
and/or restrictions which may affect the organisation of the works, supply and
control of labour, etc., and allow accordingly in his tender. No claim in
respect of want of knowledge in this connection will be entertained.

Carried to collection

GP/11 General Preliminaries



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRaGR PORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A |SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction
in all respects of the "PROJECT MANAGER" who shall at all times during
normal working hours have access to the works and to the yards and
workshops of the Contractor and sub-Contractors or other places where work
is being prepared for the contract. The working hours shall be those generally
worked by good employers in the in the Building and Civil Engineering trades
in Kenya. No work shall be carried out at night or on gazetted holidays unless
the PROJECT MANAGER shall so direct. No work shall be covered up nor
shall any concreting be carried out in the in the absence of the Clerk of Works
without prior approval of the PROJECT MANAGER in writing.

B [(PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of
Quantities, including casing, casing up, covering or such other means as may
be necessary to avoid damage to the satisfaction of the PROJECT
MANAGER and remove such protection when no longer required and make
good any damage which may nevertheless have been done at completion free
of cost to the Government.

C |BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT
MANAGER in writing. All blasting operations shall be carried out at the
Contractor's sole risk and cost in accordance with any Government
regulations in force for the time being, and any special regulations laid down
by the PROJECT MANAGER governing the use and storage of explosives.

D [REMOVAL OF RUBBISH AND SITE CLEARANCE ETC.

The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and

stains and leave in a clean and tidy state to the reasonable satisfaction of the
PROJECT MANAGER

E |WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains,
wash (except where such treatment might cause damage) and clean all floors,
sanitary fittings, glass inside and outside and any other parts of the works and
remove all marks, blemishes, stains and defects from joinery, fittings and
decorated surfaces generally, polish door furniture and bright parts of
metalwork and leave the whole of the buildings watertight, clean, perfect and
fit for occupation to the approval of the PROJECT MANAGER.

Carried to collection

GP/12 General Preliminaries



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRAaE BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A [PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall
have the meaning stated in Section A item A7(i) of the Standard Method of
Measurement mentioned in Condition No. 16 of the conditions of Contract.
Such sums are net and no addition shall be made to them for profit.

B (ADJUSTMENT OF PROVISIONAL SUMS.

In the Final Account all Provisional Sums shall be deducted and the value of
the work properly executed in respect of them upon the PROJECT
MANAGER's order added to the Contract Sum. Such work shall be valued as
described for variations in condition No. 22 of the Conditions of Contract, but
should any part of the contract be executed by a nominated Sub-Contractor, or
any articles for the Work be supplied by a Nominated Supplier, the value of
such work or articles shall be treated as a P.C. Sum and profit and attendance

comparable to that contained in the priced Bills of Quantities for similar items
added.

C |PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of
Quantities shall have the meaning stated in Section A item A7 (ii) of the
Standard Method of Measurement mentioned in Condition No. 16 of the
conditions of Contract. Persons or firms nominated by the PROJECT
MANAGER to execute work or to provide and fix materials or goods as
stated in Condition No. 20 of the Conditions of Contract are described herein
as Nominated Sub-Contractors. Persons or firms so nominated to supply
goods or materials are described herein as Nominated Suppliers.

D (ADJUSTMENT OF P.C. SUMS.

In the Final Account all P.C. Sums shall be deducted and the amount properly
expended upon the PROJECT MANAGER's order in respect of each of them
added to the Contract sum. The Contractor shall provide to the PROJECT
MANAGER such quotations, invoices or bills, properly receipted, as may be
necessary to show the actual details of the sums paid by the Contractor. Items
of profit upon P.C. Sums shall be adjusted in the final account pro-rata to the
amount paid. Items of "attendance" (as previously described) following P.C.
Sums shall be adjusted pro-rata to the physical extent of the work executed
(not pro-rata to the amount paid) and this shall apply even though the
Contractor's priced Bill shows a percentage in the rate column in respect of
them. Should the Contractor be permitted to tender and his tender be accepted
of any work for which a P.C. Sum is included in these Bill of Quantities,
profit and attendance will be allowed at the same rate as it would be if the
work were executed by a Nominated Sub-Contractor.

GP/13 General Preliminaries



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRAGR BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)
Total to collection

GP/14 General Preliminaries



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRAGE BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A (NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by
nominated sub-contractors, the Contractor shall enter into sub-contracts as
described in Condition No 8 of the Conditions of Contract and shall thereafter
be responsible for such sub contractors in every respect. Unless otherwise
described the Contractor is to provide for such Sub-Contractors any or all of
the facilities described in these Preliminaries. The Contractor should price for
these with the nominated Sub-contract contractor's work concerned in the
P.C. Sums under the description "Add for Attendance".

B |DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right
to place a "Direct Contract" for any goods or services required in the works
which are covered by a P.C. Sum in the Bills of Quantities and to pay for the
same direct. In the instances, profit relative to the P.C. Sum the priced Bills of
Quantities will be adjusted as described for P.C. Sums and allowed.

C |ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall
afford any tradesmen or other persons employed for the execution of any
work not included in this Contract every facility for carrying out their work
and also for use of his ordinary scaffolding. The Contractor, however, shall
not be required to erect any special scaffolding for them. The Contractor shall
perform such cutting away for and making good after the work of such
tradesmen or persons as may be ordered by the PROJECT MANAGER and
the work will be measured and paid for to the extent executed at rates
provided in these Bills.

D |PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to
remeasurement in order to ascertain the actual quantity executed for which
payment will be made. All "Provisional" and other work liable to adjustment
under this Contract shall left uncovered for a reasonable time to allow all
measurements needed for such adjustment to be taken by the PROJECT
MANAGER Immediately the work is ready for measuring, the Contractor
shall give notice to the PROJECT MANAGER. If the Contractor makes
default in these respects he shall if the PROJECT MANAGER so directs
uncover the work to enable all measurements to be taken and afterwards
reinstate at his own expense.

Carried to collection

GP/15 General Preliminaries



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRAaGR BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION AMOUNT (KSHS.)

A |[TRAINING LEVY

Legal notice No. 237 of October, 1971 requires payment by the contractor of
a training levy of a quarter percent (1/4 %) of the value of the contract where
the contract value exceeds KShs. 50,000/=. The contractor will be required to
furnish the PROJECT MANAGER with a receipt showing that he has paid
the required Training Levy to the Director of Industrial Training. In case the
contractor fails to furnish the said receipt to thePROJECT MANAGER, the
Client will pay the amount to the Director of Industrial Training from monies
due to the contractor.

Carried to collection

COLLECTION

Brought forward from page GP/1
Brought forward from page GP/2
Brought forward from page GP/3
Brought forward from page GP/4
Brought forward from page GP/5
Brought forward from page GP/6
Brought forward from page GP/7
Brought forward from page GP/8
Brought forward from page GP/9
Brought forward from page GP/10
Brought forward from page GP/11
Brought forward from page GP/12
Brought forward from page GP/13

Brought down from above

TOTAL FOR GENERAL PRELIMINARIES CARRIED TO
SUMMARY OF PRELIMINARIES

GP/16 General Preliminaries



PROPOSED CONSTRUCTION OF 1 NO. 13 DO@4g& WATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION QTY |UNIT RATE | AMOUNT-KSHS

PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WATER

BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI

GIRLS SECONDARY SCHOOL

BILL NO. 3: MEASURED BUILDER'S WORK

ELEMENT NO. 1:SUBSTRUCTURES (ALL PROVISIONAL)

Excavations
A [Clear site off all bushes, shrubs, grub up roots and burn debris 83 | Sm
B |Oversite to remove top soil average 150mm deep and dispose on

site as directed by the Project Manager 83 | Sm
C |Excavate strip foundation trench not exceeding 1.50 meters

deep.starting from stripped level 37 | Cm
D |Extra-over all excavation for excavating in any class of rock 1 Cm
E [Allow for keeping excavations free from all water by any means ltem
F |Allow for plunking and strutting to sides of excavations and

keeping excavations free from any fallen material Item

Disposal and back filling
G |Return, fill-in and ram selected excavated materials around

foundations 21 | Cm
H [Load, wheel and cart away surplus excavated materials and

deposit in approved dumping area on site 16 [ Cm

Fillings, Anti termite treatment and Damo Proofing
I |Hardcore filling in making up levels average 300mm thick in layers

of 150mm maximum thickness 56 | Sm
J [50mm thick quarry dust blinding to surfaces of hardcore 56 | Sm
K |Premise 200 SC' or other equal and approved anti-termite

insecticide treatment applied to tops of fill and foundation walls 65| Sm
L |[500 gauge, 200mm welted laps (no allowance made to laps),

horizontal; 1 no. layer laid on compacted quarry dust blinding 65 | Sm

50mm thick mass concrete mix 1:4:8; under:
M |[Strip foundation 25| Sm

Total carried to collection

BW/1

Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DO@4g6 VATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION QTY |UNIT RATE | AMOUNT-KSHS
Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated
A |Strip foundation 5] Cm
B [150 mm thick surface slab 65| Sm
C |Extra over ditto slab for leaving opening size 350 x 450mm -] No
Reinforcement: Bars; high yield steel to B.S. 4461 including
bends, hooks, tying wire and spacer blocks:
D |10mm ditto 89 | Kg
F |8mm ditto 50 | Kg
Mesh fabric reinforcement to B.S 4483 and setting in
concrete with 300 mm side and end laps (measured nett-
allow for laps) allow for tving wire and spacer blocks
F |Reference A142 mesh 200 x 200 mm, weight 2.22 Kg/Sm 65 | Sm
Sawn formwork as described to:-
G |Edge of ground slab 75-150mm high 33| Lm
Substructure Walling
H 1200 mm thick approved local natural stone walling; roughly
squared; bedding and jointing in cement sand (1:3) mortar; and
reinforced with 25mm wide x 3mm thick hoop iron strips at every
alternate course in: 511 Sm
Finishes and External paving
J 14mm thick 2 No caotwork cement/sand (1:4) render; wood
floated to external wall (Plinth) surfaces. 13 | Sm
K |Prepare and apply three coats of black bituminous paint on wood
floated rendered plinth surfaces. 13 [ Sm
L [600 x 600 x 50mm thick Precast Concrete paving slabs, laid to
falls on and including 50mm thick gravel or murram base
compacted to 100% compaction at optimum moisture content 28 | Sm
Total carried to collection
COLLECTION
1 |Brought forward from page BW/1
2 |Brought forward from Above

TOTAL FOR SUBSTRUCTURES CARRIED TO SUMMARY

BW/2

Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DO@4g& 3VATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION QTY [(UNIT RATE | AMOUNT-KSHS
ELEMENT NO. 2: SUPERSTRUCTURE FRAME
REINFORCED CONCRETE WORKS
Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated
A |Beams and Ring beams 3] Cm
B |150mm thick suspended slab 13 [ Sm
Reinforcement: Bars; high yield steel to B.S. 4461 including
bends, hooks, tying wire and distance blocks:
C [12mm diameter bars 178 | Kg
C |10mm diameter bars 169 | Kg
E |8mm ditto 127 | Kg
Sawn formwork as described to:-
F |[Sides and soffites of Beams and Ringbeams 32| Sm
G |[Soffits of suspended slab 13| Sm
H |Edge of slab 75-150mm high 14 | Lm
WALLING
Walling in fine chisel dressed stone obtained from an
approved quarry, bedded and jointed in cement:sand (1:3)
mortar; and reinforced with 25mm wide x 3mm thick hoop
iron strips at everv alternate course in:
J 1200mm thick External walls 64 | Sm
Ditto but gamble walls 11| Sm
K [150mm thick Internal walls 75 | Sm
Sundries
L |Labour and materials for eaves filling 150mm thick walls average
200mm high to the profile of roof covering sheets 30 | Lm
M |Raking cutting 200mm thick wall and filling as described above 16 | Lm
N |Edges of Ramp 100mm high Lm
Insitu concrete; reinforced; class 20/20); mix 1:2:4; vibrated
O |1000 gauge poly thene sheet or other approved DPM laid with 30 3| SM
mm side and end laps
P |Fabric mesh Ref: A98 Weighing 2.22kg per square metre in the 3| SM

ramp

BW/3

Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DO@4g6 YWATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION QTY |UNIT RATE | AMOUNT-KSHS
Q [150mm thick (1:2:4) concrete mix on ramp 0.7] CM
2-ply bituminous felt damp-proof courses, under walls:
R ]200mm wide 32 | Lm
S |150mm wide 56 | Lm

TOTAL FOR SUPERSTRUCTURE FRAME CARRIED TO SUMMARY

BW/4

Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DO@4g& 3VATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM

DESCRIPTION QTY |UNIT RATE | AMOUNT-KSHS

ELEMENT NO. 3: ROOF

The following in 7No. Roof trusses with nailed or bolted
connections including hoisting and fixing in position not
exceeding 3.0 metres above ground floor level

(All timber in sawn second grade cypress well celcured with
tanalith solution (or equal and approved)

100 x 50mm rafters 63 | Lm
150 x 50mm tie joist 49 [ Lm
100 x 50mm king posts 11| Lm
100 x 50mm struts and ties 76 | Lm

100 x 50mm wall plate fixed with and including 200mm long

12mm diameter rag bolts cast into beam at 900mm centers 13| Lm
75 x 50mm purlins 79| Lm
100 x 50mm Hip rafters -| Lm
75 x 50mm Hip purlins -| Lm

In wrot cypress

200 x 25mm thick facsia/verge boards; nailed 38 | Lm

Prepainted, Gauge 30 Corrugated or Box profiled Roofing
sheets

Roof covering; 150mm laps on one end and one and a half
corrugation side lap; nailed to timber purlins (m.s) 89 | Sm

380mm Half round standard ridge/hip cover to match 10 [ Lm

Prepare and apply one coat etching primer, one undercoat
and two coats first quality gloss oil paint on:

Timber surfaces girth 200 - 300mm 38 | Lm

TOTAL FOR ROOFING CARRIED TO SUMMARY

BW/5 Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DO@4g6 8VATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT-KSHS

ELEMENT NO. 4: DOORS

Metal Doors

I he tollowing purpose made mild steel grille doors complete
with purpose made hinges and locking accessories
fabricated in accordance with Architectural designs and once

primed with red oxide before delivery to site, cutting pinning
fixing lugs to walls and plastering reveals in cement (1:3)
mortar with all main frames in 50x40mm R.H.S tubing (Grilles

and Glazing Inclusive)

Single leaf grille door size 1200 x 2250mm high overal comprising
50 x 25 x 3mm thick framing with 50 x 25mm RHS vertical infills
flush welded and jointed to full width of door

Frames and Finishings; Premium grade Wrot Cypess:-

100 x 50 mm; 2 No. labours; plugged door frame

50 x 35mm moulded architrave

25mm moulded quadrants

Timber door

45 mm thick flush door; ordinary plywood faced on both sides and
lipped on all edges in approved hardwood in door size 830 x
2060mm high

50mm thick purpose made framed doors consisting of 150 x
50mm pair of styles, top and middle rail and 200 x 50mm bottom

rail, filled with 50mm thick 4 no. moulded, raised and beaded
panels in overall door size in door size 830 x 2060mm high

Supply and fix the following iron mongery to UNION
cataloque or other equal and approved

100mm Brass butt hinges
Double action hinges
100mm long brass barrel bolt

200mm long Stainless steel Padlock bolt and receiver

54

54

54

10

10

11

11

No

Lm

Lm

Lm

No

No

Prs

Prs

No

No

Total carried to collection

BW/6

Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DO@4g& WATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM

DESCRIPTION QTY |UNIT RATE | AMOUNT-KSHS

Sundries

25 x 6Bmm Galvanised mild steel door fixing cramp 225mm long
with one end built into walling and other end bent, holed and
screwed to door frame 88 | No

Painting and decorations

Knot, prime and stop; prepare and apply one undercoat and
two coats of gloss oil paint on:

B |General metal surfaces 12 | Sm
C |General surfaces of timber doors (both sides measured) 43 | Sm
D [Surfaces; over 100mm but not exceeding 200mm girth; internal 54 | Lm
E Ditto not exceeding 100mm girth; internal 108 | Lm
Total carried to collection
COLLECTION
1 |Brought Forward from page BW/5
2 |Brought down from above

TOTAL FOR DOORS CARRIED TO SUMMARY

BW/7 Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DO@4g& 8ATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM

DESCRIPTION

QTY

UNIT

RATE | AMOUNT-KSHS

ELEMENT NO. 6: WINDOWS

Moulded precast concrete window sill weathered and
throated, reinforced with 2 No. 12 mm diameter mild steel
bars, finished fair faced including hoisting and bedding in
cement/sand (1:3) mortar.

275 x 50mm thick once rebated and throated window cill

Metal Casement Grilles

Supply and fix standard section purpose made steel
casement windows grilles to Architects detail complete with

Ditto 1200 mm x 750mm high
Ditto 1000 mm x 750mm high

One coat etching primer; one undercoat; two finishing coats

first quality super gloss oil paint to

Windows: general metal surfaces - both sides measured

11

15

Lm

No

No

Sm

TOTAL FOR WINDOWS CARRIED TO SUMMARY

BW/8

Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DO@4g6 $WATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT-KSHS

ELEMENT NO 5: FINISHES

Floor finishes
30mm thick cement and sand (1:3) screed backing to receive

floor tiles as described to:-

Concrete floor beds and slabs

Non Slip Surface finish on screed Concrete Ramp

Provide and fix1000mm x 75mm diameter round steel handrails,
galvanised and painted , welded to the ramp structure. Include
extra over for wreathed ramps and level bends.

Floor tiles fixed to cement: sand (1:4) screed bed with
approved adhesive as:

300x300x8mm thick coloured non slip floor tiles
100mm high skirting to match ditto
Wall finishes

Extra over horizontal and vertical pointing in 10mm thick rod in
cement and sand (1:3) mortar; one coat of bituminous paint.

Plaster;15mm thick, two coat work, cement:sand (1:3) 12mm

first coat; 3mm cement:lime (1:9) putty second coat steel
trowelled to concrete /masonry base generally to:

Walls, beams and internal

Render; 15mm thick one coat cement :sand (1:3); wood
floated to concrete or blockwork base generally to: -

Beams external
14mm thick backing to receive ceramic wall tiles

Approved ceramic wall tiles to B.S. 1281; coloured; fixed in
an approved pattern; bedding and jointing in cement sand
(1:4) mortar, arout with coloured cement to match

6mm thick; butt joints straight both ways; to cement sand base
(m/s) to walls internal

Prepare and apply one undercoat and three coats of first
quality Emulsion paint to the following surfaces

Plastered walls internally

Rendered surfaces externally

BW/9

53

11

53

57

64

174

17

20

20

174

17

Sm

Sm

LM

Sm

Lm

Sm

Sm

Sm

Sm

Sm

Sm

Sm

Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DGQgSMYATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM

DESCRIPTION

QTY

UNIT

RATE

AMOUNT-KSHS

TOTAL FOR FINISHES CARRIED TO SUMMARY

BW/10

Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DGQgSWATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM|{DESCRIPTION QTY |UNIT RATE | AMOUNT-KSHS

ELEMENT 7: WORKTOPS
A |Reinforced concrete (1:2:4/20-20mm aggregate) as described in

100mm thick worktop; complete with approved mesh

reinforcement leaving pockets size 450x400mm for wash hand

basins 2| Sm
B |50mm thick concrete base mix 1:3:6 laid flush to timber frame

(m/s) 2| Sm
C [Sawn formwork a.b.d. to edges and soffits of worktop 2| Sm
D [100mm thick masonry support walls a.b.d. 11 sm
E |15mm thick cement/sand screed (1:4) a.b.d. to receive tiles finish 2| Sm
F |12mm thick two coats gauged cement, lime and sand (1:2:9)

plaster steel trowelled smooth to walls internally 2| Sm

Approved granito tiles to B.S. 1281; coloured; fixed in an

approved pattern; bedding and jointing in cement sand (1:4)

mortar, grout with coloured cement to match
G |10mm thick; butt joints straight both ways; to cement sand base

(m/s) to work top internally 91| Sm
H |Ditto 100mm high skirting ditto | um

TOTAL FOR WORKTOP CARRIED TO SUMMARY

BW/11

Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DGQgSWATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION | QTY |UNIT RATE | AMOUNT-KSHS
PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WATER
BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL
BUILDER'S WORK SUMMARY
NO. (ELEMENT PAGE AMOUNT-KSHS
1 |SUBSTRUCTURES BW/2
2 |SUPERSTRUCTURE FRAME AND WALLING BW/3
3 |ROOF BW/4
4 |DOORS BW/5
5 |WINDOWS BW/7
6 |FINISHES BW/8
7 |WORKTOP BW/9

TOTAL FOR 1 NO. ABLUTION BLOCK CARRIED TO GRAND SUMMARY

BW/12

Builder's Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WddgeRIBORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM|DESCRIPTION QTY |UNIT| RATE | AMOUNT-KSHS

PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WATER
BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI GIRLS
SECONDARY SCHOOL

BILL NO. 4: FOUL DRAINAGE

ELEMENT NO. 1: FOUL DRAINAGE SYSTEM

4 NO. INSPECTION CHAMBERS

The following in 1 No. Inspection Chamber internal size 600 x
450 x 600 mm average depth.

A [Clear the site off undergrowth and burn the arising material on site
as directed by the Architect 1] Sm

B |Excavate pit for Inspection chamber starting from ground level and

not exceeding 1.5 metres deep. 11 cm
C |[Extra over excavations for excavating in soft rock - Cm
D [Return, fill in and ram selected excavated materials from site. 05| Cm

E |Load, cart away and spread to dispose extra excavation materials to
sites approved by the local authories 05| Cm

Concrete (1:4:8 to 40 mm gauge ) as described in :-

F [50 mm blinding under manhole bottom slab 1] Sm

Concrete (1:3:6) as described in :-

G [150 mm thick benching size 600 x 450 mm with 15 mm thick
waterproof cement and sand ( 1:2 ) rendering steel trowelled
smooth and including forming 150 mm half round channels 800 mm
total girth. 1| No

Vibrated reinforced concrete Class 20 mix 1:2:4 in :-

H [100 mm thick manhole bottom slab 1] Sm

I {100 mm thick suspended Manholes cover slab 1] Sm

Total Carried Forward

FD/1 Foul Drainage



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAddgeR?BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI

GIRLS SECONDARY SCHOOL

Total Brought Forward

Sawn formwork as described to :-

A [Soffites of suspended slab. 1] Sm
B |Edge of bed 75 to 150 mm high 3| Lm
C |[Edge of Suspended slab ditto 5| Lm
D |[Extra over for boxing for rebate of manhole frame and cover 1| No

High tensile square twisted bars to B.S. 4466 :

E [10 mm diameter 5] Kg

Dressed quarry stone walling in cement and sand (1:3) mortar
as described :-

F [150 mm walling reinforced as described 3| Sm

Sulphate resistant water proof cement and sand (1:4) render

internally to walls steel trowelled smooth

G |12 mm thick waterproofed cement and sand ( 1:2 ) render to walls
steel trowelled hard and smooth internally. 2| Sm

15mm thick cement and sand (1:3) screed paving steel
trowelled smooth to:-

H [Concrete slab top and edges 1 Sm
Manhole cover :-

I {600 x 450 mm approved medium duty Fibre Resinftuff manhole
cover and frame and bedding frame in cement and sand (1:2) and
setting frame in grease. 11 No

Labour and material

J [Building in ends of 100mm diameter pipes to manholes 2| No

TOTAL FOR 1 NO. INSPECTION CHAMBER

X6

TOTAL FOR 6 NO. INSPECTION CHAMBERS CARRIED TO COLLECTION

FD/2

Foul Drainage



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WddeR3BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ELEMENT NO. 2: 1 NO. SEWERLINE MANHOLE

The following in 1 No. Sewer Manhole internal size 1000 x 800 x
1000 mm average depth.

A [Clear the site off undergrowth and burn the arising material on site

as directed by the Architect 2| Sm
B |Excavate pit for Manhole starting from ground level and not

exceeding 1.5 metres deep. 3[Cm
C |Extra over excavations for excavating in soft rock 11 Cm
D [Return, fill in and ram selected excavated materials from site. 11 Cm

E |Load, cart away and spread to dispose extra excavation materials to
sites approved by the local authories and as directed by the
Architect. 2| Cm

Concrete ( 1:4:8 to 40 mm gauge ) as described in :-

G |50 mm blinding under manhole bottom slab 2| Sm

Concrete (1:3:6) as described in :-

H [150 mm thick benching size 1000 x 800 mm with 15 mm thick
waterproof cement and sand ( 1:2 ) rendering steel trowelled
smooth and including forming 150 mm half round channels 800 mm
total girth. 1| No

Vibrated reinforced concrete Class 20 mix 1:2:4 in :-

| {100 mm thick manhole bottom slab 2| Sm
J [150 mm thick suspended Manholes cover slab 2| Sm
Carried Forward

FD/3 Foul Drainage



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAddgeR4BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

Brought Forward

Sawn formwork as described to :-

A [Soffites of suspended slab. 2| Sm
B |Edge of bed 75 to 150 mm high 5| Lm
C |[Edge of Suspended slab ditto 71 Lm
D |[Extra over for boxing for rebate of manhole frame and cover 1| No

High tensile square twisted bars to B.S. 4466 :-

E [10 mm diameter 16 | Kg

Dressed quarry stone walling in cement and sand (1:3) mortar
as described :-

F [150 mm walling reinforced as described 5] Sm

Sulphate resistant water proof cement and sand (1:4) render

internally to walls steel trowelled smooth

G |12 mm thick waterproofed cement and sand ( 1:2 ) render to walls
steel trowelled hard and smooth internally. 4| sm

15mm thick cement and sand (1:3) screed paving steel
trowelled smooth to:-

H [Concrete slab top and edges 3| Sm
Manhole cover :-

H [600 x 450 mm approved medium duty Fibre Resinftuff manhole
cover and frame and bedding frame in cement and sand (1:2) and
setting frame in grease. 11 No

Labour and material

| [Building in ends of 100mm diameter pipes to manholes 11 No

J [Ditto, 150 mm diameter ditto 2| No

TOTAL FOR 1 NO. MANHOLE

x3

TOTAL FOR 2 NO. MANHOLE CARRIED TO COLLECTION

FD/4 Foul Drainage



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAddgeRoBORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ELEMENT NO. 3: 12LM SEWER LINE
A |Excavate trench for 160mm diameter uPVC pipe (ISO class 41) to a
depth not exceeding 1.5m in normal soil. 11| Cm
B |Allow for excavation of trench for 160mm diameter uPVC pipe (ISO
class 41) in rock class I. 1| cm
Pipe Laying
C [Provide and compact 100mm approved murram bedding and
surround for uPVC pipes as per Drawing detail (50) 5310°F’ 1] Cm
D [Provide, lay and joint in trench 160mm diameter UPVC pipe, golden
brown in colour (ISO class 41) to BS 4660, joint in rubber or lip seal.
12 [ Lm
E [Provide and place approved murram surround for uPVC pipes 3| Cm
F [Backfill after laying and joining pipes and placing of surround. 71 Cm
G |Load and cart away all surplus excavated materials from site. 4| Cm
TOTAL FOR SEWER LINE CARRIED TO COLLECTION
| (ELEMENT NO. 4: 6,000 LITRES SEPTIC TANK
Excavation
A Excavate for pit occuring not exceeding 1.5 metres deep
commencing from stripped level. 7|1 Cm
B |Ditto but exceeding 1.5metres not exceeding 3.0metres ditto 3[Cm
Disposal
C |Return, fill-in and rum selected excavated materials around 2| Cm
D [Load, wheel and cart away surplus excavated materials and deposit 8| Cm
Plain concrete mix (1:4:8) blinding under:
E |50mm thick plain concrete (mix 1:4:8) class X blinding to receive 5] Sm
Vibrated reinforced concrete (1:2:4/20-20mm aggregate) as:
F |150mm Thick base slab 5|Sm
G [150mm Thick circular wall 14(Sm
H [150mm Thick suspended cover slab 5|Sm
Total Carried to collection

FD/5 Foul Drainage
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Ribbed Bars; high yield steel; cold worked to B.S. 4461
including bends, hooks, tying wire and distance blocks
A [10mm Diameter 65| Kg

B [8mm Diameter 13 | Kg

Mesh fabric reinforcement to B.S 4483 and setting in concrete
with 300 mm side and end laps (measured nett-allow for laps)
allow for tying wire and spacer blocks

C [Reference A142 mesh 200 x 200 mm , weight 2.22Kg/Sm 19 | Sm

Sawn formwork as described to:
Edges of circular slab exceeding 150mm not exceeding 300mm

width 7 [ Lm
E |Vertical sides of walls 28|Sm
F |[Sides and soffits of suspended slab 51|Sm
G |Extra over formwork for boxing 600x450mm wide opening 1|No

Fairly dressed natural stone walling bedded and jointed in

cement/sand (1:3) mortar as described in:
H Make/form hole through 150mm thick concrete wall for 100mm

diameter pipe and make good all disturbed areas 2| No

Cement/sand screed (1:4) as described in:

20mm Thick, water proofed with pudlo or any other approved
J |waterproofing admixture in two coats steel trowelled smooth to

sloping floor bed not exceeding 15° from horizontal 14|Sm

K |[Ditto to manhole benching moulded and smoothened to form

100mm wide drainage channel. 2(Sm
L |15mm thick cement/sand (mix 1:3) wood floated render to walls 14lsm
externally.
M [Ditto to slab ditto 5|Sm
Manhole covers; Supply and Fix
N [Fibrelite heavy duty manhole cover and frame size 600x600mm
including bedding frame in cement/sand (1:3) mortar and setting
cover in grease. 2| No

Total Carried to collection

COLLECTION
1 |Brought Forward From Page FD/5

2 |Brought Forward From above

TOTAL FOR 1 NO. 6,000 LITRES SEPTIC TANK CARRIED TO GRAND SUMMARY

FD/6 Foul Drainage



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WAddgeR7BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
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ELEMENT NO. 6: SOAKPIT - 1200mm Dia X 6000mm Deep

Site Clearance
Excavate oversite average 150mm deep to remove vegetable soil,
load up, wheel and cart away. 2 Sm

Excavation

Excavate for pit occuring not exceeding 1.5m deep commencing
from stripped level. 2 Cm

Ditto exceeding 1.5m deep exceeding but not exceeding 3.0m deep.| 2 Cm

Ditto exceeding 3.0m deep exceeding but not exceeding 4.5m deep.| 2 Cm

Ditto exceeding 4.5m deep exceeding but not exceeding 6.0m deep.| 2 Cm
Excavation in rock
F |Extra over for excavation in rock 2 Cm
Disposal
G [Load surplus excavated material and cart away from site. 16 | Cm
Hardcore
H [Loosely packed hardcore filling 8 Cm

Damp proofing Polythene sheet;

J |500 gauge DPM on hardcore before filling. 2| Sm

Drain Pipe

K |Provide 100mm diameter PVC drain pipe to french drain/soak pit. 6| Lm

Filling

Return, fill and ram selected excavated material average 150mm
thick to cover the hardcore.

TOTAL FOR 1 NO. SOAK PIT CARRIED TO GRAND SUMMARY

FD/7 Foul Drainage
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COLLECTION

1 |5 No. Inspection Chambers
2 |2 No. Manholes

3 |[Sewer line

4 {6000 Litres Septic Tank

5 |Soak Pit

TOTAL FOR FOUL DRAINAGE SYSTEM CARRIED GRAND SUMMARY

FD/8 Foul Drainage



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRa§RBORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM [DESCRIPTION QTY |UNIT RATE [ AMOUNT-KSHS

PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WATER
BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI GIRLS
SECONDARY SCHOOL

BILL NO. 5: MECHANICAL SERVICES INSTALLATION WORKS

Supply, deliver, install and fix the following sanitary fittings
including all materials and jointing to supply, waste/soil and
overflow pipes.Brand names for products are specified only as
an indication of quality. Equal and approved appliances may be
supplied. Where trade names are mentioned, the Ref. No. is
intended only as a quide to the type and quality of fittings. All
Sanitary fittings must be approved by the Project Mechanical
Engineer and the Client before installation.

SANITARY FITTINGS

HIGH LEVEL WATER CLOSET

A [Squatting wc closet in white china comprising of WC bowl,plate with
intergral foot treads, trap connector, 9 Litre high ceramic cistern,
fittings and pull chain including siphon, 15 mm diameter side inlet
ball valve, 20 mm side overflow, plastic flush pipe, inlet connector
and cistern supports. The Model to be as "Orient" or Equal and
Approved

PWD TOILET

B |Low level wc suite Ceramic close coupled toilet for PWD comprising
of the following: WC bowl bottom outlet, 7 Litre ceramic cistern and
fittings,Heavy duty plastic seat c/w cover, 15 mm diameter side inlet
ball valve, 20 mm side overflow, push button flush valve, inlet
connector, overflow ,outlet and Arabic spray handle.The unit to have
medium size WHB c/w action lever tap, 1No hinged rail, 3No. fixed
rails of size 600mm long, Mirror and tissue holder. To be as
"Twyword model" or approved equivalent.

SHOWER FITTINGS
C |Supply and install shower rose/head at a fixed height with concealed
pipework and chrome plated stop cork.

WASH HAND BASIN
Dhobi sink as Terrazzo of size 560x425x255mm and built in
brackets.

WASH HAND BASIN TAP
E [Wall mounted delay action type push tap 4 No.

WASH HAND BASIN WASTE
1%amm chrome plated basin waste fittings and 1/1/4"plastic bottle
trap.

Carried Forward

MW/1 Mechanical Works



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRA§RIBORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM [DESCRIPTION QTY |UNIT RATE [ AMOUNT-KSHS

Brought Forward

SOAP HOLDER

A |Soap holder in white vitreous china in white colour of size 165 X
165mm and recessed into wall. Soap holder to be as "Twyfords 5 No
semi recessed and ornamental" or equal and approved

TOWEL RAIL
B |20mm Dia. X 800mm long approved towel rail, CP, plugged and 5 No
screwed into the wall.
MIRRORS
C |6mm Thick polished glass, siverbacked mirror with bevelled edges,
size 600 X 497mm plugged and screwed to wall with 4No chrome 4 No

plated chromepacked screws and 5mm thick foam back rest.

Total for Sanitary Fittings C/F to Summary Page P-4

MW/2 Mechanical Works



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRA§RIBORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM [DESCRIPTION QTY |UNIT RATE [ AMOUNT-KSHS

INTERNAL PLUMBING

Install tubing fittings in PN 20 PPRC conforming to the current
European standards for PPR installation. Pipe jointing shall be
by polyfusion or use of electrical coupling.

PIPES FOR WATER ONLY

A |32mm diameter ppr pipe 32 Lm
B |25 mm diameter ppr pipe 54 LM

Extra over for pipework

C [32 x 25mm diameter reducer 4 No
D [32 x 32mm diameter tee 3 No
E |25mm diameter tee 8 No
F |32mm diameter bends 5 No
G |25mm diameter bends 15 No
H [32mm diameter union 2 No
I |25mm diameter union 6 No
J [32mm diameter nipples 2 No
K |25 mm diameter nipples 4 No
L |125mmx1/2" diameter female elbow adaptor 19 No
M [25mmx1/2" diameter male adaptor 12 No

Taps and Valves
N [32 mm diameter gate valve 2 No

P [25mm diameter gate valve 3 No

Flexible Tubing
R [15mm diameter x 300mm long flexible connectors complete with
integral chrome plated angle valve as Cobra or equal and approved.

WATER STORAGE TANK

Supply, deliver and install a PVC Water storage tank of capacity
3,000 litres. The tank should be complete with cover, ball float valve, 1 No
inlet and outlet connections and overflow connection. The tank
should be as " TOP TANK" or approved equivalent.

Total For Internal Plumbing C/F to Summary page P-4

MW/3 Mechanical Works



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRA§RABORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM [DESCRIPTION QTY |UNIT RATE [ AMOUNT-KSHS

INTERNAL DRAINAGE

Supply, deliver, install and fix the following UPVC soil and
waste system to BS 4514 and 5255 with fittings fixed to
manufactures printed instructions and BS 5572 (1978) and
manufactured by "Key Terrain" as described. All PVC branches,
tees. reducina tees

UPVC soil and Waste systems c/w fittings

A |100mm diameter heavy duty grey pipe class 'D' 55 Lm
B |50mm diameter ditto 15 Lm
C |32mm diameter ditto 12 Lm

Extra over UPVC pipe for the following

D [100mm diameter long radius bend 8 No
E [100mm diameter tee 3 No
F ]|100mm diameter gully trap 3 No
G |100mm diameter vent cowl 2 No
H [50mm diameter sweep bend 4 No
I ]40mm diameter sweep bend 6 No
J |40mm diameter sweep Tee 3 No
K [40mm diameter access cap 3 No
L |100x50mm floor trap 3 No

Total for Drainage works C/F to summary Page P-4

MW/4 Mechanical Works



PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WRA§RFBORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL

ITEM [DESCRIPTION QTY |UNIT RATE [ AMOUNT-KSHS

SUMMARY PAGE

1 [Total for Sanitary Fittings B/F from Page P-1
2 |Total for Internal Plumbing B/F from Page P-2
3 |Total for Internal Drainage B/F from Page P-3

4 |Allow for Contingences

GRAND TOTAL TO MAIN SUMMARY PAGE

MW/5 Mechanical Works



PROPOSED CONSTRUCTION OF 1 NO. 13 DO@fgs WATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

ITEM|{DESCRIPTION QTY |UNIT RATE | AMOUNT-KSHS
PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WATER
BORNE ABLUTION BLOCK AT ST. AGATHA KANYEKIINI
GIRLS SECONDARY SCHOOL
BILL NO 6: ELECTRICAL WORKS
Supply, install, test and commission the following
A [LIGHTING SYSTEM
1.01 |Lighting point wired in 3x1.5 mm2 single core PVC cu cables
drawn in concealed 20mm heavy gauge PVC conduits and
including all accessories but excluding the light fitting itself.
i) One way switching 4| No
1.02 |6A lighting switch as MK or approved equal
i) 1 gang 2 way 6| No
1.03 |50 watt floodlight IP65/66 as Tronic winsor or approved
equivalent. 4( No
1.05 [1200mmx1x36watts fluorescent fitting complete as T&J or any
other approved equivalent. 4| No
B [CONSUMER UNITS & SUB-MAINS
2.01 (4 Ways consumer unit Complete with 100A Isolator asTronic 1] No
i)10A SP MCB 2| No
2.02 |Sub-mains circuit 3x4mm2 singles core E.A cu cable drawn in
32mm PVC conduits from loop-in box to consumer unit. 10| Lm
2.03 |6.0mm? 2 core PVC .S.W.A PVC underground E.A cu cable from
meter cubicle to Classroom loop-in box. 25| Lm
2.04 |Trenching, laying, Tilling with Hatari tiles and backfilling work. 25| Lm
2.05 [Metallic Loop-In box Gauge 18SWG complete with 1-phase cut-
outs 2| No
D |(EARTHING
2.06 [Earthing in accordance with KP&L company requirements, |IEE
regulations,the government Electrical Installations regulations and
other statutory requirement. 1] Item

TOTAL FOR ELECTRICALWORKS CARRIED TO GRAND SUMMARY

EL/M

Electrical Works




PROPOSED CONSTRUCTION OF 1 NO. 13 DO@fgs WATER BORNE ABLUTION BLOCK AT ST. AGATHA

KANYEKIINI GIRLS SECONDARY SCHOOL
ITEM |DESCRIPTION RATE KSHS.
PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WATER BORNE
ABLUTION BLOCK AT ST. AGATHA KANYEKIINI GIRLS SECONDARY
SCHOOL
BILL NO. 7: PROVISIONAL SUMS
The following provisional items are to be measured on completion of
the works and priced in accordance with rates contained in these
Bills of Quantities or pro-rata thereto or deducted in whole if not
required.
Project Publicity Signboard and Signage
A |Allow a Provisional Sum of Kenya Shillings Twenty Thousand Only (KShs
20,000.00) only SUM 20,000.00
Project Supervison and Mangement Expenses
B |Allow a Provisional Sum of Kenya Shillings Fifty Thousand Only (KShs
50,000.00) only SUM 50,000.00
Contingency Sum
C |Allow a Provisional Sum of Kenya Shillings Fifty Thousand Only (KShs
50,000.00) only SUM 50,000.00
TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 120,000.00

PS/1

Provisional Sums



PROPOSED CONSTRUCTION OF 1 NO. 13 DO@fgs WATER BORNE ABLUTION BLOCK AT ST. AGATHA
KANYEKIINI GIRLS SECONDARY SCHOOL

PROPOSED CONSTRUCTION OF 1 NO. 13 DOORS WATER BORNE ABLUTION BLOCK AT
ST. AGATHA KANYEKIINI GIRLS SECONDARY SCHOOL

GRAND SUMMARY

ITEM [DESCRIPTION PAGE FS?EB(IE;)I-IIE;'S Fl?gE?:;I;ISIS?L

1 |PARTICULAR PRELIMINARIES PP/9

2 |GENERAL PRELIMINARIES GP/13

3 |BUILBER'S WORK BW/10

4 |FOUL DRAINAGE FD/8

5 |[MECHANICAL WORKS MW/6

6 |[ELECTRICAL WORKS EL/M

7 |PROVISIONAL SUMS PS/1 120,000.00 120,000.00

8 |SUB TOTAL 1 - ( Rates to be inclusive 16% VAT )

9 |[TOTAL CARRIED TO FORM OF TENDER KSHS
AMOUNT IN WORDS. Kenya ShilliNgs ..........coooiiiiiii e
e GOS
NAME OF TENDERER ... ..o ettt ettt ean
AAreSS ... e
SIgNature and Date ....... ... e
VW TN S S ..o ettt e e
AAreSS ... e
SIgNature @nd Date ....... ... et

GS/1 Grand Summary
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