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INTRODUCTION 

1.1 This standard tender document for procurement of works has been prepared for use by 

procuring entities in Kenya in the procurement of works (i.e. Building and Associated Civil 

Engineering Works). 

 

1.2 The following guidelines should be observed when using the document: - 

(a) Specific details should be furnished in the invitation to tender and in special conditions 

of contract (where applicable). The tender document issued to tenderers should not have 

blank spaces or options. 

 

(b) The instructions to tenderers and the General Conditions of Contract should be made 

through Appendix to instructions to tenderers and special conditions of contract 

respectively. 

 

1.3 (a) Information contained in the invitation to tender shall conform to the data and  

Information in the tender documents to enable prospective tenderers to decide whether or 

not to participate in the tender and shall indicate any important tender requirements. 

 

(b) The invitation to tender shall be as an advertisement in accordance with the regulations 

or a letter of invitation addressed to tenderers who have been prequalified following a 

request for prequalification. 

 

1.4 The cover of the document shall be modified to include: - 

I. Bid number 

II. Bid name 

III. Name of procuring entity 

IV. Delete name and address of PPOA 
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SECTION 1: INVITATION FOR TENDERS 

Bid Reference No.: MUTITU PRIMARY SCHOOL /2025-2026/001 

 

Date: 2/06/2026 

 

Bid Name: PROPOSED INSTALLATION OF CABROS, CHANNELS AND ROAD KERBS TO 

WALKWAYS, DRIVEWAYS AND ASSEMBLY GROUND TOTALLING TO 866 SM AT MUTITU 

PRIMARY SCHOOL AT KIRINYAGA CENTRAL CONSTITUENCY 

The National Government of Kenya, through the Kirinyaga Central Constituency Development Fund, 

MUTITU PRIMARY SCHOOL, Kirinyaga County, invites sealed bids from the eligible bidders for 

PROPOSED INSTALLATION OF CABROS, CHANNELS AND ROAD KERBS TO WALKWAYS, 

DRIVEWAYS AND ASSEMBLY GROUND TOTALLING TO 866 SM AT MUTITU PRIMARY 

SCHOOL AT KIRINYAGA CENTRAL CONSTITUENCY 

Comprising of Construction works. 

Bid documents  can be downloaded from  the Kirinyaga Central NG-CDF  website 

www.kirinyagacentralcdf.org.free of charge from 02/06/2026 or obtained from the Kirinyaga Central 

NG-CDF office upon payment of a non-refundable fee of Kshs 1,000 in the Kirinyaga Central NG-CDF 

Family Bank Account number (057000042375). 

Prices quoted should be net inclusive of all taxes and delivery costs must be expressed in Kenya Shillings 

and shall remain valid for a period of 120 days from the closing date of the tender. 

Tender must be accompanied by duly Filled, Signed and Stamped Securing Declaration Form. 

Complete tender documents, enclosed in plain sealed envelopes marked with Tender Number/ Tender 

Description Reference shall be addressed to: 

THE HEADTEACHER 

MUTITU PRIMARY SCHOOL 

P.O BOX 56-10300, KERUGOYA 

 

And be deposited in the Tender Box at MUTITU PRIMARY SCHOOL Offices   on or before 

09/06/2026 at 10:00 am 

 

Tenders will be opened immediately thereafter in the school office, in the presence of the bidders or their 

representatives who choose to attend. 

Late bids SHALL NOT be accepted. 

 

 

HEADTEACHER, MUTITU PRIMARY SCHOOL 

 

 

 

http://www.kirinyagacentralcdf.org/
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SECTION II: INSTRUCTIONS TO TENDERERS  

 1.  General/Eligibility/Qualifications/Joint venture/Cost of tendering  

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders 

for Works Contract as described in the tender documents. The successful 

tenderer will be expected to complete the works by the intended completion 

date specified in the tender documents.  

1.2 All tenderers shall provide in the Qualification Information, a statement that the 

tenderer (including all members of a joint venture and subcontractors) is not 

associated, or has not been associated in the past, directly or indirectly, with 

the Consultant or any other entity that has prepared the design, specifications, 

and other documents for the project or being proposed as Project Manager for 

the Contract. A firm that has been engaged by the Employer to provide 

consulting services for the preparation or supervision of the Works, and any of 

its affiliates, shall not be eligible to tender.  

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary.  

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only 

tenders from pre-qualified tenderers will be considered for award of Contract. 

These qualified tenderers should submit with their tenders any information 

updating their original pre-qualification applications or, alternatively, confirm 

in their tenders that the originally submitted pre- qualification information 

remains essentially correct as of the date of tender submission.  

  

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall 

include the following information and documents with their tenders, unless 

otherwise stated:  

(a) copies of original documents defining the constitution or legal status, 

place of registration, and principal place of business; written power of 

attorney of the signatory of the tender to commit the tenderer:  

  

(b) total monetary value of construction work performed for each of the last 

five years:  

(c) experience in works of a similar nature and size for each of the last five 

years, and details of work under way or contractually committed; and 

names and addresses of clients who may be contacted for further 

information on these contracts;  

  

(d) Major items of construction equipment proposed to carry out the 

Contract and an undertaking that they will be available for the Contract.  

 



9    

(e) Qualifications and experience of key site management and technical 

personnel proposed for the Contract and an undertaking that they shall 

be available for the Contract.  

  

(f) reports on the financial standing of the tenderer, such as profit and loss 

statements and auditor’s reports for the past five years;  

(g) evidence of adequacy of working capital for this Contract (access to 

line(s) of credit and availability of other financial resources);  

  

(h) authority to seek references from the tenderer’s bankers;  

  

(i) information regarding any litigation, current or during the last five years, 

in which the tenderer is involved, the parties concerned and disputed 

amount; and  

  

(j) Proposals for subcontracting components of the Works amounting to 

more than 10 percent of the Contract Price.  

1.6  Tenders submitted by a joint venture of two or more firms as partners shall 

comply with the following requirements, unless otherwise stated:  

  

(a) the tender shall include all the information listed in clause 1.5 above for 

each joint venture partner;  

  

(b) the tender shall be signed so as to be legally binding on all partners;  

(c) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms;  

  

(d) one of the partners will be nominated as being in charge, authorized 

incur liabilities, and receive instructions for and on behalf of all partners 

of the joint venture; and  

(e) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge.  

  

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum 

qualifying criteria;  

(a) annual volume of construction work of at least 2.5 times the estimated 

annual cash flow for the Contract;  

  

(b) experience as main contractor in the construction of at least two works of a 

nature and complexity equivalent to the Works over the last 10 years (to 

comply with this requirement, works cited should be at least 70 percent 

complete);  

  

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential 

equipment listed as required for the Works;  
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(d) a Contract manager with at least five years’ experience in works of an 

equivalent nature and volume, including no less than three years as Manager; 

and  

  

(e) liquid assets and/or credit facilities, net of other contractual commitments 

and exclusive of any advance payments which may be made under the 

Contract, of no less than 4 months of the estimated payment flow under this 

Contract.  

  

1.8 The figures for each of the partners of a joint venture shall be added together to 

determine the tenderer’s compliance with the minimum qualifying criteria of 

clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its partners 

must meet at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an 

individual tenderer, and the partner in charge at least 40 percent of those 

minimum criteria. Failure to comply with this requirement will result in 

rejection of the joint venture’s tender. Subcontractors’ experience and resources 

will not be taken into account in determining the tenderer’s compliance with the 

qualifying criteria, unless otherwise stated.  

1.9 Each tenderer shall submit only one tender, either individually or as a partner in 

a joint venture. A tenderer who submits or participates in more than one tender 

(other than as a subcontractor or in cases of alternatives that have been permitted 

or requested) will cause all the proposals with the tenderer’s participation to be 

disqualified.  

  

1.10 The tenderer shall bear all costs associated with the preparation and submission 

of his tender, and the Employer will in no case be responsible or liable for those 

costs.  

1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit 

and examine the Site of the Works and its surroundings, and obtain all 

information that may be necessary for preparing the tender and entering into a 

contract for construction of the Works. The costs of visiting the Site shall be at 

the tenderer’s own expense.  

1.12 The procuring entity’s employees, committee members, board members and 

their relative (spouse and children) are not eligible to participate in the tender.  

  

1.13 The price to be charged for the tender document shall not exceed Kshs. 1,000/=  

  

1.14 The procuring entity shall allow the tenderer to review the tender document free 

of charge before purchase.  
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 2.  Tender Documents  

2.1 The complete set of tender documents comprises the documents listed below and 

any addenda issued in accordance with Clause 2.4.  

  

(a) These Instructions to Tenderers  

(b) Appendix to Instructions to Tenderers  

(c) Form of Tender and Qualification Information  

(d) Conditions of Contract  

(e) Appendix to Conditions of Contract  

(f) Specifications  

(g) Drawings  

(h) Bills of Quantities  

(i) Standard Forms  

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications 

in the tender documents. Failure to furnish all information required by the tender 

documents, or submission of a tender not substantially responsive to the 

tendering documents in every respect will be at the tenderer’s risk and may result 

in rejection of his tender.  

2.3 A prospective tenderer making an inquiry relating to the tender documents may 

notify the Employer in writing or by cable, telex or facsimile at the address 

indicated in the letter of invitation to tender. The Employer will only respond to 

requests for clarification received earlier than seven days prior to the deadline 

for submission of tenders. Copies of the Employer’s response will be forwarded 

to all persons issued with tendering documents, including a description of the 

inquiry, but without identifying its source.  

  

2.4 Before the deadline for submission of tenders, the Employer may modify the 

tendering documents by issuing addenda. Any addendum thus issued shall be 

part of the tendering documents and shall be communicated in writing or by 

cable, telex or facsimile to all tenderers. Prospective tenderers shall 

acknowledge receipt of each addendum in writing to the Employer.  

2.5 To give prospective tenderers reasonable time in which to take an addendum 

into account in preparing their tenders, the Employer shall extend, as necessary, 

the deadline for submission of tenders, in accordance with Clause 4.2 here 

below.  
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 3.  Preparation of Tenders  

3.1  All documents relating to the tender and any correspondence shall be in 

English language.  

 3.2  The tender submitted by the tenderer shall comprise the following:  

  

(a) These Instructions to Tenderers  

(b) Appendix to Instructions to tenderers  

(c) Form of Tender  

(d) Conditions of Contract  

(e) Appendix to Conditions of Contract  

(f) Specifications;  

(g) Tender Security;  

(h) Priced Bill of Quantities;  

(i) Qualification Information Forms and Documents;  

(j) Alternative offers where invited; and  

(k) Any other materials required to be completed and submitted by the 

tenderers.  

3.3 The tenderer shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities. Items for which no rate or price is entered by the tenderer 

will not be paid for when executed and shall be deemed covered by the other 

rates and prices in the Bill of Quantities. All duties, taxes, and other levies 

payable by the Contractor under the Contract, or for any other cause relevant to 

the Contract, as of 30 days prior to the deadline for submission of tenders, shall 

be included in the tender price submitted by the tenderer.  

  

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment 

during the performance of the Contract if provided for in the Appendix to 

Conditions of Contract and provisions made in the Conditions of Contract.  

  

3.5 The unit rates and prices shall be in Kenya Shillings.  

3.6 Tenders shall remain valid for a period of sixty (60) days from the date of 

submission. However, in exceptional circumstances, the Employer may request 

that the tenderers extend the period of validity for a specified additional period. 

The request and the tenderers’ responses shall be made in writing. A tenderer 

may refuse the request without forfeiting the Tender Security. A tenderer 

agreeing to the request will not be required or permitted to otherwise modify the 

tender, but will be required to extend the validity of Tender Security for the 

period of the extension, and in compliance with Clause 3.7 - 3.11 in all respects.  

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount 

and form specified in the appendix to invitation to tenderers. This shall be in the 

amount not exceeding 2 percent of the tender price  
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3.8 The format of the Tender Security should be in accordance with the form of 

Tender Security included in Section G - Standard forms or any other form  

acceptable to the Employer. Tender Security shall be valid for 30 days beyond 

the validity of the tender.  

  

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected. 

The Tender Security of a joint venture must define as “Tenderer” all joint venture 

partners and list them in the following manner: a joint venture consisting of” 

…………”,” …………”, and “   ”.  

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days 

of the end of the tender validity period specified in Clause 3.6.  

  

3.11 The Tender Security of the successful tenderer will be discharged when the 

tenderer has signed the Contract Agreement and furnished the required 

Performance Security.  

3.12 The Tender Security may be forfeited  

(a) if the tenderer withdraws the tender after tender opening during the 

period of tender validity;  

  

(b) if the tenderer does not accept the correction of the tender price, pursuant 

to Clause 5.7;  

  

(c) in the case of a successful tenderer, if the tenderer fails within the 

specified time limit to  

(i) sign the Agreement, or  

(ii) Furnish the required Performance Security.  

  

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings 

and Specifications. Alternatives will not be considered, unless specifically 

allowed in the invitation to tender. If so allowed, tenderers wishing to offer 

technical alternatives to the requirements of the tendering documents must also 

submit a tender that complies with the requirements of the tendering documents, 

including the basic technical design as indicated in the Drawings and 

Specifications. In addition to submitting the basic tender, the tenderer shall 

provide all information necessary for a complete evaluation of the alternative, 

including design calculations, technical specifications, breakdown of prices, 

proposed construction methods and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated tender conforming to the basic 

technical requirements shall be considered.  
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3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound 

with the volume containing the Form of Tender, and clearly marked 

“ORIGINAL”. In addition, the tenderer shall submit a copy of the tender, in the 

number specified in the invitation to tender, and clearly marked as “COPY”. In 

the event of discrepancy between them, the original shall prevail.  

 

3.15 The original and all copies of the tender shall be typed or written in indelible ink 

and shall be signed by a person or persons duly authorized to sign on behalf of 

the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages 

of the tender where alterations or additions have been made shall be initialed by 

the person or persons signing the tender.  

  

3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of 

tenders.  

3.17 The procuring entity shall reply to any clarifications sought by the tenderer 

within 3 days of receiving the request to enable the tenderer to make timely 

submission of its tender.  

  

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price.   
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 4.  Submission of Tenders  

4.1 The tenderer shall seal both the original and a copy of the tender in two separate 

envelopes and with each envelope, duly marked “ORIGINAL” and “COPY” 

as appropriate. Each envelope shall:  

(a) be addressed to the Employer at the address provided in the invitation to 

tender;  

  

(b) bear the name and identification number of the Contract as defined in 

the invitation to tender; and  

  

(c) Provide a warning not to open before the specified time and date for 

tender opening.  

4.2 Tenders shall be delivered to the Employer at the address specified above not 

later than the time and date specified in the invitation to tender. However, the 

Employer may extend the deadline for submission of tenders by issuing an 

amendment in accordance with Sub-Clause 2.5 in which case all rights and 

obligations of the Employer and the tenderers previously subject to the original 

deadline will then be subject to the new deadline.  

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned 

to the tenderer un-opened.  

  

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing 

before the deadline prescribed in clause 4.2. Each tenderer’s modification or 

withdrawal notice shall be prepared, sealed, marked, and delivered in 

accordance with clause 3.13 and 4.1, with the outer and inner envelopes 

additionally marked “MODIFICATION” and “WITHDRAWAL”, as 

appropriate. No tender may be modified after the deadline for submission of 

tenders.  

4.5 Withdrawal of a tender between the deadline for submission of tenders and the 

expiration of the period of tender validity specified in the invitation to tender or 

as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender 

Security pursuant to Clause 3.11.  

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their 

tenders by submitting tender modifications in accordance with Clause 4.4 or be 

included in the original tender submission.  
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 5.  Tender Opening and Evaluation  

5.1 The tenders will be opened by the Employer, including modifications made 

pursuant to Clause 4.4, in the presence of the tenderers’ representatives who 

choose to attend at the time and in the place specified in the invitation to 

tender. Envelopes marked “WITHDRAWAL” shall be opened and read out 

first. Tenderers and Employer’s representatives who are present during the 

opening shall sign a register evidencing their attendance.  

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any 

discounts, tender modifications and withdrawals, the presence or absence of 

Tender Security, and such other details as may be considered appropriate, will 

be announced by the Employer at the opening. Minutes of the tender opening, 

including the information disclosed to those present will be prepared by the 

Employer.  

5.3 Information relating to the examination, clarification, evaluation, and comparison 

of tenders and recommendations for the award of Contract shall not be 

disclosed to tenderers or any other persons not officially concerned with such 

process until the award to the successful tenderer has been announced. Any 

effort by a tenderer to influence the Employer’s officials, processing of tenders 

or award decisions may result in the rejection of his tender.  

  

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer 

at his discretion, may ask any tenderer for clarification of the tender, including 

breakdowns of unit rates. The request for clarification and the response shall 

be in writing or by cable, telex or facsimile but no change in the price or 

substance of the tender shall be sought, offered, or permitted except as 

required to confirm the correction of arithmetic errors discovered in the 

evaluation of the tenders in accordance with Clause 5.7.  

  

5.5  Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender  

(a) Meets the eligibility criteria defined in Clause 1.7; (b) has been properly 

signed; (c) Is accompanied by the required securities; and (d) is substantially 

responsive to the requirements of the tendering documents. A substantially 

responsive tender is one which conforms to all the terms, conditions and 

specifications of the tendering documents, without material deviation or 

reservation. A material deviation or reservation is one (a) which affects in any 

substantial way the scope, quality, or performance of the works; (b) which 

limits in any substantial way, inconsistent with the tendering documents, the 

Employer’s rights or the tenderer’s obligations under the Contract; or (c) 

whose rectification would affect unfairly the competitive position of other 

tenderers presenting substantially responsive tenders.  
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5.6 If a tender is not substantially responsive, it will be rejected, and may not 

subsequently be made responsive by correction or withdrawal of the 

nonconforming deviation or reservation.  

  

5.7 Tenders determined to be substantially responsive will be checked for any 

arithmetic errors. Errors will be corrected as follows:  

(a) where there is a discrepancy between the amount in figures and the 

amount in words, the amount in words will prevail; and  

  

(b) Where there is a discrepancy between the unit rate and the line-item total 

resulting from multiplying the unit rate by the quantity, the unit rate as 

quoted will prevail, unless in the opinion of the Employer, there is an 

obvious typographical error, in which case the adjustment will be made 

to the entry containing that error.  

  

(c) In the event of a discrepancy between the tender amount as stated in the 

Form of Tender and the corrected tender figure in the main summary of 

the Bill of Quantities, the amount as stated in the Form of Tender shall 

prevail.  

(d) The Error Correction Factor shall be computed by expressing the 

difference between the tender amount and the corrected tender sum as a 

percentage of the corrected Builder’s Work (i.e. Corrected tender sum 

less P.C. and Provisional Sums)  

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a 

rebate or addition as the case may be) for the purposes of valuations for 

Interim Certificates and valuation of variations.  

  

(f) The amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with concurrence of the 

tenderer, shall be considered as binding upon the tenderer. If the tenderer 

does not accept the corrected amount, the tender may be rejected and the 

Tender Security may be forfeited in accordance with clause 3.11.  

5.8 The Employer will evaluate and compare only the tenders determined to be 

substantially responsive in accordance with Clause 5.5.  

5.9 In evaluating the tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows:  

  

(a) making any correction for errors pursuant to clause 5.7;  

  

(b) Excluding provisional sums and the provision, if any, for contingencies 

in the Bill of Quantities, but including Day works were priced 

competitively.  

(c) making an appropriate adjustment for any other acceptable variations, 

deviations, or alternative offers submitted in accordance with clause 

3.12; and  
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(d) making appropriate adjustments to reflect discounts or other price 

modifications offered in accordance with clause 4.6  

  

 

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors 

which are in excess of the requirements of the tender documents or otherwise 

result in unsolicited benefits for the Employer will not be taken into account in 

tender evaluation.  

  

5.11 The tenderer shall not influence the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is awarded. 

Any effort by the Tenderer to influence the Employer or his employees in his 

decision on tender evaluation, tender comparison or Contract award may result 

in the rejection of the tender.  

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of 

the share capital shall be allowed a 10% preferential bias provided that they do 

not sub-contract work valued at more than 50% of the Contract Price excluding 

Provisional Sums to an  

Non-indigenous sub-contractor.   
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 6.  Award of Contract  

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer 

whose tender has been determined to be substantially responsive to the 

tendering documents and who has offered the lowest evaluated tender price, 

provided that such tenderer has been determined to be (a) eligible in 

accordance with the provision of Clauses 1.2, and (b) qualified in accordance 

with the provisions of clause 1.7 and 1.8.  

  

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or 

reject any tender, and to cancel the tendering process and reject all tenders, at 

any time prior to the award of Contract, without thereby incurring any liability 

to the affected tenderer or tenderers or any obligation to inform the affected 

tenderer or tenderers of the grounds for the action.  

6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or 

facsimile. This notification (hereinafter and in all Contract, documents called 

the “Letter of Acceptance”) will state the sum (hereinafter and in all Contract, 

documents called the  

“Contract Price”) that the Employer will pay the Contractor in consideration of 

the execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract. At the same time the other tenderers shall be 

informed that their tenders have not been successful. The contract shall be 

formed on the parties signing the contract.  

6.4 The Agreement will incorporate all agreements between the Employer and the 

successful tenderer. Within 14 days of receipt the successful tenderer will sign 

the Agreement and return it to the Employer.  

  

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer 

shall deliver to the Employer a Performance Security in the amount stipulated 

in the Appendix to Conditions of Contract and in the form stipulated in the 

Tender documents. The Performance Security shall be in the amount and 

specified form  

6.6 Failure of the successful tenderer to comply with the requirements of 

clause 6.5 shall constitute sufficient grounds for cancellation of the 

award and forfeiture of the Tender Security.  

  

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the 

Employer will promptly notify the other tenderers that their tenders have been 

unsuccessful.  

6.8 Preference was allowed in the evaluation of tenders shall not be allowed for 

contracts not exceeding one year (12 months)  
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6.9 The tender evaluation committee shall evaluate the tender within 30 days of the 

validity period from the date of opening the tender.  

6.10 The parties to the contract shall have it signed within 30 days from the date of 

notification of contract award unless there is an administrative review request.  

6.11  Contract price variations shall not be allowed for contracts not exceeding one 

year (12 months)  

  

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of 

the original contract price.  

  

6.13 Price variation request shall be processed by the procuring entity within 30 days 

of receiving the request.  

  

6.14  The procuring entity may at any time terminate procurement proceedings before 

contract award and shall not be liable to any person for the termination.  

6.15 The procuring entity shall give prompt notice of the termination to the tenderers 

and on request give its reasons for termination within 14 days of receiving the 

request from any tenderer.  

6.16 A tenderer who gives false information in the tender document about its 

qualification or who refuses to enter into a contract after notification of 

contract award shall be considered for debarment from participating in future 

public procurement.  

  

 7.  Corrupt and Fraudulent practices  

7.1 The procuring entity requires that tenderers observe the highest standards of ethics 

during procurement process and execution of contracts. A tenderer shall sign a 

declaration that he has not and will not be involved in corrupt and fraudulent 

practices.  
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SECTION III: APPENDIX TO INSTRUCTIONS TO TENDERERS AND 
EVALUATION CRITERIA  

SECTION A: 1. APPENDIX TO INSTRUCTIONS TO TENDERERS AND EVALUATION 
CRITERIA  

Appendix to Instructions to Tenderers/General information  

The following information regarding the particulars of the tender shall complement, 

supplement or amend the provisions of the instructions to tenderers. Wherever there is a 

conflict between the provision of the instructions to tenderers and the provisions of the 

appendix, the provisions of the appendix herein shall prevail over those of the instructions to 

tenderers  

  

ITE 

M  

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS  

A1  The Employer/ the procuring entity is: PROJECT MANAGEMENT  

COMMITTEE  

MUTITU PRIMARY SCHOOL.  

A2  The tenderer shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities.  

A3  Price shall be FIXED and quoted in Kenya shillings only  

A4  Tenders shall remain valid for a period of One Twenty (120) days from the date of 

opening.  

A5  Time for Completion of Works is - Within the main contract period  

A6  The bidder shall provide 1 ORIGINAL copy of the document and ONE (1) OTHER 

COPY and be marked as copy and placed in one envelope. Tender reference and 

closing date must be quoted on the envelope  

A7  The Tender opening shall take place at: MUTITU PRIMARY SCHOOL  

OFFICE, on Date: 9/6/2026; at Time: 10.00AM  

A8  Only additional information requested by the Employer shall be supplied by the 

Bidder.  

A9  The Read-out price at tender opening shall be absolute and no changes whatsoever 

shall be permitted.  

A10  Evaluation of the tenders shall be done using the criteria set out in this document.  

A11  The Preliminary evaluation shall be mandatory:  

The evaluation shall adopt YES/ No Approach. The non-responsive submissions will 

be eliminated from the entire preliminary evaluation process and will not be considered 

further. Bidders must submit the mandatory documents indicated in under the 

Preliminary Evaluation Requirements  

A12  Tenders shall be evaluated and the Award Criteria shall be on the basis of the 

Technically qualified and lowest evaluated responsive tender price.  

A13  The successful bidder shall be expected to provide a Performance Security of 5% of 

the contract value reputable bank in Kenya or equivalent.  
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SECTION A.2: EVALUATION PROCESS / EVALUATION CRITERIA  

STAGE A.2.1: PRELIMINARY EVALUATION - MANDATORY REQUIREMENTS  

  

No.  Parameters / Requirements  Complied/  

Not  

Complied  

M1  Form of Tender shall be duly filled, signed and stamped by an individual 

entrusted with the powers of attorney.  

  

M2  Duly filled, signed and stamped confidential business questionnaire in the 

format provided  

  

M3  Must fill the price schedule/BoQs in the format provided. All entries 

must be typed or written in ink, Mistakes should be crossed out and 

corrections made and initialed by the persons signing the tender.  

  

M4  Must ensure that the submitted bid documents are duly serialized / 

paginated on each page, well bound and intact.  

  

M5  Must provide Name, Address and Telephone of bidder's Bankers    

M6  Must provide a schedule of works of a similar nature undertaken within the 

past five years and details of completed and ongoing projects each valued 

at not less than KShs. 1,500,000.00 (Kenya Shillings One Million five 

Hundred Thousand Full Contract) in the format provided under Standard 

Forms, Qualification Information, Page SF-13, Item 1.3.  

  

M7  Current License by the NCA in the relevant Works categories – civil 

Construction Services - Categories 8 and Above.  

  

M8  Copy of Certificate of Registration/ Incorporation/ Business Name    

M9  Copy of recent CR12 Form (12 Months) from the Registrar of Companies    

M10  Duly filled, signed and stamped Form of Power of Attorney provided    

M11  Copy of Current/Valid Tax Compliance certificate issued by the Kenya 

Revenue Authority (will be checked with KRA TCC.)  

  

M12  Duly filled, signed and stamped Self-Declaration Forms (r62) provided    

M13  Duly filled, signed and stamped Tender Securing Declaration Form 

provided.  

  

M14  Copies of Audited Financial Accounts for the last two (2) financial years 

duly signed and stamped by a Certified Public Accountant  

  

M15  Copies of Academic/ Technical/ Professional Certificates    

M16  Copies of Assets Ownership documents eg. Log books, Lease 

Agreements, etc  

  

The tenderers who do not satisfy any of the above mandatory requirements shall be 

considered Non-Responsive and their tenders will not be evaluated further.  

Responsive Tenders will proceed to the Technical Evaluation Stage 2 (Two).  
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STAGE 2: TECHNICAL EVALUATION  

  

The tender document shall be examined based on clause 2.2 of the Instruction to 

Tenderers which states as follows:  

  

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be 

required to provide evidence for eligibility of the award of the tender by satisfying 

the employer of their eligibility under sub clause 2.1 of Instructions to Tenderers and 

their capability and adequacy of resources to effectively carry out the subject 

contract.  

In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the 

tenderers shall be required;  

  

a) To fill the Standard Forms provided in the bid document for the purposes of 

providing the required information. The tenderers may also attach the required 

information if they so desire; Copies of documentary evidence attached must 

be certified (signed and stamped) by a commissioner of oaths/advocate 

registered and licensed to practice in Kenya.  

  

b) On compliance with Technical Specifications, bidders shall supply  

equipment/items which comply with the technical specifications set out in the bid 

document. In this regard, the bidders will be required to submit relevant technical 

brochures/catalogues with the tender document, highlighting (using a mark-pen or 

highlighter) the Catalogue Number/ Model of the proposed items. Such 

brochures/catalogues should indicate comprehensive relevant data of the proposed 

equipment/items which should include but not limited to the following:  

  

(i) Standards of manufacture;  

(ii) Performance ratings/characteristics;  

(iii) Material of manufacture;  

(iv)Electrical power ratings; and  

(v) All other requirements as indicated in the technical specifications of the bid.  

The award of points considered in this section shall be as shown below:  

 PARAMETER  MAXIMUM POINTS  

i Experience as Contractor(s) for the Proposed Works .............................. 20  

ii Qualifications and Experiences of Key Technical Personnel. ................. 20  

iii Contractors' Transport and Equipment .................................................. 20 

iv Sound Financial Capacity. ................................................................... 20  

v Statements of Eligibility compliances ................................................... 5  

vi Bidder's Bank details - Name, Address, Telephone ................................. 5  

vii Proof of availability of Working Office. ................................................ 5  

viii Tender Document and Neatness Presentation ......................................... 5  

 TOTAL  100  

The pass-mark under the Technical Evaluation is 70 percent.  
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NO.  CRITERIA  MAX 

POINTS  

1.  Experience as Construction Works Contractor in the works of a similar nature 

within the past five years and details of completed and ongoing projects each 
valued at not less than KSh. 1.5 Million)  

Present in a tabular format and attach documentary evidence i.e. Client Reference 

Letters, Certificates of Practical Completion, Handing Over and or Occupation 

for the respective projects. (For a project to qualify it must be at least 70% 

complete). For projects that are not completed, letters of reference from respective 

Architects and Clients and endorsed by a commissioner of oaths/ advocate 

registered in Kenya must be provided  

1. Schedule of Completed Projects (Maximum 5)  

• Excess in nature, complexity/magnitude and value. .......................... 15  

• Similar in nature, complexity/magnitude and value. ......................... 12  

• Similar in nature, complexity/magnitude but Low value .................... 8  

• Similar in nature but low in complexity/magnitude and value……….4  

• None of similar nature. ................................................................... 2  

2. Names and contact details of Post Qualification Referees.  

• Five (5) Clients and Above .......................................................... 5  

• Four (4) Clients ........................................................................... 4  

• Three (3) Clients .......................................................................... 3  

• Two (2) Clients .......................................................................... 2  

• One (1) Client ............................................................................ 1  

  

  

  

  

  

  

  

  

  

  

  

15  

  

  

  

  

  

  

  

5  

  Total For Experience as Contractors in similar works  20  

 

2  Qualifications and Experiences of Key Technical Staff proposed for the project and 

an undertaking that they shall be available in the contract. Provide employment/ 

appointment letters, contracts of the key personnel including length of service and 

termination dates, CV, Academic and professional certificates and evidence of 
registration with relevant professional bodies and telephone contacts.  

  

1.  Director of the Contracting Firm  

• Holder of degree in Construction Related field ------------------------- 6  

• Holder of diploma in Construction Related field ------------------------ 5  

• Holder of certificate in Construction Related field --------------------- 4  

• Holder of at least Degree in other non-related field --------------------- 3  

• Holder of at least Diploma in other non-related field -------------------- 2  

• Holder of at least Certificate in other non-related field ----------------- 1  

• Not Qualified in any field ------------------------------------------------ 0  

  

  

  

  

  

  

  

  

6  
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2.  Building Works Personnel  

a) At least 1No. Degree holder of in Architecture, Quantity Surveying,  

Civil/Structural Engineering and/ or Construction Management 

 ---------------------------------------------------------------------------- 1  

• With over 10 years relevant experience ------------------------- 4  

• With over 5 years relevant experience------------------------ 2  

• With under 5 years relevant experience ------------------------- 1  

b) At least 1No. Diploma holder of Relevant field ------------------------- 1  

• With over 10 years relevant experience ------------------------- 3  

• With over 5 years relevant experience -------------------------- 2  

• With under 5 years relevant experience ------------------------ 1  

c) Certificate in Relevant field ---------------------------------------------- 1  

• With over 10 years relevant experience ------------------------- 2  

• With over 5 years relevant experience -------------------------- 1  

• With under 5 years relevant experience ------------------------ 0.5  

d) Artisan/ Grade test in Relevant field ------------------------------- 1  

• With over 10 years relevant experience ------------------------ 1  

• With under 10 years relevant experience --------------------- 0.5  

• Non skilled with over 10 years relevant experience ------------ 0  

  

  

  

  

5  

  

  

  

  

  

  

4  

  

  

  

  

3  

  

  

  

  

2  

  Total for Qualifications and Experiences of Key Technical Personnel  20  

3  Schedules of contractors' equipment and transport. Major items of construction 

transport and equipment proposed to carry out the Contract (Owned, leased  

(Submit Evidence of Ownership/Leasing (Mandatory)  

e.g. vehicle log books, equipment purchase receipts or lease agreements or any 

other acceptable documentary evidence) and an undertaking that they will be 

available for the Contract i.e.  

  

i. Relevant Transport (Vehicles - Car, Truck, Pick-ups, Canter, etc.)  

• Means of transport - Owned ------------------------------------- 12  

• Means of Transport - Leased/hired ------------------------------- 8  

• No means of transport -------------------------------------------- 4  

Max 3 marks for each item  

  

ii. Relevant Key Equipment and Tools - Max 4 No. Items  

• Relevant Equipment Owned -------------------------------------- 8  

• Relevant Equipment leased/hired -------------------------------- 4  

• No Relevant Equipment ------------------------------------------ 0  

  

  

  

  

  

  

  

  

12  

  

  

  

  

  

8  

  Total for Contractor's Transport and Equipment Available for Works  20  
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4  Demonstrate current soundness of the applicants’ financial position and its 
prospective long term profitability  

a. Audited financial report (last 2 years as described)  

• Average Annual Turn-over equal to or more project cost - 3  

• Average Annual Turn-over 50% to 99% project cost of ---------- 2  

• Average Annual Turn-over 49% and below project cost -------- 1  

b. Evidence of Financial Resources (cash in hand, lines of credit, over draft 

facility etc.)  

• Has financial resources to finance the projected monthly cash flow* 

for three months 
 ------------------------------------------------------------------- 1 1  

• Has financial resources equal to the projected monthly cash flow* ----

-------------------------------------------------------- 8  

• Has financial resources less the projected monthly cash flow* ---------

--------------------------------------------------- 4  

• Has not indicated sources of financial resources ---------------- 0  

  

  

  

9  

  

  

  

  

  

  

11  

  Total for Contractor's Financial Capacity  20  

5  Submit Statements/ Declarations for Compliances with:  

 Clause 1.2 of ITT ------------------------------------------------------- 1  

 Clause 1.3 of ITT ------------------------------------------------------- 2  

 Clause 1.5 (h & i) of ITT -------------------------------------------- 2  

  

  Total for Submission of Statements of Compliances/Declarations  5  

  

6.  Provide Name, Address and Telephone of Contractor's Bankers  

 Provided ----------------------------------------- 5  

 Not provided ------------------------------------ 0  

  

  Total for Contractor's Banker's details and contacts  5  

7.  Neatness of documents as per Tender Format -1 mark for each parameter.  

 Proper binding and paginating of all document without any breaks  

 Clarity of information  

 Proper labelling of contents  

 Proper referencing of contents  

 Relevance of attached documents in conformity with the requested 

information in tender document  

  

5  

8.  Proof of availability of working office with functionalities (attach proof of 

location/ physical address; utility bills, rent, lease valid agreements etc)  

5  

  TOTAL  100  

  

*Monthly Cash Flow =Tender Sum/Contract Period  

Total marks are 100%. Minimum Qualifying Mark = 70%. Only those bidders who 

obtain the mandatory cut off point shall be considered for the Financial Evaluation 

stage  

The Employer may verify all information submitted. Any form of forgery or 

misinformation from the bidder shall lead to cancellation of the bid/award.  
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STAGE 3. FINANCIAL EVALUATION  

Upon completion of the preliminary evaluation as outlined above, a detailed financial 

evaluation shall follow.  

  

The evaluation shall be in three stages  

a) Determination of Arithmetic errors  

b) Comparison of Rates; and  

c) Consistency of the Rates.  

  

A).  Determination of Arithmetic Errors  

  

Arithmetic Errors will be corrected by the Procuring Entity as follows:  

  

a. In the event of a discrepancy between the tender amount as stated in the form of Tender 

and the corrected tender figure in the Main summary of the Bills of Quantities, the 

amount as stated in the Form of Tender shall prevail. Pursuant to Section 82 of the Public 

Procurement and Asset Disposal Act 2015, the tender sum as submitted and read out 

during the tender opening shall be absolute and final and shall not be the subject of 

correction, adjustment or amendment in any way by any person or entity;  

  

b. Error correction factor shall be computed by expressing the difference between the 

amount and the corrected tender sum as a percentage of the corrected contract works 

(i.e.  

corrected tender sum less P.C; and Provisional Sums);  

  

c. The Error correction factor shall be applied to all contract works (as a rebate or addition 

as the case may be for the purposes of valuations for Interim Certificates and valuation 

of variations.  

B).  Comparison of Rates  

  

Items that are underpriced or overpriced may indicate potential for non-delivery and front 

loading respectively. The committee shall promptly write to the tenderer asking for detailed 

breakdown of costs for any of the quoted items, relationship between those prices, proposed 

construction/installation methods and schedules.  

The evaluation committee shall evaluate the responses and make an appropriate 

recommendation to the procuring entity giving necessary evidence. Such recommendations 

may include but not limited to:  

  

a. Recommend no adverse action to the tenderer after a convincing response;  

  

b. Employer requiring that the amount of the performance bond be raised at the expense 

of the successful tenderer to a level sufficient to protect the employer against potential 

financial losses;  

 

 

c. Recommend non-award based on the response provided and the available demonstrable 

evidence that the scope, quality, completion timing, administration of works to be 
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undertaken by the tenderer, would adversely be affected or the rights of the employer 

or the tenderers obligations would be limited in a substantial way. 

C) Consistency of the Rates  

  

The evaluation committee will compare the consistency of rates for similar items and note all 

inconsistencies of the rates for similar items.  

  

STAGE 3 - RECOMMENDATION FOR AWARD  

  

The successful bidder shall be the tenderer with the lowest evaluated tender price.  
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CONDITIONS OF CONTRACT  

 1.  Definitions  

1.1 In this Contract, except where context otherwise requires, the following terms 

shall be interpreted as indicated;  

  

“Bill of Quantities” means the priced and completed Bill of Quantities 

forming part of the tender.  

“Compensation Events” are those defined in Clause 24 hereunder.  

“The Completion Date” means the date of completion of the Works as 

certified by the Project Manager, in accordance with Clause 31.  

  

“The Contract” means the agreement entered into between the Employer and 

the Contractor as recorded in the Agreement Form and signed by the parties 

including all attachments and appendices thereto and all documents 

incorporated by reference therein to execute, complete, and maintain the 

Works,  

  

“The Contractor” refers to the person or corporate body who’s tender to 

carry out the Works has been accepted by the Employer.  

  

“The Contractor’s Tender” is the completed tendering document submitted 

by the Contractor to the Employer.  

  

“The Contract Price” is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract.  

  

“Days” are calendar days; “Months” are calendar months.  

“A Defect” is any part of the Works not completed in accordance with the 

Contract.  

  

“The Defects Liability Certificate” is the certificate issued by Project 

Manager upon correction of defects by the Contractor.  

  

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date.  

  

“Drawings” include calculations and other information provided or approved 

by the Project Manager for the execution of the Contract.  
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“Day-works” are Work inputs subject to payment on a time basis for labour 

and the associated materials and plant.  

  

“Employer”, or the “Procuring entity” as defined in the Public Procurement  

Regulations (i.e. Central or Local Government administration, Universities,  

Public Institutions and Corporations, etc) is the party who employs the 

Contractor to carry out the Works.  

  

“Equipment” is the Contractor’s machinery and vehicles brought temporarily 

to the Site for the execution of the Works.  

  

“The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date may be 

revised only by the Project Manager by issuing an extension of time or an 

acceleration order.  

  

“Materials” are all supplies, including consumables, used by the Contractor 

for incorporation in the Works.  

  

“Plant” is any integral part of the Works that shall have a mechanical, 

electrical, chemical, or biological function.  

  

“Project Manager” is the person named in the Appendix to Conditions of 

Contract (or any other competent person appointed by the Employer and 

notified to the Contractor, to act in replacement of the Project Manager) who is 

responsible for supervising the execution of the Works and administering the 

Contract and shall be an “Architect” or a “Quantity Surveyor” registered under 

the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 

registered under Engineers Registration Act Cap 530.  

  

“Site” is the area defined as such in the Appendix to Condition of Contract.  

“Site Investigation Reports” are those reports that may be included in the 

tendering documents which are factual and interpretative about the surface and 

subsurface conditions at the Site.  

  

“Specifications” means the Specifications of the Works included in the 

Contract and any modification or addition made or approved by the Project 

Manager.  

  

“Start Date” is the latest date when the Contractor shall commence execution 

of the Works. It does not necessarily coincide with the Site possession date(s).  
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“A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes 

Work on the Site.  

  

“Temporary works” are works designed, constructed, installed, and removed 

by the Contractor which are needed for construction or installation of the 

Works.  

  

“A Variation” is an instruction given by the Project Manager which varies the Works.  

“The Works” are what the Contract requires the Contractor to construct, install, and 

turnover to the Employer, as defined in the Appendix to Conditions of Contract.  

 

 2.  Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning in English Language unless 

specifically defined. The Project Manager will provide instructions clarifying 

queries about these Conditions of Contract.  

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and 

the Intended Completion Date apply to any section of the Works (other than 

references to the Intended Completion Date for the whole of the Works).  

  

2.3 The following documents shall constitute the Contract documents and shall be 

interpreted in the following order of priority;  

  

(1) Agreement,  

(2) Letter of Acceptance,  

(3) Contractor’s Tender,  

(4) Appendix to Conditions of Contract,  

(5) Conditions of Contract,  

  

(6) Specifications,  

  

(7) Drawings,  

(8) Bill of Quantities,  

(9) Any other documents listed in the Appendix to Conditions of Contract 

as forming part of the Contract.  
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Immediately after the execution of the Contract, the Project Manager shall 

furnish both the Employer and the Contractor with two copies each of all the 

Contract documents. Further, as and when necessary, the Project Manager shall 

furnish the  

 Contractor [always with a copy  to the  

Employer] with three [3] copies of such further drawings or details or 

descriptive schedules as are reasonably necessary either to explain or amplify 

the Contract drawings or to enable the Contractor to carry out and complete 

the Works in accordance with these Conditions.  

 3. Language and Law  

3.1 Language of the Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respectively unless otherwise stated.  

4 Project Manager’s Decisions  

4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer.  

5 Delegation  

5.1 The Project Manager may delegate any of his duties and responsibilities to others 

after notifying the Contractor.  

6 Communications  

6.1 Communication between parties shall be effective only when in writing. A notice 

shall be effective only when it is delivered.  

7 Subcontracting  

7.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing. 

Subcontracting shall not alter the Contractor’s obligations.  

8 Other Contractors  

8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and 

also with the Employer, as per the directions of the Project Manager. The 

Contractor shall also provide facilities and services for them. The Employer 

may modify the said List of Other Contractors etc., and shall notify the 

Contractor of any such modification.  
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9 Personnel  

 9.1  The Contractor shall employ the key personnel named in the Qualification  

Information, to carry out the functions stated in the said Information or other 

personnel approved by the Project Manager. The Project Manager will approve 

any proposed replacement of key personnel only if their relevant qualifications 

and abilities are substantially equal to or better than those of the personnel 

listed in the Qualification Information. If the Project Manager asks the 

Contractor to remove a person who is a member of the Contractor’s staff or 

work force, stating the reasons, the Contractor shall ensure that the person 

leaves the Site within seven days and has no further connection with the Work 

in the Contract.  

10 Works  

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date and 

shall be carried out in accordance with the Program submitted by the 

Contractor, as updated with the approval of the Project Manager, and complete 

them by the Intended Completion Date.  

11 Safety and Temporary Works  

11.1 The Contractor shall be responsible for the design of temporary works. However, 

before erecting the same, he shall submit his designs including specifications 

and drawings to the Project Manager and to any other relevant third parties for 

their approval. No erection of temporary works shall be done until such 

approvals are obtained.  

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor 

for the execution of the temporary or permanent Works, shall be subject to 

prior approval by the Project Manager before they can be used.  

 11.3 The Contractor shall be responsible for the safety of all activities on the Site.  

 12.  Discoveries  

12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer. The Contractor shall 

notify the Project Manager of such discoveries and carry out the Project 

Manager’s instructions for dealing with them.  

13. Work Program  

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor 

shall submit to the Project Manager for approval a program showing the 

general methods, arrangements, order, and timing for all the activities in the 

Works. An update of the program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress achieved on 
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the timing of the remaining Work, including any changes to the sequence of 

the activities.  

The Contractor shall submit to the Project Manager for approval an updated 

program at intervals no longer than the period stated in the Appendix to 

Conditions of Contract. If the Contractor does not submit an updated program 

within this period, the Project Manager may withhold the amount stated in the 

said Appendix from the next payment certificate and continue to withhold this 

amount until the next payment after the date on which the overdue program 

has been submitted. The Project Manager’s approval of the program shall not 

alter the Contractor’s obligations. The Contractor may revise the program and 

submit it to the Project Manager again at any time. A revised program shall 

show the effect of Variations and Compensation Events.  

14. Possession of Site  

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If 

possession of a part is not given by the date stated in the Appendix to 

Conditions of Contract, the Employer will be deemed to have delayed the start 

of the relevant activities, and this will be a Compensation Event.  

15. Access to Site  

15.1 The Contractor shall allow the Project Manager and any other person authorized 

by the Project Manager, access to the Site and to any place where work in 

connection with the Contract is being carried out or is intended to be carried 

out.  

16. Instructions  

16.1 The Contractor shall carry out all instructions of the Project Manager which are 

in accordance with the Contract.  

17. Extension or Acceleration of Completion Date  

17.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it impossible 

for completion to be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining Work, which would cause 

the Contractor to incur additional cost. The Project Manager shall decide 

whether and by how much to extend the Intended Completion Date within 21 

days of the Contractor asking the Project Manager in writing for a decision 

upon the effect of a  

Compensation Event or variation and submitting full supporting information. 

If the Contractor has failed to give early warning of a delay or has failed to 

cooperate in dealing with a delay, the delay caused by such failure shall not be 

considered in assessing the new (extended) Completion Date.  

17.2  No bonus for early completion of the Works shall be paid to the Contractor by 

the Employer.  
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18. Management Meetings  

18.1 A Contract management meeting shall be held monthly and attended by the 

Project Manager and the Contractor. Its business shall be to review the plans 

for the remaining Work and to deal with matters raised in accordance with the 

early warning procedure. The Project Manager shall record the minutes of 

management meetings and provide copies of the same to those attending the 

meeting and the Employer. The responsibility of the parties for actions to be 

taken shall be decided by the Project Manager either at the management 

meeting or after the management meeting and stated in writing to all who 

attended the meeting.  

19. Early Warning  

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the Work increase the Contract Price or delay the execution of the 

Works. The Project Manager may require the Contractor to provide an estimate 

of the expected effect of the future event or circumstance on the Contract Price 

and Completion Date. The estimate shall be provided by the Contractor as 

soon as reasonably possible.  

19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance can 

be avoided or reduced by anyone involved in the Work and in carrying out any 

resulting instructions of the Project Manager.  

20. Defects  

20.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found. Such inspection shall not affect the  

Contractor’s responsibilities. The Project Manager may instruct the Contractor 

to search for a defect and to uncover and test any Work that the Project 

Manager considers may have a defect. Should the defect be found, the cost of 

uncovering and making good shall be borne by the Contractor, However, if 

there is no defect found, the cost of uncovering and making good shall be 

treated as a variation and added to the Contract Price.  

20.2 The Project Manager shall give notice to the Contractor of any defects before the 

end of the Defects Liability Period, which begins at Completion, and is defined 

in the Appendix to Conditions of Contract. The Defects Liability Period shall 

be extended for as long as defects remain to be corrected.  

20.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice. If 

the Contractor has not corrected a defect within the time specified in the 

Project Manager’s notice, the Project Manager will assess the cost of having 

the defect corrected by other parties and such cost shall be treated as a 

variation and be deducted from the Contract Price.  
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21. Bills of Quantities  

21.1 The Bills of Quantities shall contain items for the construction, installation, 

testing and commissioning of the Work to be done by the Contractor. The 

Contractor will be paid for the quantity of the Work done at the rate in the Bills 

of Quantities for each item.  

21.2 If the final quantity of the Work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the 

change exceeds 1 percent of the Initial Contract price, the Project Manager 

shall adjust the rate to allow for the change.  

21.3  If requested by the Project Manager, the Contractor shall provide the Project 

Manager with a detailed cost breakdown of any rate in the Bills of Quantities.  

22. Variations 

 22.1  All variations shall be included in updated programs produced by the Contractor.  

22.2 The Contractor shall provide the Project Manager with a quotation for carrying 

out the variations when requested to do so. The Project Manager shall assess 

the quotation, which shall be given within seven days of the request or within 

any longer period as may be stated by the Project Manager and before the 

Variation is ordered.  

22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is 

not above the limit stated in Clause 21.2 or the timing of its execution does not 

cause the cost per unit of quantity to change, the rate in the Bills of Quantities 

shall be used to calculate the value of the variation. If the cost per unit of 

quantity changes, or if the nature or timing of the work in the variation does 

not correspond with items in the Bills of Quantities, the quotation by the 

Contractor shall be in the form of new rates for the relevant items of Work.  

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the 

Project Manager’s own forecast of the effects of the variation on the 

Contractor’s costs.  

22.5 If the Project Manager decides that the urgency of varying the Work would 

prevent a quotation being given and considered without delaying the Work, no 

quotation shall be given and the variation shall be treated as a Compensation 

Event.  

22.6 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning.  

22.7 When the Program is updated, the Contractor shall provide the Project Manager 

with an updated cash flow forecast.  
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23. Payment Certificates, Currency of Payments and Advance Payments  

23.1 The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site and 

the amounts which the Contractor considers himself to be entitled to. The 

Project Manager shall check the monthly application and certify the amount to 

be paid to the Contractor within 14 days. The value of Work executed and 

payable shall be determined by the Project Manager.  

23.2 The value of Work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed; materials delivered on Site, 

variations and compensation events. Such materials shall become the property 

of the Employer once the Employer has paid the Contractor for their value. 

Thereafter, they shall not be removed from Site without the Project Manager’s 

instructions except for use upon the Works.  

23.3 Payments shall be adjusted for deductions for retention and taxes. The Employer 

shall pay the Contractor the amounts certified by the Project Manager within 

30 days of the date of issue of each certificate. If the Employer makes a late 

payment, the Contractor shall be paid simple interest on the late payment in the 

next payment. Interest shall be calculated on the basis of number of days 

delayed at a rate three percentage points above the Central Bank of Kenya’s 

average rate for base lending prevailing as of the first day the payment 

becomes overdue.  

23.4 If an amount certified is increased in a later certificate or as a result of an award 

by an Arbitrator, the Contractor shall be paid interest upon the delayed 

payment as set out in this clause. Interest shall be calculated from the date 

upon which the increased amount would have been certified in the absence of 

dispute.  

23.5 Items of the Works for which no rate or price has been entered in will not be paid 

for by the Employer and shall be deemed covered by other rates and prices in 

the Contract.  

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the 

Contractor shall be made in Kenya Shillings and foreign currency in the 

proportion indicated in the tender, or agreed prior to the execution of the 

Contract Agreement and indicated therein. The rate of exchange for the 

calculation of the amount of foreign currency payment shall be the rate of 

exchange indicated in the Appendix to Conditions of Contract. If the 

Contractor indicated foreign currencies for payment other than the currencies 

of the countries of origin of related goods and services, the Employer reserves 

the right to pay the equivalent at the time of payment in the currencies of the 

countries of such goods and services. The Employer and the Project Manager 

shall be notified promptly by the Contractor of any changes in the expected 

foreign currency requirements of the Contractor during the execution of the 

Works as indicated in the Schedule of Foreign Currency Requirements and the 

foreign and local currency portions of the balance of the Contract Price shall 

then be amended by agreement between Employer and the Contractor in order 

to reflect appropriately such changes  
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 23.7 In the event that an advance payment is granted, the following shall apply: -  

a) On signature of the Contract, the Contractor shall at his request, and without furnishing 

proof of expenditure, be entitled to an advance of 10% (ten percent) of the original amount 

of the Contract. The advance shall not be subject to retention money.  

 

b) No advance payment may be made before the Contractor has submitted proof of the 

establishment of deposit or a directly Liable guarantee satisfactory to the Employer in the 

amount of the advance payment. The guarantee shall be in the same currency as the 

advance.  

c) Reimbursement of the lump sum advance shall be made by deductions from the Interim 

payments and where applicable from the balance owing to the Contractor. Reimbursement 

shall begin when the amount of the sums due under the Contract reaches 20% of the 

original amount of the Contract. It shall have been completed by the time 80% of this 

amount is reached. 

  

The amount to be repaid by way of successive deductions shall 

be calculated by means of the formula:  

  

 R  =  A(x1 – x11)  

 
   80 – 20    

Where:  

 R  =  the amount to be reimbursed  

 A  =  the amount of the advance which has been granted  

 X1  =  the amount of proposed cumulative payments as a  

percentage of the original amount of the Contract. This 

figure will exceed 20% but not exceed 80%.  

 X11  =  the amount of the previous cumulative payments as a  

percentage of the original amount of the Contract. This 

figure will be below 80%but not less than 20%.  

  

d) With each reimbursement the counterpart of the directly liable guarantee may be reduced 

accordingly.  

24. Compensation Events  

24.1 The following issues shall constitute Compensation Events:  

  

a) The Employer does not give access to a part of the Site by the Site Possession Date 

stated in the Appendix to Conditions of Contract.  
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b) The Employer modifies the List of Other Contractors, etc., in a way that affects the Work 

of the Contractor under the Contract.  

c) The Project Manager orders a delay or does not issue drawings, specifications or 

instructions required for execution of the Works on time.  

  

d) The Project Manager instructs the Contractor to uncover or to carry out additional tests 

upon the Work, which is then found to have no defects.  

e) The Project Manager unreasonably does not approve a subcontract to be let.  

  

f) Ground conditions are substantially more adverse than could reasonably have been 

assumed before issuance of the Letter of acceptance from the information issued to 

tenderers (including the Site investigation reports), from information available publicly 

and from a visual inspection of the Site.  

  

g) The Project Manager gives an instruction for dealing with an unforeseen condition, caused 

by the Employer or additional work required for safety or other reasons.  

h) Other contractors, public authorities, utilities, or the Employer does not work within the 

dates and other constraints stated in the Contract, and they cause delay or extra cost to the 

Contractor.  

i) The effects on the Contractor of any of the Employer’s risks.  

  

j) The Project Manager unreasonably delays issuing a Certificate of Completion.  

  

k) Other compensation events described in the Contract or determined by the Project 

Manager shall apply.  

  

24.2 If a compensation event would cause additional cost or would prevent the Work 

being completed before the Intended Completion Date, the Contract Price shall 

be increased and/or the Intended Completion Date shall be extended. The 

Project Manager shall decide whether and by how much the Contract Price shall 

be increased and whether and by how much the Intended Completion Date shall 

be extended.  

24.3 As soon as information demonstrating the effect of each compensation event 

upon the Contractor’s forecast cost has been provided by the Contractor, it shall 

be assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 

forecast. The Project Manager will assume that the Contractor will react 

competently and promptly to the event.  

 

24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having given 

early warning or not having co-operated with the Project Manager.  

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 

in the Appendix to Conditions of Contract.  
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24.6 The Contractor shall give written notice to the Project Manager of his intention 

to make a claim within thirty days after the event giving rise to the claim has 

first arisen. The claim shall be submitted within thirty days thereafter.  

  

Provided always that should the event giving rise to the claim of continuing 

effect, the Contractor shall submit an interim claim within the said thirty days  

and a final claim within thirty days of the end of the event giving rise to the 

claim.  

25. Price Adjustment  

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other 

levies are changed between the date 30 days before the submission of tenders 

for the Contract and the date of Completion. The adjustment shall be the 

change in the amount of tax payable by the Contractor.  

25.2 The Contract Price shall be deemed to be based on exchange rates current at the 

date of tender submission in calculating the cost to the Contractor of materials 

to be specifically imported (by express provisions in the Contract Bills of 

Quantities or Specifications) for permanent incorporation in the Works. Unless 

otherwise stated in the Contract, if at any time during the period of the 

Contract exchange rates shall be varied and this shall affect the cost to the 

Contractor of such materials, then the Project Manager shall assess the net 

difference in the cost of such materials. Any amount from time to time so 

assessed shall be added to or deducted from the Contract Price, as the case 

may be.  

  

 25.3  Unless otherwise stated in the Contract, the Contract Price shall be deemed to have  

been calculated in the manner set out below and in sub-clauses 25.4 and 25.5 

and shall be subject to adjustment in the events specified thereunder;  

(i) The prices contained in the Contract Bills of Quantities shall be deemed 

to be based upon the rates of wages and other Emoluments and expenses 

as determined by the Joint Building Council of Kenya (J.B.C.) and set 

out in the schedule of basic rates issued 30 days before the date for 

submission of tenders. A copy of the schedule used by the Contractor in 

his pricing shall be attached in the Appendix to Conditions of Contract.  

 

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract 

Price shall be increased or decreased by the amount assessed by the 

Project Manager based upon the difference, expressed as a percentage, 

between the rate set out in the schedule of basic rates issued 30 days 

before the date for submission of tenders and the rate published by the 

J.B.C. and applied to the quantum of labour incorporated within the 

amount of Work remaining to be executed at the date of publication of 

such increase or decrease.  
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(iii) No adjustment shall be made in respect of changes in the rates of wages 

and other emoluments and expenses which occur after the date of 

Completion except during such other period as may be granted as an 

extension of time under clause 17.0 of these Conditions.  

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the basic prices of materials to be permanently incorporated in the  

Works as determined by the J.B.C. and set out in the schedule of basic rates 

issued 30 days before the date for submission of tenders. A copy of the 

schedule used by the Contractor in his pricing shall be attached in the 

Appendix to Conditions of Contract.  

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount 

to be assessed by the Project Manager based upon the difference between the 

price set out in the schedule of basic rates issued 30 days before the date for 

submission of tenders and the rate published by the J.B.C. and applied to the 

quantum of the relevant materials which have not been taken into account in 

arriving at the amount of any interim certificate under clause 23 of these 

Conditions issued before the date of publication of such increase or decrease.  

  

25.6 No adjustment shall be made in respect of changes in basic prices of materials 

which occur after the date for Completion except during such other period as 

may be granted as an extension of time under clause 17.0 of these Conditions.  

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates.  

26. Retention  

26.1 The Employer shall retain from each payment due to the Contractor the 

proportion stated in the Appendix to Conditions of Contract until Completion 

of the whole of the Works. On Completion of the whole of the Works, half the 

total amount retained shall be repaid to the Contractor and the remaining half 

when the Defects Liability Period has passed and the Project Manager has 

certified that all defects notified to the Contractor before the end of this period 

have been corrected.  

27. Liquidated Damages  

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in 

the Appendix to Conditions of Contract for each day that the actual 

Completion Date is later than the Intended Completion Date. The Employer 

may deduct liquidated damages from payments due to the Contractor. Payment 

of liquidated damages shall not alter the Contractor’s liabilities.  

27.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate. The 

Contractor shall be paid interest on the overpayment, calculated from the date 

of payment to the date of repayment, at the rate specified in Clause 23.30.  
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28. Securities  

28.1 The Performance Security shall be provided to the Employer no later than the 

date specified in the Letter of Acceptance and shall be issued in an amount and 

form and by a reputable bank acceptable to the Employer, and denominated in 

Kenya Shillings. The Performance Security shall be valid until a date 30 days 

beyond the date of issue of the Certificate of Completion.  

29. Day-works  

29.1 If applicable, the Day-works rates in the Contractor’s tender shall be used for 

small additional amounts of Work only when the Project Manager has given 

written instructions in advance for additional work to be paid for in that way.  

29.2 All work to be paid for as Day-works shall be recorded by the Contractor on 

Forms approved by the Project Manager. Each completed form shall be 

verified and signed by the Project Manager within two days of the Work being 

done.  

29.3  The Contractor shall be paid for Day-works subject to obtaining signed Day- 

works forms.  

30. Liability and Insurance  

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks:  

(a) The risk of personal injury, death or loss of or damage to property  

(excluding the Works, Plant, Materials and Equipment), which are due to;  

  

(i) use or occupation of the Site by the Works or for the purpose of 

the Works, which is the unavoidable result of the Works, or  

(ii) Negligence, breach of statutory duty or interference with any 

legal right by the Employer or by any person employed by or 

contracted to him except the Contractor.  

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the 

extent that it is due to a fault of the Employer or in Employer’s design, 

or due to war or radioactive contamination directly affecting the place 

where the Works are being executed.  

  

30.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the Works, Plant, and Materials is the 

Employer’s risk except loss or damage due to;  

(a) A defect which existed on or before the Completion Date.  

(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk  

  

(c) The activities of the Contractor on the Site after the Completion Date.  
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30.3 From the Start Date until the Defects Correction Certificate has been issued, the 

risks of personal injury, death and loss of or damage to property (including, 

without limitation, the Works, Plant, Materials, and Equipment) which are not 

Employer’s risk are Contractor’s risks.  

The Contractor shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of the Defects 

Liability Period, in the amounts stated in the Appendix to Conditions of 

Contract for the following events;  

(a) loss of or damage to the Works, Plant, and Materials;  

(b) loss of or damage to Equipment;  

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and  

(d) Personal injury or death.  

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All 

such insurance shall provide for compensation required to rectify the loss or 

damage incurred.  

 

30.5 If the Contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the Contractor should have 

provided and recover the premiums from payments otherwise due to the 

Contractor or, if no payment is due, the payment of the premiums shall be a debt 

due.  

30.6 Alterations to the terms of insurance shall not be made without the approval of 

the Project Manager. Both parties shall comply with any conditions of insurance 

policies.  

31. Completion and taking over  

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written 

request to the Project Manager to issue a Certificate of Completion of the 

Works. The Employer shall take over the Site and the Works within seven [7] 

days of the Project Manager are issuing a Certificate of Completion.  

32. Final Account  

32.1 The Contractor shall issue the Project Manager with a detailed account of the 

total amount that the Contractor considers payable to him by the Employer 

under the Contract before the end of the Defects Liability Period. The Project 

Manager shall issue a Defects Liability Certificate and certify any final 

payment that is due to the Contractor within 30 days of receiving the 

Contractor’s account if it is correct and complete. If it is not, the Project 

Manager shall issue within 30 days a schedule that states the scope of the 

corrections or additions that are necessary. If the final account is still 

unsatisfactory after it has been resubmitted, the Project Manager shall decide 

on the amount payable to the Contractor and issue a Payment Certificate. The 

Employer shall pay the Contractor the amount due in the Final Certificate 

within 60 days.  
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33. Termination  

33.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. These Fundamental breaches of 

Contract shall include, but shall not be limited to, the following;  

(a) the Contractor stops work for 30 days when no stoppage of work is 

shown on the current program and the stoppage has not been authorized 

by the Project Manager;  

  

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days;  

  

(c) the Contractor is declared bankrupt or goes into liquidation other than 

for a reconstruction or amalgamation;  

  

(d) A payment certified by the Project Manager is not paid by the Employer 

to the Contractor within 30 days (for Interim Certificate) or 60 days (for 

Final Certificate) of issue.  

(e) the Project Manager gives notice that failure to correct a particular defect  

is a fundamental breach of Contract and the Contractor fails to correct 

it within a reasonable period of time determined by the Project 

Manager;  

(f) The Contractor does not maintain a security, which is required.  

  

33.2 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under Clause 33.1 above, the 

Project Manager shall decide whether the breach is fundamental or not.  

  

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

  

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. The 

Project Manager shall immediately thereafter arrange for a meeting for the 

purpose of taking record of the Works executed and materials, goods, equipment 

and temporary buildings on Site.  

34. Payment Upon Termination  

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the 

Work done and materials ordered and delivered to Site up to the date of the 

issue of the certificate. Additional liquidated damages shall not apply.  

If the total amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be a debt payable by the Contractor.  

34.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall 

issue a certificate for the value of the Work done, materials ordered, the 
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reasonable cost of removal of equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works.  

34.3 The Employer may employ and pay other persons to carry out and complete the 

Works and to rectify any defects and may enter upon the Works and use all 

materials on the Site, plant, equipment and temporary works.  

34.4 The Contractor shall, during the execution or after the completion of the Works 

under this clause remove from the Site as and when required, within such 

reasonable time as the Project Manager may in writing specify, any temporary 

buildings, plant, machinery, appliances, goods or materials belonging to or 

hired by him, and in default the Employer may (without being responsible for 

any loss or damage) remove and sell any such property of the Contractor, 

holding the proceeds less all costs incurred to the credit of the Contractor. 

Until after completion of the Works under this clause the Employer shall not 

be bound by any other provision of this Contract to make any payment to the 

Contractor, but upon such completion as aforesaid and the verification within a 

reasonable time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly incurred by the Employer and, if such amount 

added to the money paid to the Contractor before such determination exceeds 

the total amount which would have been payable on due completion in 

accordance with this Contract the difference shall be a debt payable to the 

Employer by the Contractor; and if the said amount added to the said money 

be less than the said total amount, the difference shall be a debt payable by the 

Employer to the Contractor.  

35. Release from Performance  

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project 

Manager shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop Work as quickly as possible after receiving 

this certificate and shall be paid for all Work carried out before receiving it.  

36. Corrupt gifts and payments of commission  

The Contractor shall not;  

(a) Offer or give or agree to give to any person in the service of the Employer any 

gift or consideration of any kind as an inducement or reward for doing or 

forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other Contract for the Employer or for 

showing or forbearing to show favor or disfavor to any person in relation to this 

or any other contract for the Employer. 

(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such 

commission and of the terms and conditions of any agreement for the payment 

thereof have been disclosed in writing to the Employer.  
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Any breach of this Condition by the Contractor or by anyone employed by him 

or acting on his behalf (whether with or without the knowledge of the 

Contractor) shall be an offence under the provisions of the Public Procurement 

Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws 

of Kenya.  

37. Settlement of Disputes  

37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after 

the completion or termination of the Works, such dispute shall be notified in 

writing by either party to the other with a request to submit it to arbitration and 

to concur in the appointment of an Arbitrator within thirty days of the notice. 

The dispute shall be referred to the arbitration and final decision of a person to 

be agreed between the parties. Failing agreement to concur in the appointment 

of an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice 

Chairman of any of the following professional institutions;  

  

(i) Architectural Association of Kenya  

(ii) Institute of Quantity Surveyors of Kenya  

(iii) Association of Consulting Engineers of Kenya  

(iv) Chartered Institute of Arbitrators (Kenya Branch)  

  

(v) Institution of Engineers of Kenya  

On the request of the applying party. The institution written to first by the 

aggrieved party shall take precedence over all other institutions.  

  

37.2 The arbitration may be on the construction of this Contract or on any matter or 

thing of whatsoever nature arising thereunder or in connection therewith, 

including any matter or thing left by this Contract to the discretion of the Project 

Manager, or the withholding by the Project Manager of any certificate to which 

the Contractor may claim to be entitled to or the measurement and valuation 

referred to in clause 23.0 of these conditions, or the rights and liabilities of the 

parties subsequent to the termination of Contract.  

  

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the 

applying party within ninety days of the occurrence or discovery of the matter 

or issue giving rise to the dispute.  

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a 

dispute or difference shall not commence unless an attempt has in the first 

instance been made by the parties to settle such dispute or difference amicably 

with or without the assistance of third parties. Proof of such attempt shall be 

required.  
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37.5 Notwithstanding anything stated herein the following matters may be referred 

to arbitration before the practical completion of the Works or abandonment of 

the Works or termination of the Contract by either party:  

37.5.1 The appointment of a replacement Project Manager upon the said person 

ceasing to act.  

  

37.5.2 Whether or not the issue of an instruction by the Project Manager is 

empowered by these Conditions.  

  

37.5.3 Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions.  

37.5.4 Any dispute or difference arising in respect of war risks or war damage.  

  

37.6 All other matters shall only be referred to arbitration after the completion or 

alleged completion of the Works or termination or alleged termination of the 

Contract, unless the Employer and the Contractor agree otherwise in writing.  

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as may 

in his opinion be desirable in order to determine the rights of the parties and 

assess and award any sums which ought to have been the subject of or included 

in any certificate.  

  

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to open up, review and revise any certificate, opinion, decision, 

requirement or notice and to determine all matters in dispute which shall be 

submitted to him in the same manner as if no such certificate, opinion, decision 

requirement or notice had been given.  

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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SECTION IV: APPENDIX TO CONDITIONS OF CONTRACT  

  

The Employer is  

Name: PROJECT MANAGEMENT COMMITTEE, MUTITU PRIMARY SCHOOL;  

P.O BOX  56-10300, KERUGOYA Telephone:  

  

Name of Authorized Representative: HEADTEACHER;  

MUTITU PRIMARY SCHOOL;  

P.O BOX 56-10300, KERUGOYA 

 The Project Manager is   

Name: DIRECTOR OF PUBLIC WORKS, KIRINYAGA COUNTY. P.O BOX 390 

KERUGOYA  

Telephone: 020 215 3369/ 0789 218 976  

Email: kirinyagacountyworks@gmail.com  

The name (and identification number) of the Contract is  

  

PROPOSED INSTALLATION OF CABROS, CHANNELS AND ROAD KERBS TO 

WALKWAYS, DRIVEWAYS AND ASSEMBLY GROUND TOTALLING TO 866 SM AT 

MUTITU PRIMARY SCHOOL AT KIRINYAGA CENTRAL CONSTITUENCY 

Bid No. MUTITU PRIMARY SCHOOL/2025-2026/001  

The Works consist of CONSTRUCTION WORKS.   

The Start Date shall be AGREED WITH THE PROJECT MANAGER  

The Intended Completion Date for the whole of the Works is stated in the Appendix to the 

Conditions of Contract herein.  

     The following documents also form part of the Contract:  

Documents listed in clause 2.1 conditions of contract  

The Contractor shall submit a revised program for the Works within 7 days of delivery of the 

Letter of Acceptance.  

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER  

The Site is located at MUTITU PRIMARY SCHOOL, KIRINYAGA CENTRAL SUB 

COUNTY, AT KIRINYAGA COUNTY.  

The Defects Liability period is 180 days from the date of Practical Completion. 

Other Contractors, utilities etc., to be engaged by the Employer on the Site: None The 

minimum insurance covers shall be;  
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   Contractor’s ALL RISK INSURANCE  

1. The minimum cover for insurance of the Works and of Plant and Materials in respect of 

contractor’s faulty design is N/A  

2. The minimum cover for loss or damage to Equipment is N/A  

3. The minimum for insurance of other property is N/A  

4. The minimum cover for personal injury or death insurance  

  

• For the Contractor’s employees is Kshs 10,000,000 (Ten Million)  

  

• And for other people is Kshs 10,000,000 (Ten Million)  

The following events shall also be Compensation Events:  

1. Those listed in the conditions of contract  

The period between Program updates is 30 days.  

  

The amount to be withheld for late submission of an updated Program is Kshs “Full 

Certificate”  

The proportion of payments retained is 10%. Limit of retention is 10% of contract sum.  

The Price Adjustment Clause SHALL NOT apply  

The liquidated damages for the whole of the Works is Kshs. 0.05% of the Contract Sum per 

day  

  

The Performance Security shall be for the following minimum amounts equivalent as a 

percentage of the Contract Price Five percent (5%)  

The Completion Period for the Works is 6WEEKS.  

  

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor not to 

attach].  

Advance Payment shall not be granted.  
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SECTION VI: STANDARD FORMS  

i. Form of Power of Attorney 

ii. Form of Tender 

iii. Letter of Notification of Award 

iv. Form of Contract Agreement 

v. Form of Tender Security 

vi. Performance Bank Guarantee 

vii. Tender Questionnaire 

viii. Confidential Business Questionnaire 

ix. Self-Declaration (r62) Form - SD1  

x. Self-Declaration (r62) Form - SD2  

xi. Tender Securing Declaration Form 

xii. Qualification Information 

xiii. Details of Sub-Contractors 

xiv. Request for Review Form   



53    

FORM OF POWER OF ATTORNEY  

(All bidders shall complete this form otherwise; their bids shall be considered as non- 

responsive)  

 We   (Name of Bidder)  

 having our offices located in  (Name of Town and  

Building) duly authorize  

  

   (Name of person appointed to act for and on  

behalf of the bidder) to act for and on our behalf on all matters pertaining to the execution of 

works as stipulated under  

Bid No MUTITU PRIMARY SCHOOL/2025-2026/001  

PROPOSED INSTALLATION OF CABROS, CHANNELS AND ROAD KERBS TO 

WALKWAYS, DRIVEWAYS AND ASSEMBLY GROUND TOTALLING TO 866 SM 

AT MUTITU PRIMARY SCHOOL AT KIRINYAGA CENTRAL CONSTITUENCY 

Duly signed and delivered:  

  

Name of appointed attorney:    

 Signature of appointed attorney:      

Witnessed by:  

  

1. Name of First Company Director:       

 Signature:     

2. Name of Second Company Director:       

 Signature:     

Company Seal:  

  

 
  

  

  

  Name and Title  
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FORM OF TENDER  

HEADTEACHER,  

MUTITU PRIMARY SCHOOL 

 P.O Box 56-10300, KERUGOYA  

Date: …..........………………………………  

Dear Sir,  

REF: PROPOSED INSTALLATION OF CABROS, CHANNELS AND ROAD KERBS TO 

WALKWAYS, DRIVEWAYS AND ASSEMBLY GROUND TOTALLING TO 866 SM AT 

MUTITU PRIMARY SCHOOL AT KIRINYAGA CENTRAL CONSTITUENCY 

 

Bid  No. MUTITU PRIMARY SCHOOL/2025-2026/001  

In accordance with the Instructions to Tenderers, Conditions of Bid, Specifications and 

Bills of Quantities for the execution of the above named works, we, the undersigned 

offer to perform the works and remedy any defects therein for the sum of:  

Kshs……………………………………………….……………….[Amount in figures] Kenya 

Shillings  

  

……………………………………………………………...............................................…………………

………………………………[Amount in words]  

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 

possible after the receipt of the Employer’s Representative’s notice to commence, and to 

complete the whole of the Works comprised in the Contract within  

………………………………………………..[period] weeks.  

  

We agree to abide by this tender for a period of 120 days from the date of bid opening and 

shall remain binding upon us and may be accepted at any time before that date.  

  

Unless and until a formal Agreement is prepared and executed this bid together with your 

written acceptance thereof, shall constitute a binding Contract between us.  

We understand that you are not bound to accept the lowest or any tender you may receive.  

Dated this ……………….. Day of …………………20….. Signature .......................... in the  

capacity of … .............................................. duly authorized to sign tenders for and on behalf 

of:  

…………………………….[Name of Bidder] Of… ................................ [Address of Bidder]  
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LETTER OF NOTIFICATION OF AWARD  

  

Address of Procuring Entity  

  

   
 To:    

 
  

This is to notify that the contract/s stated below under the above-mentioned tender have been 

awarded to you.  

  

   
  

1. Please acknowledge receipt of this letter of notification signifying your acceptance.  

2. The contract/contracts shall be signed by the parties within 30 days of the date of this 

letter but not earlier than 14 days from the date of the letter.  

  

3. You may contact the officer(s) whose particulars appear below on the subject matter of 

this letter of notification of award.  

  

 (FULL PARTICULARS)    

  

 
  

  

  

  

  

SIGNED FOR ACCOUNTING OFFICER  

 

 

 

  
  
  
  

RE:   Tender   No.     

  
Tender   Name     
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FORM OF CONTRACT AGREEMENT  

 THIS AGREEMENT, made the   day of   20   between  

… ..................................... of [or whose registered office is situated at]  

… ....................................................................................... (Hereinafter called “the 

Employer”) of the one part AND  

     Of [or whose registered office is  

situated at]       (hereinafter called “the Contractor”) of the other 

part.  

WHEREAS THE Employer is desirous that the Contractor 

executes.............................................................................  

Bid No ......................................................... (Hereinafter called “the Works”) located at 

...................................................................................................... and the Employer has accepted  

the tender submitted by the Contractor for the execution and completion of such Works and 

the remedying of any defects therein for the Contract Price of  

Kshs …………………………………………………… [Amount in figures], Kenya  

Shillings....................................................................................................... [Amount in words].  

NOW THIS AGREEMENT WITNESSETH as follows:  

1. In this Agreement, words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred to.  

  

2. The following documents shall be deemed to form and shall be read and construed as 

part of this Agreement i.e.  

  

(i) Letter of Acceptance  

(ii) Form of Tender  

(iii) Conditions of Contract Part I  

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract  

(v) Specifications  

  

(vi) Drawings  

(vii) Priced Bills of Quantities  

3. In consideration of the payments to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to execute 
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and complete the Works and remedy any defects therein in conformity in all respects 

with the provisions of the Contract.  

 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution 

and completion of the Works and the remedying of defects therein, the Contract Price 

or such other sum as may become payable under the provisions of the Contract at the 

times and in the manner prescribed by the Contract.  

  

5. Actual payment will be based on the actual works done on the project as per the county 

works officer and the NG-CDF clerk of works, executed works evaluation report. Note: 

this contract is a fixed sum contract and therefore no review of the quoted amount 

upward.  

6. Retention of 10% will be deducted from all payment certificates, and will be held for 

six months to cover the defect liability period.  

  

  

7. The contract period must be strictly observed failure to which a penalty of 1% of the 

tender sum will be charged on the contractor for any extra week added, unless 

construction extension period is approved in writing.  

  

  

  

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 

and year first before written.  

  

 The common Seal of     

 Was hereunto affixed in the presence of       

 Signed Sealed, and Delivered by the said        

 Binding Signature of Employer       

 Binding Signature of Contractor        

 In the presence of (i) Name    

 Address    

  

 Signature    

 [ii] Name     

  

 Address    

 Signature    
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FORM OF TENDER SECURITY  

WHEREAS ......................................(Hereinafter called “the Tenderer”) has 

submitted his tender dated .......................... for 

the................................................................................................................................. 

KNOW ALL PEOPLE by these presents that WE ............................ having our registered 

office at  

………………(hereinafter called “the Bank”), are bound unto .............................. 

(hereinafter called “the Employer”) in the sum of Kshs ........................... for which 

payment well and truly to be made to the said Employer, the Bank binds itself, its 

successors and assigns by these presents sealed with the Common Seal of the said Bank 

this ……………. Day of ………20…………  

THE CONDITIONS of this obligation are:  

  

1. If after tender opening the tenderer withdraws his tender during the period of tender 

validity specified in the instructions to tenderers Or  

2. If the tenderer, having been notified of the acceptance of his tender by the Employer 

during the period of tender validity:  

  

(a) fails or refuses to execute the form of Agreement in accordance with the 

Instructions to Tenderers, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Tenderers;  

We undertake to pay to the Employer up to the above amount upon receipt of his first 

written demand, without the Employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by him is due to 

him, owing to the occurrence of one or both of the two conditions, specifying the 

occurred condition or conditions.  

This guarantee will remain in force up to and including thirty (30) days after the 

period of tender validity, and any demand in respect thereof should reach the Bank not 

later than the said date.  

  

 

[date[  

  

[signature of the Bank]  

   

  
[witness]  [seal]  
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PERFORMANCE BANK GUARANTEE  

 To:   (Name of Employer)    (Date)  

(Address of Employer)  

Dear Sir,  

WHEREAS  (hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No.   dated to execute  

....................................................................................................................................................... 

(Hereinafter called “the Works”);  

  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall 

furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as 

security for compliance with his obligations in accordance with the Contract;  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  

  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on 

behalf of the Contractor, up to a total of Kshs.                (amount of Guarantee in 

figures)  

Kenya Shillings (amount of Guarantee in words), and we undertake to pay you, upon your 

first written demand and without cavil or argument, any sum or sums within the limits of 

Kenya Shillings (amount of Guarantee in words) as aforesaid without your needing to prove 

or to show grounds or reasons for your demand for the sum specified therein.  

We hereby waive the necessity of your demanding the said debt from the Contractor before 

presenting us with the demand.  

We further agree that no change, addition or other modification of the terms of the Contract or 

of the Works to be performed thereunder or of any of the Contract documents which may be 

made between you and the Contractor shall in any way release us from any liability under this 

Guarantee, and we hereby waive notice of any change, addition, or modification.  

This guarantee shall be valid until the date of issue of the Certificate of Completion.  

SIGNATURE AND SEAL OF THE GUARANTOR    

  

  

 Name of Bank      

 Address     

 Date      

  



60    

 

TENDER QUESTIONNAIRE  

Please fill in block letters.  

1. Full names of tenderer  

………………………………………………………………………………………  

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent 

has been appointed below)  

  

………………………………………………………………………………………  

  

3. Telephone number (s) of tenderer  

  

………………………………………………………………………………………  

4. Telex address of tenderer  

………………………………………………………………………………………  

  

5. Name of tenderer’s representative to be contacted on matters of the tender during the 

tender period  

………………………………………………………………………………………  

6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential 

if the tenderer does not have his registered address in Kenya (name, address, telephone, 

telex)  

  

………………………………………………………………………………………  

………………………………………………………………………………………  

  

  

 
Signature of Tenderer  

 Make copy and deliver to :  ( Name of Employer)  
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

  

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) 

or 2 (c) and 2 (d) whichever applies to your type of business.  

You are advised that it is a serious offence to give false information on this Form.  

  

Part 1 – General  

  

Business Name………………………………………………………………………  

Location of business premises; Country/Town…………………… 

Plot No……………………… Street/Road ………………………… 

Postal Address…………………… Tel No…………………………. 

Nature of Business…………………………………………………………………..  

Current Trade License No…………………… Expiring date……………………. 

Maximum value of business which you can handle at any time: KSH.………………………..  

Name of your bankers………………………………………………………………  

Branch…………………………………………………………………………………  

Part 2 (a) – Sole Proprietor  

  

Your name in full…………………………………… Age…………………………  

Nationality………………………………… Country of Origin…………………  

*Citizenship details …………………………………………………………………  

  

Part 2 (b) – Partnership  

  

Give details of partners as follows:  

  

 Name in full  Nationality Citizenship Details  Shares  

1……………………………………………………………………………………  

2……………………………………………………………………………………  

3……………………………………………………………………………………   
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Part 2(c) – Registered Company:  

Private or  

public……………………………………………………………  

State the nominal and issued capital of the Company-  

Nominal  

Kshs…………………………………………………………………  

Issued  

Kshs……………………………………………………………………  

Give details of all directors as follows:  

 Name in full .  Nationality.  Citizenship Details*. Shares.  

  

  

1.  

………………………………………………………………………………………  

2.  

………………………………………………………………………………………  

  

3.  

………………………………………………………………………………………  

4.  

………………………………………………………………………………………  

  

Part 2(d) – Interest in the Firm:  

Is there any person / persons in .......................... (Name of Employer) who has interest 

in this firm? Yes/No… ................. (Delete as necessary)  

  

I certify that the information given above is correct.  

……………………… ……………………… …………………  

 (Title)  (Signature)  (Date)  

  

  

   Attach proof of citizenship  
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 FORM SD1  SELF DECLARATION FORMS (r 62)  

REPUBLIC OF KENYA  

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA)  

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT  

DEBARRED IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET 

DISPOSAL ACT 2015.  

I, ………………………………………………. of P. O. Box …………………. being a 

resident of ................................ in the Republic of ……………….. do hereby make a 

statement as follows: -  

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/ 

Director  

of..................................................................................................................................(insert 

name of the Company) who is a Bidder in respect of Tender No. …..........................  

for.............................................................................................................................................

...............………  

(insert tender title/description)  

for ................................................................................................... (insert name of the  

Procuring entity) and duly authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act.  

  

3. THAT what is deposed to hereinabove is true to the best of my knowledge, information and 

belief.  

  

  

……………………………….  ……………………… 

………………………  

  

(Title)  (Signature)  (Date)  

  

Bidder Official Stamp  

  

Note: This form MUST be filled, signed and submitted by all the bidders participating in 

this tender. This is a mandatory requirement under the new Public Procurement  

Asset and Disposal Act 2015 that came into effect on 7th January 2016  
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 FORM SD2  SELF DECLARATION FORMS (r 62)  

  

REPUBLIC OF KENYA  

  

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) SELF 

DECLARATION THAT THE  

PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR 

FRAUDULENT PRACTICE.  

  

I, ……………………………………................................of P. O. Box ……………………….  

being a resident of ………………………………….. in the Republic of ................................... 

do hereby make a statement as follows:-  

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of.  

   (Insert  

name of the Company) who is a Bidder in respect of Tender No. ………………….........  

for ......................................................................................... (insert tender title/description) 

for ........................................................................................................................ (insert name 

of the Procuring entity) and duly authorized and competent to make this statement.  

  

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage 

in any corrupt or fraudulent practice and has not been requested to pay any 

inducement to any member of the 

Board, Management, Staff and/or employees and/or agents of  ( insert name of the 

Procuring entity) which is the procuring entity.  

  

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered 

any inducement to any member of the Board, Management, Staff and/or employees 

and/or agents of  (name of the procuring entity)  

  

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice 

with other bidders participating in the subject tender  

  

5. THAT what is deposed to hereinabove is true to the best of my knowledge information 

and belief   

.............................................  ................................................................... ....................................  

 (Title)  (Signature)  (Date)  

    

Bidder's Official Stamp  

  

  

Note: This form MUST be filled, signed and submitted by all the bidders participating in 

this tender. This is a mandatory requirement under the new Public Procurement  

Asset and Disposal Act 2015 that came into effect on 7th January 2016  
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TENDER SECURING DECLARATION FORM  

[The Bidder shall fill in this Form in accordance with the instructions indicated] 

Date:……………. [insert date (as day, month and year) of Bid Submission]  

  

Bid No………………………………………………………………  

To: Government of Kenya, County Commissioner, and Kirinyaga County 

We, the undersigned, declare that:  

1. We understand that, according to your conditions, bids must be supported by a Tender 

Securing Declaration.  

2. We accept that we will automatically be suspended from being eligible for bidding in 

any contract with the Purchaser for the period of time of [insert number of months or 

years] starting on [insert date], if we are in breach of our obligation(s) under the bid 

conditions, because we:  

(a) have withdrawn our Bid during the period of bid validity specified by us in the 

Bidding Data Sheet; or  

(b) having been notified of the acceptance of our Bid by the Purchaser during the period 

of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or 

refuse to furnish the Performance Security, in accordance with the Instructions to 

Tenderers.  

3. We understand this Tender Securing Declaration shall expire if we are not the 

successful Bidder, upon the earlier of (i) our receipt of a copy of your notification 

of the name of the successful Bidder; or (ii) twenty-eight days after the expiration 

of our Bid.  

4. We understand that if we are a Joint Venture, the Tender Securing Declaration must 

be in the name of the Joint Venture that submits the bid. If the Joint Venture has not 

been legally constituted at the time of bidding, the Tender Securing Declaration 

shall be in the names of all future partners as named in the letter of intent.  

  

Signed ................................................. [insert signature of person whose name and capacity 

are shown]  

In the capacity of [insert legal capacity of person signing the Bid Securing Declaration]  

Name: ......................................................................... [insert complete name of person 

signing the Tender Securing Declaration]  

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]  

  

  

Dated on …………..day of …………….., ………………… [insert date of signing.  
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QUALIFICATION INFORMATION  

 1.  Individual Tenderers or Individual Members of Joint Ventures  

1.1 Constitution or legal status of tenderer (attach copy or 

Incorporation Certificate); Place of registration:    

 Principal place of business       

 Power of attorney of signatory of tender       

 1.2  Total annual volume of construction work performed in the last five years  

  

Year    Volume  

  Currency  Value   

       

      

1.3 Work performed as Main Contractor on works of a similar nature and volume 

over the last five years. Also list details of work under way or committed, 

including expected completion date.  

  

Project 

name  

Name of 

client and 

contact 

person  

Type of 

work 

performed 

and year of 

completion  

Value of 

Contract  

Completion 

Status  

          

  

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. 

List all information requested below. 2  

Item of 

Equipment  

Description, Make 

and age (years)  

Condition(new, 

good, poor) 

and number 

available  

Owned, leased 

(from whom?), or to 

be  

purchased (from 

whom?)  

        

  

1.5 Qualifications and experience of key personnel proposed for administration and 

execution of the Contract. Attach biographical data.  

  

Position  Name  Years of experience 

(general)  

Years of experience 

in proposed position  

Project  

Manager, etc.  
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1.6 Financial reports for the last five years: balance sheets, profit and loss 

statements, auditor’s reports, etc. List below and attach copies.  

 
  

1.7  Evidence of access to financial resources to meet the qualification 

requirements: cash in hand, lines of credit, etc. List below and attach copies 

of supportive documents.  

  

 
  

1.8 Name, address and telephone, telex and facsimile numbers of banks that may 

provide reference if contacted by the Employer.  

  

 
  

1.9 Statement of compliance with the requirements of Clause 1.2 of the 

Instructions to Tenderers.  

  

 
  

 1.10 Proposed program (work method and schedule) for the whole of the Works.  

 3  Joint Ventures  

3.4  The information listed in 1.1 – 1.10 above shall be provided for each partner of 

the joint venture.  

 3.5 The information required in 1.11 above shall be provided for the joint venture.  

3.6 Attach the power of attorney of the signatory(ies) of the tender authorizing 

signature of the tender on behalf of the joint venture  

3.7 Attach the Agreement among all partners of the joint venture (and which is legally 

binding on all partners), which shows that:  

  

a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms;  

  

b) one of the partners will be nominated as being in charge, authorized to 

incur liabilities and receive instructions for and on behalf of any and all 

partners of the joint venture; and  

c) the execution of the entire Contract, including payment, shall be done 

exclusively with the partner in charge.  
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DETAILS OF DOMESTIC SUB-CONTRACTORS  

If the Tenderer wishes to sublet any portions of the Works under any heading, he must 

give below details of the sub-contractors he intends to employ for each portion.  

Failure to comply with this requirement may invalidate the tender.  

(1) Portion of Works to be sublet: 

  ………………………………  

  [i) Full name of Sub-contractor  

                     and address of head office:   ………………………………  

  

  

  

(ii) Sub-contractor’s experience of  

similar works carried out in the  

last 3 years with  

 Contract value:  ………………………………  

………………………………  

  

………………………………  

(2) Portion of Works to sublet:  ………………………………  

(i) Full name of sub-contractor  

 and address of head office:  ………………………………  

  

………………………………  

 

(ii) Sub-contractor’s experience of  

similar works carried out in the 

last 3 years with  

 contract value:  ……………………………  

……………………………  

  

 
 [Signature of Tenderer)  Date  
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FORM RB 1  

REPUBLIC OF KENYA  

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD  

APPLICATION NO……………OF……….….20……...  

BETWEEN  

… .................................... APPLICANT  

AND  

… .......................... RESPONDENT (Procuring Entity)  

  

Request for review of the decision of the…………… (Name of the Procuring Entity) of 

............... dated the…day of ………….20……….in the matter of Tender No………..…of 

......... 20…  

REQUEST FOR REVIEW  

I/We……………………………, the above named Applicant(s), of address: Physical address 

................ Fax  

No……Tel. No……..Email ……………, hereby request the Public Procurement 

Administrative Review Board to review the whole/part of the above mentioned decision on 

the following grounds , namely:-  

1.  

2. 

etc.  

By this memorandum, the Applicant requests the Board for an order/orders that: - 

 1.  

2. 

etc  

SIGNED ...............(Applicant)  

Dated on…………….day of ……………/…20…  

  

 
FOR OFFICIAL USE ONLY  

Lodged with the Secretary Public Procurement Administrative Review Board on 

...................... day of………....20….………  

  

SIGNED  

 Board  Secretary  
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PREAMBLES AND PRICING NOTES  

A. GENERALLY  

  

All work to be carried out in accordance with the Ministry of Roads, Public Works 

and Housing General Specifications for Building Works issued in 1976 or as 

qualified or amended.  

  

B. MANUFACTURERS’ NAMES  

Where manufacturers’ name(s) and catalogue references are given, it is for 

guidance to quality and standard only. Alternative manufacturer of equal quality 

will be accepted at the discretion of the Project Manager.  

  

 

  

  

  

  

  

  

PN/1 

  

  

  

    



 Mutitu Primary School

ITEM DESCRIPTION AMOUNT (KSHS.)

PROPOSED INSTALLATION OF CABROS, CHANNELS AND ROAD 

KERBS TO WALKWAYS ,DRIVEWAYS AND ASSEMBLY GROUND  

TOTALLING TO 866SM  AT MUTITU PRIMARY SCHOOL AT 

KIRINYAGA CENTRAL CONSTITUENCY

PARTICULAR PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “Particular and General 

Preliminaries” in the tenderer’s priced Bills of Quantities.

Preliminaries to the contract are mandatory conditions and responsibilities the 

contractor is required to fulfill for the complete and proper execution of the 

contract. The contractor is advised to read and understand all his obligations 

under preliminaries. Should he find that fulfillment of any of the items will 

lead to him incurring any cost not covered under measured works he shall 

price such works accordingly. Items for which no price is entered will not be 

paid for but shall be deemed covered by other rates and prices in these Bills of 

Quantities. Value Added Tax (V.A.T.) shall be included in the individual 

prices or rates at the rate of 16%.                                                                                                                                                                

B  DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT

The works to be carried out under this contract involves; PROPOSED 

INSTALLATION OF CABROS, CHANNELS AND ROAD KERBS TO 

WALKWAYS ,DRIVEWAYS AND ASSEMBLY GROUND  

TOTALLING TO 866SM  AT MUTITU PRIMARY SCHOOL AT 

KIRINYAGA CENTRAL CONSTITUENCY as described in the Tender 
These are works of Renovations generally comprising of excavations roofing 

works.

D LOCATION OF SITE

The site of the proposed works is located at Mutitu Primary School in 

Kirinyaga Central Sub-County, Kirinyaga County. The Contractor is 

advised to visit the site to familiarize with the nature and position of the site. 

No claims arising from the Contractor’s failure to do so will be entertained.

C MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and 

the actual works, the site measurements shall generally take precedence. 

However, such discrepancies between any contract documents shall 

immediately be referred to the PROJECT MANAGER in accordance with 

Clause 22 of the Conditions of Contract.  The discrepancies shall then be 

treated as a variation and be dealt with in accordance with Clause 22 of the 

said Conditions.

Carried to collection
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 Mutitu Primary School

ITEM DESCRIPTION AMOUNT (KSHS.)

A TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s 

Page STD/8

B VIEWING OF DRAWINGS

Any tenderer interested in viewing the drawings related to this project before 

submission of the tenders may do so by contacting the  Director of  Public 

Works, County Department of Transport and Infrastructure Head 

Office, Prisons Road, Kerugoya.

C PRICING RATES

The tenderer shall include for all costs in executing the whole of the works, 

including transport, replacing damaged items, fixing, taxes, and all other 

incidental expenses, all to comply with the said Conditions of Contract.

D FIRM PRICE CONTRACT

This is a firm price contract and, therefore the tenderer shall not be 

reimbursed for any increases in the costs of materials and/or labour in the 

execution of the works except as provided under the fluctuations clause.  

E VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act

part 3 Section 21(b) operative from 1
st

September, 1993 which requires

payment of VAT on all contracts. The contractor should therefore include

allowance for V.A.T and other Government taxes currently in force for all his

rates, provisional items and prime cost sums in this tender.

The tenderer is advised that in accordance with Government public notice No. 

35 & 36 Dated 11
th

 September 2003 operational from 1
st
 October 2003, VAT 

will be deducted against the contract sum at the prevailing rate by the 

Employer and remitted directly to the Commissioner of VAT through all 

interim certificates. It should however be noted that this is not additional tax 

but a new mode of payment for VAT, any excess payment will be refundable 

once the Contractor has submitted monthly returns to the Commissioner of 

VAT who will do the refunds when satisfied that the VAT regulations have 

been complied with. NB: The tenderers shall allow  for 16% V.A.T. in their 

rates

F STANDARD FORMS

Any tender with standard forms not filled as appropriate will be treated as non-

responsive. 

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must 

be delivered in the addressed envelope which should be properly sealed and 

deposited in the tender box as specified in the tender advertisement and or 

letter of invitation to tender. 

Tenders will be opened at the time specified in the advertisement and/or letter 

of invitation to tender. Tenders arriving later than the specified time will not 

be considered.

B CORRECTION OF ERRORS IN TENDER

Arithmetical errors will be rectified on the following basis.

If there is a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price and the quantity, the unit price shall 

prevail and the total price shall be corrected.

If there is a discrepancy between words and figures, the amount in words will 

prevail.

C BID SECURITY

The Bidder shall furnish, as part of his bid, a security as specified in the 

tender advertisement or letter of invitation to tender.

The bid security shall, at the bidder’s option, be in the form of a certified 

cheque, bank draft, standby letter of credit or guarantee duly signed, sealed 

and stamped from a bank or Insurance company which has been determined 

by the bidder to be acceptable to the Government. The format of the bid 

security shall be in accordance with the sample forms of bid security included 

in the post qualification forms, other formats may be permitted, subject to the 

prior approval of the Government.

Bid Security shall be valid for a period of Thirty (30) days beyond the 

tender validity period.

D TENDER VALIDITY

"Clause 3.6 of the Instructions to Tenderers has been amended to read: 

"Tenders shall remain valid for a period of Ninety (90) days from the 

date of Tender Opening. All Tenderers are advised to note this amendment 

when filling the Form of Tender". 

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with 

Clause 28 on award of contract of the Instructions to Tenderer’s. No payment 

on account for the works executed will be made to the contractor until he has 

submitted valid Performance Bond to the EMPLOYER duly signed, sealed 

and stamped from an approved Bank or Insurance Company.

B CONTRACT COMPLETION PERIOD

The contract completion period in accordance with condition 31 of the 

Conditions of contract must be adhered to.

The PROJECT MANAGER shall  strictly monitor the Contractors progress in 

relation to the progress chart  and should it be found necessary  the PROJECT 

MANAGER shall inform  the Contractor  in writing that his  actual 

performance on  site is not  satisfactory. In all such cases  the Contractor shall 

accelerate  his rate of  performance production  and progress by all means 

such as additional labour, plant, e.t.c and working overtime all at his cost.    

C URGENCY OF THE WORKS

The Contractor is notified that these “ works are urgent” and should be 

completed within the period stated in Contract Agreement. The Contractor 

shall allow in his rates for any costs he/ she deems that he/she may incur by 

having to complete these works within the stipulated contract period.

D PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in 

agreement with the PROJECT MANAGER a Progress Chart for the whole of 

the works including the works of Nominated Sub-Contractors; one copy to be 

handed to the PROJECT MANAGER and a further copy to be retained on 

Site. Progress to be recorded and chart to be amended as necessary as the 

work proceeds.

E INSURANCE

The Contractor shall insure as required in Condition No.30 of the Conditions 

of contract. No payment on account of the work executed will be made to the 

Contractor until he/she has satisfied the PROJECT MANAGER either by 

production of an insurance Policy or and Insurance Certificate that the 

provision of the foregoing Insurance Clause have been complied with in all 

respects. Thereafter the PROJECT MANAGER shall from time to time 

ascertain that the premiums are duly paid up by the Contractor, who, if called 

upon to do so, shall produce receipted premium renewals for the PROJECT 

MANAGER's inspection.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may 

encounter in the course of the works for the Client may in some cases ask the 

Contractor not to proceed with the works until some activities within the site 

are completed, as the offices will be operational as usual during the course 

of the contract.

B PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted 

site where the client is going on with other normal activities. The Contractor 

is thus instructed to take reasonable care in the execution of the works as to 

prevent accidents, damage or loss and disruption of activities being carried out 

by the Client. The Contractor shall allow in his rates any expense he deems 

necessary by taking such care within the site.

C EXISTING BUILDINGS AND SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from 

the relevant authority the exact position, depth and level of all existing 

services in the area and he/she shall make whatever provisions may be 

required by the authorities concerned for the support, maintenance and 

protection of such services.

D ADJOINING PROPERTY

The contractor is advised to take all necessary precautions to prevent damage 

to adjoining property. Any damage occurring must be made good to the 

satisfaction of the PROJECT MANAGER and/or owner(s) of the adjoining 

property at the contractor’s expense.

E LABOUR CAMPS

The Contractor shall not be allowed to house labour on site.  Allow for 

transporting workers to and from the site during the tenure of the contract.

F NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND  SAFETY 

STATUTORY REQUIREMENTS

The Contractor must take all necessary measures to ensure total compliance in 

all respects with the current statutory requirements in relation to the National 

Construction Authority, National Environment Management Authority, 

Public/ Occupational Health and Safety and Staff / Workers Welfare during 

the both the contract and defects liability periods.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A HOARDING

The Contractor shall enclose all the site under construction with a hoarding 

2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade 

treated sawn cypress timber  posts firmly secured at 1800 mm centres with 

two 75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor 

is in addition required to take all precautions necessary for the safe custody of 

the works, materials, plant, public and Employer's property on the site.

Advertisements shall not be displayed on the hoarding unless the prior 

permission of the PROJECT MANAGER in writing has been obtained.

B USE OF SITE

The contractor shall not use the site for any other purpose other than carrying 

out the contract works.

C PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT SHALL 

NOT MAKE ANY ADVANCE PAYMENTS. Payments are shall only be 

made for work done and materials delivered to site: all in accordance with 

Clause 23 of the Conditions of Contract Agreement. In order to facilitate this, 

a list of the general component elements for the works is given at the 

summary page of these specifications and the tenderer is requested to break 

down his tender sum commensurate to the said elements.

D PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before 

payment is effected, unless specifically exempted by the PROJECT 

MANAGER.  This is to include materials of the Contractor, nominated sub-

Contractors and nominated suppliers.

E CLAIMS

It shall be a condition of this contract that upon it becoming reasonably 

apparent to the Contractor that he has incurred losses and / or expenses due to 

any of the contract conditions, or by any other reason whatsoever, he shall 

present such a claim or intent to claim notice to the PROJECT MANAGER  

in accordance with Clauses 19 and 24 of the conditions of contract within the 

contract period. No claim shall be entertained if the contractor has not 

complied with the said conditions or upon the expiry of the said contact 

period.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A STATIONERY EXPENSES

Provide a Provisional Sum for the Project Stationery Expenses

II PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO 

CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract 

Agreement: -

Period of Final Measurement              3 Months From Practical completion

Defects Liability Period                       6 Months from Practical completion

Date for Possession                       To be agreed with the Project Manager

Date for Completion                       To be 8 Weeks from  the date of Site 

Possession

Liquidated and Ascertained damages At the rate of Kshs: 5,000.00 per 

week or part thereof                    

Period of Interim Certificates                       Monthly

Period of Honouring Certificates                  30 days

Percentage of Certified Value Retained      10%

Limit of Retention Fund                                10%

The Price Adjustment Clause SHALL NOT apply

Price for VAT should be included in the tenderer's rates

Tenderer's Quoted Contract Completion Period: ………………………  

Weeks from Date of Site Possession

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

COLLECTION

Brought forward from page PP/1

Brought forward from page PP/2

Brought forward from page PP/3

Brought forward from page PP/4

Brought forward from page PP/5

Brought forward from page PP/6

Brought forward from page PP/7

Brought forward from page PP/8

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO 

SUMMARY OF PRELIMINARIES
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ITEM DESCRIPTION AMOUNT (KSHS.)

PROPOSED INSTALLATION OF CABROS, CHANNELS AND 

ROAD KERBS TO WALKWAYS ,DRIVEWAYS AND ASSEMBLY 

GROUND  TOTALLING TO 866SM  AT MUTITU PRIMARY 

SCHOOL AT KIRINYAGA CENTRAL CONSTITUENCY

GENERAL PRELIMINARIES

A PRICING ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor's 

priced  Bills of Quantities and Specifications. 

The Contractor shall be deemed to have included in his prices or rates for the 

various items in the Bills of Quantities or Specification for all costs involved 

in complying with all the requirements for the proper execution of the whole 

of the works in the Contract. 

B ABBREVIATIONS

Throughout these Bills, units of measurement and terms are abbreviated and 

shall be all the requirements for the proper execution of the whole of the 

works in the Contract.

C.M.                            Shall mean cubic metre

S.M.                             Shall mean square metre

L.M.                            Shall mean linear metre

MM                              Shall mean Millimetre

Kg.                               Shall mean Kilogramme

No.                               Shall mean Number

Prs.                             Shall mean Pairs

B.S.    - Shall mean the British Standard Specification Published                                                    

by the  British Standards Institution, 2 Park Street, London W.I.,   England.

Ditto  - Shall mean the whole of the preceding description except as qualified 

in the description in which it occurs.

m.s.                             Shall mean measured separately.

a.b.d                            Shall mean as before described.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A METHOD OF MEASUREMENT

Notwithstanding any contrary provision in the conditions of contract all 

quantities shall be deemed to have been prepared in accordance with current 

edition of the Standard Method of Measurement of Building Works for the 

Republic of Kenya.

The rates set down by the contractor against each item in the particular 

specifications shall, unless otherwise expressly provided to the contrary, or 

unless there is a separate item for extra labour, cutting or waste, be held to 

include for waste of materials, carriage and cartage, carrying in and return of 

empties, hoisting, setting, fitting and fixing in position, making and all other 

labour and everything else necessary for the proper completion of each item 

and for establishment charges and profit. Each items of cutting shall include 

for consequent waste.

B
EXCEPTIONS TO THE STANDARD METHOD OF 

MEASUREMENT

Attendance;  Clause B19(a) of the Standard Method of Measurement is 

deleted and the following clause is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in and 

shall be deemed to include: allowing use of standing scaffolding, mess 

rooms, sanitary conditions and welfare facilities; provision of special 

scaffolding where necessary, office accommodation and for storage of plant 

and materials; providing light and water for their work: clearing away 

rubbish; unloading checking and hoisting: providing electric power: and 

removing and replacing duct covers, pipe casings and  the like necessary for 

the execution and testing of Sub- Contractors' work and being responsible for 

the accuracy of the same.Fix Only:-

"Fix Only" shall mean take delivery at nearest major supply centre, pay all 

demurrage charges, load and transport to site where necessary, unload, store, 

unpack, assemble as necessary, distribute to position, hoist and fix only.

C ALTERATIONS TO BILLS, PRICING, ETC.

Any unauthorized alteration or qualification made to the text of the Bills of 

Quantities may cause the Tender to be disqualified and will in any case be 

ignored. The Contractor shall be deemed to have made allowance in his 

prices generally to cover any items against which no price has been inserted 

in the priced Bills of Quantities. All items of measured work shall be priced 

in detail and the Tenders containing Lump Sums to cover trades or groups of 

work must be broken down to show the price of each item before they will be 

accepted.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A EMPLOYER

The  "Employer" is the MUTITU PRIMARY SCHOOL. The term 

"Employer" and "Government" wherever used in the  contract document shall 

be synonymous

B PROJECT MANAGER

The term "PROJECT MANAGER" wherever used in these Bills of 

Quantities shall be deemed to imply the person defined in Condition 1 of the 

Conditions of Contract hereby attached or such person or persons as may be 

duly authorized to represent him on behalf of the Government.

C ARCHITECT

The term "Architect" shall be deemed to mean "The PROJECT MANAGER" 

as defined above whose address unless otherwise notified is the County 

Department of Transport, Roads and Public Works, P.O. Box 390, 

KERUGOYA.

D QUANTITY SURVEYOR

The term "Quantity Surveyor" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is 

the County Department of Transport, Roads and Public Works, P.O. 

Box 390, KERUGOYA.

E ELECTRICAL ENGINEER

The term "Electrical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is 

the County Department of Transport, Roads and Public Works, P.O. 

Box 390, KERUGOYA.

F MECHANICAL ENGINEER

The term "Mechanical Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is 

the County Department of Transport, Roads and Public Works, P.O. 

Box 390, KERUGOYA.

G STRUCTURAL ENGINEER

The term "Structural Engineer" shall be deemed to mean "The PROJECT 

MANAGER" as defined above whose address unless otherwise notified is 

the County Department of Transport, Roads and Public Works, P.O. 

Box 390, KERUGOYA.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A FORM OF CONTRACT

The form of contract will be the one included in the Republic of Kenya's 

(PPOA) Standard Tender Document for Procurement of Works (2006 

Edition) hereby attached and Conditions of Contract are those attached 

thereto. If the Contractor considers that compliance with any of the 

Conditions of Contract involves any expenses distribute them among his 

rates for the various items in the Bills of Quantities. No claim shall be 

allowed arising from the Contractors compliance with  any of the 

Conditions of Contract. These are numbered from 1 to 37 as set out on 

pages 18 to 40 of these tender documents. Particulars of the insertion to be 

made in the Appendix of the Appendix of the Contract Agreement will be 

found in the Particular Preliminaries of these Bills of Quantities.The Conditions of Contract are also included herein

Conditions of Contract

These are as contained in these tender documents.

Particulars of insertions to be made in the Appendix to the Contract 

Agreement will be found in the Particular Preliminaries part of these Bills of 

Quantities

B GENERAL SPECIFICATIONS.

For the full description of materials and workmanship, method of execution 

of the work and notes for pricing, the Contractor is referred to the Ministry of 

Roads, Public Works and Housing General Specification dated 1976 or any 

subsequent revision thereof which is issued as a separate document, and 

which shall be allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of Quantities.

C WORKS

Except as amplified under the item "Insurance" in these Preliminaries, the 

word "Works" in the Particular Specification shall include the work of all sub 

contractors and shall include all the approved variations.

D VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site 

the location of which is described in the Particular Preliminaries hereof. He 

shall be deemed to have acquainted himself therewith as to its nature, 

position, means of access or any other matter which may affect his tender his 

tender. No claim arising from his failure to comply with this recommendation 

will be considered

E AREA TO BE OCCUPIED BY THE CONTRACTOR

The area of the site which may be occupied by the Contractor for use of 

storage and for the purpose of erecting workshops, etc., shall be defined on 

site by the PROJECT MANAGER.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A ACCESS TO SITE AND TEMPORARY ROADS. 

Means of access to the site shall be agreed with the PROJECT MANAGER 

prior to commencement of the work and contractor must allow for building 

any necessary temporary access roads for the transport of the materials, plant 

and workmen as may be required for the complete execution of the works 

including provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the site. Upon completion of the works, the 

contractor shall remove such temporary access roads, culverts, bridges, 

etc.and make good and reinstate all works and surfaces disturbed to the 

satisfaction of the PROJECT MANAGER. 

B WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, 

electric light and power required for use in the works. The Contractor must 

make his own arrangements for connection to the nearest suitable water main 

and for metering the water used. He must also provide temporary tanks and 

meters as required at his own cost and clear away when no longer required 

and make good on completion to the entire satisfaction of the PROJECT 

MANAGER . The Contractor shall pay all charges in connection herewith. 

No guarantee is given or implied that sufficient water will be available from 

mains and the Contractor must make his own arrangements for augmenting 

this supply at his own cost. Nominated Sub-contractors are to be made liable 

for the cost of any water or electric current used and for any installation 

provided especially for their own use.

C SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the 

Contractor  in accordance with Public Health and Labour Departments 

requirements and to the satisfaction of the PROJECT MANAGER.

The Pit latrines shall be enclosed with framing and corrugated iron sheet 

roof, side and partition. The site of the latrine shall be agreed with the 

PROJECT MANAGER and the works shall not be commenced before the 

sanitary accommodation has been approved by the PROJECT MANAGER 

and the above mentioned authorities.

The contractor will be required to pay employ sufficient sweepers on the site 

to ensure clean maintenance and daily disinfecting of the latrines and not less 

than once per week, the whole area and the enclosures shall be sprayed with 

disinfectant and insecticide and on completion the works, the latrines shall be 

removed and all works and surfaces disturbed made good and the whole area 

disinfected and left clean and free from pollution to the satisfaction of the 

PROJECT MANAGER and local authorities.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works 

stores, materials, plant, personnel, etc., both his own and sub-contractors' and 

must provide all necessary watching, lighting and other precautions as 

necessary to ensure security against theft, loss or damage and the protection 

of the public. No claim will be entertained from the Contractor for not 

maintaining adequate security for both the works and workers.

B OFFICE FOR THE PROJECT MANAGER

The contractor shall provide, erect and maintain where directed on site and 

afterwards dismantle the Site Office of the type noted in the particular 

preliminaries, complete with furniture. He shall also provide a strong metal 

trunk complete with strong hasp and staple fastening and two keys. He shall 

provide, erect maintain a lock-up pedestral type water or bucket closet for the 

sole use of the PROJECT MANAGER including making temporary 

connections to the drain where applicable to the satisfaction  Government 

and Medical Officer of Health and pay the services of a cleaner and pay all 

conservancy charges and keep both office and closet in a clean and sanitary 

condition from commencement to the completion of the works and dismantle 

and make good disturbed surfaces. The office and closet shall be complete 

before the contractor is permitted to commence the works. The Contractor 

shall make available on site as and when required by the PROJECT 

MANAGER a modern and accurate level together with levelling staff, 

ranging rods and 50 metre metallic linen tape.

C CONTRACTOR'S SUPERINTENDENCE/SITE AGENT

The Contractor shall constantly keep on the works a literate English speaking 

Agent or Representative, competent and experienced in the kind of work 

involved who shall give his whole experience in the kind of work involved 

and shall give his whole time to the superintendence of the works. Such 

Agent or Representative shall receive on behalf of the Contractor all 

directions and instructions from the PROJECT MANAGER and such 

directions shall be deemed to have been given to the Contractor in 

accordance with the Conditions of Contract. 

D TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such 

hours and by such routes as may be permitted by the competent authorities.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A SCAFFOLDING, PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the 

works except in so far as may be stated otherwise herein and except for such 

items specifically and only required for the use of nominated Sub-

Contractors as described herein. No timber used for formwork, scafffolding 

or temporary works of any kind shall be used afterwards in the permanent 

work.
B SETTING OUT 

The PROJECT MANAGER shall furnish to the contractor either by way of 

carefully dimensioned drawings or by personnel supervision at the time of 

setting out the works such information as shall enable the contractor to set 

out the enclosing walls of the building at ground level after which the 

contractor shall be responsible and shall at his own cost amend any errors 

arising from his own inaccurate setting out unless the PROJECT 

MANAGER shall state otherwise in writing.

C MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of 

the best quality and description unless otherwise stated. The Contractor shall 

order all materials to be obtained from overseas immediately after the 

Contract is signed and shall also order materials from local sources as early 

as necessary to ensure that they are on site when required for use in  the 

works. The Bills of Quantities shall not be used for the purpose of ordering 

materials.

D STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the 

site weatherproof lockup sheds for the safe storage and custody of  materials 

for the works and for the use of workmen engaged thereon and shall remove 

such sheds and make good damaged or disturbed surfaces upon completion 

to the satisfaction of the PROJECT MANAGER. Nominated Sub-

Contractors are to be made liable for the cost of any storage accommodation 

provided especially for their use.

E MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to 

the site before payment is effected unless specifically exempted by the 

PROJECT MANAGER. This includes the materials of the Main Contractor, 

Nominated Sub-Contractors and Nominated Suppliers.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of 

the Government. Unless the PROJECT MANAGER directs otherwise such 

materials shall be dealt with as provided in the Contract. Such materials shall 

only be used in the works, in substitution of materials which the Contractor 

would otherwise have had to supply with the written permission of the 

PROJECT MANAGER Should such permission be given, the Contractor 

shall make due allowance for the value of the materials so used at a price to 

be agreed.

B MATERIALS FROM DEMOLITIONS

Any materials from demolitions and not re-used shall become the property of 

the Client/User.  The Contractor shall allow in his rates for the cost of 

transporting, storing and securing the materials on site as directed by the 

PROJECT MANAGER.

C SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials 

supplied by the PROJECT MANAGER at the time of taking delivery thereof, 

as having received them in good order and condition, and will thereafter be 

responsible for any loss or damage and replacements of any such loss or 

damage with articles and/or materials which will be supplied by the 

PROJECT MANAGER at the current market prices including Customs Duty 

and V.A.T., all at the Contractor's own cost and expense, to the  satisfaction 

of the PROJECT MANAGER.

D PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good 

any damage to public or private roads arising from or consequent upon the 

execution of the works to the satisfaction of the local and other competent 

authority and the PROJECT MANAGER

E EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing 

property including roads, cables, drains and other services and he will be held 

responsible for and shall make good all such damage arising from the 

execution of this contract at his own expense to the satisfaction of the 

PROJECT MANAGER

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A QUALITY OF THE WORKS

The works should be of high quality and the contractor will be required to 

make samples of the work to be executed for approval by the PROJECT 

MANAGER before he commences the carrying out of the works. The 

contractor should allow for sample works in his rates accordingly. Incase a 

sample does not meet the standards set by the Project Manager, the contractor 

shall be expected to make another sample  at his cost until it is approved by 

the PROJECT MANAGER.

B SAMPLES

The Contractor shall furnish at his own cost any samples of materials or 

workmanship including concrete test cubes required for the works that may 

be called for by the PROJECT MANAGER for his approval until such 

samples are approved by the PROJECT MANAGER and the PROJECT 

MANAGER, may reject any materials or workmanship not in his opinion  to 

be up to approved samples. The PROJECT MANAGER shall arrange for the 

testing of such materials as he may at his discretion deem desirable, but the 

testing shall be made at the expense of the Contractor and not at the expense 

of the PROJECT MANAGER. The Contractor shall pay for the testing in 

accordance with the current scale of testing charges laid down by the 

Materials Branch, Ministry of Transport and Infrastructure.

The procedure for submitting samples of materials for testing and the method 

of marking for identification shall be as laid down by the PROJECT 

MANAGER The Contractor shall allow in his tender for such samples and 

tests except those in connection with nominated sub-contractors' work.

C GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in 

connection with the employment of Labour and other matters related to the 

execution of the works. In particular the Contractor's attention is drawn to the 

provisions of the Factory Act 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or Regulation 

relating to Insurances, pensions and holidays for workpeople or so the safety, 

health and welfare of the workpeople. 

The Contractor must make himself fully acquainted with current Acts and 

Regulations, including Police Regulations regarding the movement, housing, 

security and control of labour, labour camps , passes for transport, etc. It is 

most important that the Contractor, before tendering, shall obtain from the 

relevant Authority the fullest information regarding all such regulations 

and/or restrictions which may affect the organization of the works, supply 

and control of labour, etc., and allow accordingly in his tender. No claim in 

respect of want of knowledge in this connection will be entertained.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction 

in all respects of the "PROJECT MANAGER" who shall at all times during 

normal working hours have access to the works and to the yards and 

workshops of the Contractor and sub-Contractors or other places where work 

is being prepared for the contract. The working hours shall be those generally 

worked by good employers in the in the Building and Civil Engineering 

trades in Kenya. No work shall be carried out at night or on gazetted holidays 

unless the PROJECT MANAGER shall so direct. No work shall be covered 

up nor shall any concreting be carried out in the in the absence of the Clerk 

of Works without prior approval of the PROJECT MANAGER in writing.

B PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of 

Quantities, including casing, casing up, covering or such other means as may 

be necessary to avoid damage to the satisfaction of the PROJECT 

MANAGER and remove such protection when no longer required and make 

good any damage which may nevertheless have been done at completion free 

of cost to the Government.

C BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT 

MANAGER in writing. All blasting operations shall be carried out at the 

Contractor's sole risk and cost in accordance with any Government 

regulations in force for the time being, and any special regulations laid down 

by the PROJECT MANAGER governing the use and storage of explosives.

D REMOVAL OF RUBBISH AND SITE CLEARANCE ETC.

The Contractor shall remove all temporary works, rubbish, debris and surplus 

materials from the site as they accumulate and upon completion of the works, 

remove and clear away all plant, equipment, rubbish, unused materials and 

stains and leave in a clean and tidy state to the reasonable satisfaction of the 

PROJECT MANAGER

E WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, 

wash (except where such treatment might cause damage) and clean all floors, 

sanitary fittings, glass inside and outside and any other parts of the works and 

remove all marks, blemishes, stains and defects from joinery, fittings and 

decorated surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, perfect and 

fit for occupation to the approval of the PROJECT MANAGER.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A PROVISIONAL SUMS.

The term "Provisional Sum" wherever used in these Bills of Quantities shall 

have the meaning stated in Section A item A7(i) of the Standard Method of 

Measurement mentioned in Condition No. 16 of the conditions of Contract. 

Such sums are net and no addition shall be made to them for profit.

B ADJUSTMENT OF PROVISIONAL SUMS.

In the Final Account all Provisional Sums shall be deducted and the value of  

the work properly executed in respect of them upon the PROJECT 

MANAGER's order added to the Contract Sum. Such work shall be valued as 

described for variations in condition No. 22 of the Conditions of Contract, 

but should any part of the contract be executed by a nominated Sub-

Contractor, or any articles for the Work be supplied by a Nominated 

Supplier, the value of such work or articles shall be treated as a P.C. Sum and 

profit and attendance comparable to that contained in the priced Bills of 

Quantities for similar items added.

C PRIME COST (OR P.C.) SUMS.

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7 (ii) of the 

Standard Method of Measurement mentioned in Condition No. 16 of the 

conditions of Contract. Persons or firms nominated by the PROJECT 

MANAGER to execute work or to provide and fix materials or goods as 

stated in Condition No. 20 of the Conditions of Contract are described 

herein as Nominated Sub-Contractors. Persons or firms so nominated to 

supply goods or materials are described herein as Nominated Suppliers.

D ADJUSTMENT OF P.C. SUMS.

In the Final Account all P.C. Sums shall be deducted and the amount 

properly  expended upon the PROJECT MANAGER's order in respect of 

each of them added to the Contract sum. The Contractor shall provide to the 

PROJECT MANAGER such quotations, invoices or bills, properly receipted, 

as may be necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in the final 

account pro-rata to the amount paid. Items of "attendance" (as previously 

described) following P.C. Sums shall be adjusted pro-rata to the physical 

extent of the work executed (not pro-rata to the amount paid) and this shall 

apply even though  the Contractor's priced Bill shows a percentage in the rate 

column in respect of them. Should the Contractor be permitted to tender and 

his tender be accepted of any work for which a P.C. Sum is included in these 

Bill of Quantities, profit and attendance will be allowed at the same rate as it 

would be if the work were executed by a Nominated Sub-Contractor.

Total to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by 

nominated sub-contractors, the Contractor shall enter into sub-contracts as  

described in Condition No 8 of the Conditions of Contract and shall 

thereafter be responsible for such sub contractors in every respect.  Unless 

otherwise described the Contractor is to provide for such Sub-Contractors 

any or all of the facilities described in these Preliminaries. The Contractor 

should price for these with the nominated Sub-contract contractor's work 

concerned in the P.C. Sums under the description "Add for Attendance".

B DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right 

to place a "Direct Contract" for any goods or services required in the works 

which are covered by a P.C. Sum in the Bills of Quantities and to pay for the 

same direct. In the instances, profit relative to the P.C. Sum the priced Bills 

of Quantities will be adjusted as described for P.C. Sums and allowed.

C ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any 

work not included in this Contract every facility for carrying out their work 

and also for use of his ordinary scaffolding. The Contractor, however, shall 

not be required to erect any special scaffolding for them. The Contractor shall 

perform such cutting away for and making good after the work of such 

tradesmen or persons as may be ordered by the PROJECT MANAGER and 

the work will be measured and paid for to the extent executed at rates 

provided in these Bills.

D PROVISIONAL WORK

All work described as "Provisional" in these Bills of Quantities is subject to 

remeasurement in order to ascertain the actual quantity executed for which 

payment will be made. All "Provisional" and other work liable to adjustment 

under this Contract shall left uncovered for a reasonable time to allow all 

measurements needed for such adjustment to be taken by the PROJECT 

MANAGER Immediately the work is ready for measuring, the Contractor 

shall give notice to the PROJECT MANAGER. If the Contractor makes 

default in these respects he shall if the PROJECT MANAGER so directs 

uncover the work to enable all measurements to be taken and afterwards 

reinstate at his own expense.

Carried to collection
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ITEM DESCRIPTION AMOUNT (KSHS.)

A TRAINING LEVY

Legal notice No. 237 of October, 1971 requires payment by the contractor of 

a training levy of a quarter percent (1/4 %) of the value of the contract where 

the contract value exceeds KShs. 50,000/=. The contractor will be required to 

furnish the PROJECT MANAGER with a receipt showing that he has paid 

the required Training Levy to the Director of Industrial Training. In case the 

contractor fails to furnish the said receipt to the PROJECT MANAGER, the 

Client will pay the amount to the Director of Industrial Training from monies 

due to the contractor.                                

Carried to collection

COLLECTION
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TOTAL FOR GENERAL PRELIMINARIES CARRIED TO 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT-KSHS

PROPOSED INSTALLATION OF CABROS, 

CHANNELS AND ROAD KERBS TO WALKWAYS 

,DRIVEWAYS AND ASSEMBLY GROUND  

TOTALLING TO 866Sm  AT MUTITU PRIMARY 

SCHOOL AT KIRINYAGA CENTRAL 

CONSTITUENCY

BILL NO. 3: MEASURED BUILDER'S WORK

Excavations and Earthworks.

A Site Clearance: Clear site of all shrubs, undergrowth, and 

debris; grub up roots and dispose off.
866     SM

b Excavate to reduce levels 390     CM

c Cart Away: Load and cart away surplus excavated material to 

an approved  dump site.
468     CM

Surface Treatments

d Grade bottoms of excavation to falls and crossfalls;compact tp 

95 percent B.S compaction by an approved roller. 866     SM

E "Tiarra WP" or other equal approved weedkiller as 

manufactured by Twiga Chemicals Limited or other equal and 

approved ,applied strictly to manufacturer's instructions.
866     SM

F

150 mm thick selected murram sub-base filling,laid to falls and 

cross-falls ,graded and compacted in 150 mm thick layers to 

98 percent MDD.

866     SM

G 200 mm thick hand-packed hard stone fillings,graded ,blinded 

and compacted to falls and cross-falls. 
866     SM

H 50 mm thick approved blinding layer compacted to falls and 

cross-falls
866     SM

I 50 mm thick sand bed to receive concrete paving (Measured 

separately).
866     SM

J 80 mm thick precast concrete medium duty "Cabro" paving 

blocks to manufacturer's specification laid to fall .
866     SM

Precast concrete units (Class 20/20) vibrated :bedded, 

jointed and pointed in cement mortar (1:3), fair faced on 

all exposed surfaces
          Total carried to collection

G2
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K 125 by 250 mm half battered road kerb and 150 by 100 mm 

thick channel block laid to falls on and including 350 by 100 

mm thick insitu concrete (class 20) base and 100 mm thick by 

200 mm high haunching ;excavation and earthworks; 

formwork;splayed edges .

200     LM

L Ditto curved to various radii 36       LM

M 125 by 100 mm channel block kerb laid to falls including 350 

by 150 mm thick in-situ concrete (clss 20/20) base and 100 by 

100 mm high haunching ;excavation and earthworks;formwork 

;splayed edges as necessary.

234     LM

Road Markings

N Prepare surfaces and apply 3 coats roadline marking paint on 

surfaces 0-100 mm girth
234     LM

              Total carried to collection

COLLECTION

Brought Forward  from page G1

Brought Forward  Down from above
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ITEM DESCRIPTION RATE AMOUNT-KSHS

PROPOSED INSTALLATION OF CABROS, CHANNELS AND ROAD KERBS 

TO WALKWAYS ,DRIVEWAYS AND ASSEMBLY GROUND  TOTALLING TO 

866SM  AT MUTITU PRIMARY SCHOOL AT KIRINYAGA CENTRAL 

CONSTITUENCY

BILL NO. 4: PROVISIONAL SUMS

PROVISIONAL SUMS

The following provisional items are to be expended only as INSTRUCTED 

by the PROJECT MANAGER; priced in accordance with the conditions of 

the contract relevant to this project and measured and valued on 

completion for the works  or deducted in whole if not required.

Project Publicity Signboard and Signage

A Allow a Provisional Sum of Kenya Shillings Twenty Thousand Only (KShs 

20,000.00) only SUM 20,000.00

Project Supervison and Mangement Expenses

B Allow a Provisional Sum of Kenya Shillings Fifty Thousand Only (KShs 

50,000.00) only SUM 50,000.00

Contingency Sum

C Allow a Provisional Sum of Kenya Shillings Fifty Thousand Only (KShs 

50,000.00) only SUM 50,000.00

TOTAL FOR PROVISIONAL SUM CARRIED TO GRAND SUMMARY 120,000.00

PS/24  Provisional Sums
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ITEM DESCRIPTION PAGE
 FOR BIDDER'S 

USE (KSHS) 

 FOR OFFICIAL 

USE (KSHS) 

1 Particular Preliminaries PP/8

2 General Preliminaries GP/13

3 CIVIL WORKS G2

4 Provisional Sums PS/1 120,000.00            

5 SUB TOTAL 1 - ( Rates to be inclusive 16% VAT )

TOTAL CARRIED TO FORM OF TENDER KSHS

NAME OF TENDERER ……………………………………………….……………………………………………………………..

PROPOSED INSTALLATION OF CABROS, CHANNELS AND ROAD KERBS TO WALKWAYS 

,DRIVEWAYS AND ASSEMBLY GROUND AT  SCHOOL AT MUTITU PRIMARY SCHOOL AT 

KIRINYAGA CENTRAL CONSTITUENCY/KIRINYAGA CENTRAL SUB-COUNTY

GRAND SUMMARY

AMOUNT IN WORDS. Kenya Shillings …………………………………………….……………………………………………………

………………………………………………………………………………………….………………………………………………..

……………………………………………………………………………………..Cents ……………………………………………………..

Address ……………………………………...…………………………………………………………………………………………………..

Signature and Date …………………………………………………………...………………………………………………………..

WITNESS ……………………………………………….………………………………………………………………………………………

Address ……………………………………...……………………………………………………………………………………………………..

Signature and Date …………………………………………………………...………………………………………………………..

GS/1  Grand Summary


