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INTRODUCTION

1.1 This standard tender document for procurement of works has been prepared for use by
procuring entities in Kenya in the procurement of works (i.e. Buildings and
associated Civil Engineering Works).

1.2 The following guidelines should be observed when using the document: - (a) Specific details
should be furnished in the Invitation to tender and in the special conditions of
contract (where applicable). The tender document issued to tenderers should not
have blank spaces or options.

(b) The instructions to tenderers and the General Conditions of Contract should
remain unchanged. Any necessary amendments to these parts should be
made through Appendix to instructions to tenderers and special
conditions of contract respectively.

1.3
(b) Information contained in the invitation to tender shall conform to the data
and information in the tender documents to enable prospective tenderers to
decide whether or not to participate in the tender and shall indicate any
important tender requirements

(¢) The invitation to tender shall be as an advertisement in accordance with the
regulations or a letter of invitation addressed to tenderers who have been
prequalified following a request for prequalification.

1.4 The cover of the document shall be modified to include: -

I. Tender number. II.
Tender name.
III. Name of procuring entity.
IV. Delete name and address of PPOA.



SECTION I: INVITATION FOR TENDERS

Tender Reference No. KIANDIERI PRIMARY SCHOOL /2024-2025/001
Dated: 17" April, 2025

Tender Name PROPOSED RENOVATION AND EQUIPPING OF A JSS SCIENCE
LABORATORY

The National Government of Kenya, through the Kirinyaga central constituency
development fund, KIANDIERI PRIMARY SCHOOL, Kirinyaga County, invites
sealed bids from the eligible bidders for PROPOSED RENOVATION AND
EQUIPPING OF A JSS SCIENCE LABORATORY Comprising of Builders Works and
associated Mechanical and Civil Works.

Interested and eligible suppliers may obtain further information from and inspect the tender
documents at the KIANDIERI PRIMARY SCHOOL located at Kirinyaga central Sub-
County, Kirinyaga County during normal working hours or download from the Kirinyaga
central NG-CDF website www.kirinyagacenralcdf.org. Free of charge.

Prices quoted should be net inclusive of all taxes and delivery costs, must be expressed in Kenya
Shillings and shall remain valid for a period of 120 days from the closing date of the tender.

Tender must be accompanied by duly Filled, Signed and Stamped Tender Securing Declaration
Form.

Complete tender documents, enclosed in plain sealed envelopes marked with Tender
Number/Tender Description Reference shall be addressed to;

THE HEADTEACHER KIANDIERI PRIMARY SCHOOL
P.O Box 64- 10300 KERUGOYA

And be deposited in the Tender Box at KIANDIERI PRIMARY SCHOOL Offices on or before
24/04/ 2025 at 10.00am.

Tenders will be opened immediately thereafter in the school office, in the presence of the
bidders or their representatives who choose to attend.

Late bids SHALL NOT be accepted.

HEADTEACHER, KTANDIERI PRIMARY SCHOOL


http://www.kirinyagacenralcdf.org/
http://www.kirinyagacenralcdf.org/
http://www.kirinyagacenralcdf.org/
http://www.kirinyagacenralcdf.org/
http://www.kirinyagacenralcdf.org/
http://www.kirinyagacenralcdf.org/
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SECTION II: INSTRUCTIONS TO TENDERERS

1. General/Eligibility/Qualifications/Joint venture/Cost of tendering

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders
for Works Contract as described in the tender documents. The successful
tenderer will be expected to complete the works by the intended completion date
specified in the tender documents.

1.2 All tenderers shall provide in the Qualification Information, a statement that the
tenderer (including all members of a joint venture and subcontractors) is not
associated, or has not been associated in the past, directly or indirectly, with the
Consultant or any other entity that has prepared the design, specifications, and
other documents for the project or being proposed as Project Manager for the
Contract. A firm that has been engaged by the Employer to provide consulting
services for the preparation or supervision of the Works, and any of its affiliates,
shall not be eligible to tender.

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary.

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only
tenders from pre-qualified tenderers will be considered for award of Contract.
These qualified tenderers should submit with their tenders any information
updating their original pre-qualification applications or, alternatively, confirm in
their tenders that the originally submitted pre- qualification information remains
essentially correct as of the date of tender submission.

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall
include the following information and documents with their tenders, unless
otherwise stated:

(a)  copies of original documents defining the constitution or legal status,
place of registration, and principal place of business; written power of
attorney of the signatory of the tender to commit the tenderer:

(b)  total monetary value of construction work performed for each of the last
five years:

(c) experience in works of a similar nature and size for each of the last five
years, and details of work under way or contractually committed; and
names and addresses of clients who may be contacted for further
information on these contracts;

(d) Major items of construction equipment proposed to carry out the
Contract and an undertaking that they will be available for the Contract.

(e) Qualifications and experience of key site management and technical
personnel proposed for the Contract and an undertaking that they shall
be available for the Contract.



®

(g)

(h)
)

0)

reports on the financial standing of the tenderer, such as profit and loss
statements and auditor’s reports for the past five years;

evidence of adequacy of working capital for this Contract (access to
line(s) of credit and availability of other financial resources);

authority to seek references from the tenderer’s bankers;

information regarding any litigation, current or during the last five years,
in which the tenderer is involved, the parties concerned and disputed
amount; and

Proposals for subcontracting components of the Works amounting to
more than 10 percent of the Contract Price.

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply
with the following requirements, unless otherwise stated:

(a)

(b)
(@)

(d)

(e)

the tender shall include all the information listed in clause 1.5 above for
each joint venture partner;

the tender shall be signed so as to be legally binding on all partners;

all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

one of the partners will be nominated as being in charge, authorized
incur liabilities, and receive instructions for and on behalf of all partners
of the joint venture; and

the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum
qualifying criteria;

(a) annual volume of construction work of at least 2.5 times the estimated

annual cash flow for the Contract;

(b) experience as main contractor in the construction of at least two works of a

nature and complexity equivalent to the Works over the last 10 years (to
comply with this requirement, works cited should be at least 70 percent
complete);

(c) proposals for the timely acquisition (own, lease, hire, etc.) of the essential

equipment listed as required for the Works;

(d) a Contract manager with at least five years’ experience in works of an

equivalent nature and volume, including no less than three years as Manager;
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1.8

1.9

1.10

1.11

1.12

1.13

1.14

(e) liquid assets and/or credit facilities, net of other contractual commitments
and exclusive of any advance payments which may be made under the
Contract, of no less than 4 months of the estimated payment flow under this
Contract.

The figures for each of the partners of a joint venture shall be added together to
determine the tenderer’s compliance with the minimum qualifying criteria of
clause 1.7 (a) and (e); however, for a joint venture to qualify, each of its partners
must meet at least 25 percent of minimum criteria 1.7 (a), (b) and (e) for an
individual tenderer, and the partner in charge at least 40 percent of those
minimum criteria. Failure to comply with this requirement will result in rejection
of the joint venture’s tender. Subcontractors’ experience and resources will not
be taken into account in determining the tenderer’s compliance with the
qualifying criteria, unless otherwise stated.

Each tenderer shall submit only one tender, either individually or as a partner in
a joint venture. A tenderer who submits or participates in more than one tender
(other than as a subcontractor or in cases of alternatives that have been permitted
or requested) will cause all the proposals with the tenderer’s participation to be
disqualified.

The tenderer shall bear all costs associated with the preparation and submission
of his tender, and the Employer will in no case be responsible or liable for those
costs.

The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit
and examine the Site of the Works and its surroundings, and obtain all
information that may be necessary for preparing the tender and entering into a
contract for construction of the Works. The costs of visiting the Site shall be at
the tenderer’s own expense.

The procuring entity’s employees, committee members, board members and
their relative (spouse and children) are not eligible to participate in the tender.

The price to be charged for the tender document shall not exceed Kshs. 1,000/=

The procuring entity shall allow the tenderer to review the tender document free
of charge before purchase.
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Tender Documents

2.1 The complete set of tender documents comprises the documents listed below and

2.2

2.3

2.4

2.5

any addenda issued in accordance with Clause 2.4.

(a) These Instructions to Tenderers

(b)  Appendix to Instructions to Tenderers

(©) Form of Tender and Qualification Information
(d)  Conditions of Contract

(e)  Appendix to Conditions of Contract

63) Specifications

(g)  Drawings

(h)  Bills of Quantities

@) Standard Forms

The tenderer shall examine all Instructions, Forms to be filled and Specifications
in the tender documents. Failure to furnish all information required by the tender
documents, or submission of a tender not substantially responsive to the
tendering documents in every respect will be at the tenderer’s risk and may result
in rejection of his tender.

A prospective tenderer making an inquiry relating to the tender documents may
notify the Employer in writing or by cable, telex or facsimile at the address
indicated in the letter of invitation to tender. The Employer will only respond to
requests for clarification received earlier than seven days prior to the deadline
for submission of tenders. Copies of the Employer’s response will be forwarded
to all persons issued with tendering documents, including a description of the
inquiry, but without identifying its source.

Before the deadline for submission of tenders, the Employer may modify the
tendering documents by issuing addenda. Any addendum thus issued shall be
part of the tendering documents and shall be communicated in writing or by
cable, telex or facsimile to all tenderers. Prospective tenderers shall
acknowledge receipt of each addendum in writing to the Employer.

To give prospective tenderers reasonable time in which to take an addendum into
account in preparing their tenders, the Employer shall extend, as necessary, the
deadline for submission of tenders, in accordance with Clause 4.2 here below.



3. Preparation of Tenders

3.1

All documents relating to the tender and any correspondence shall be in English
language.

3.2 The tender submitted by the tenderer shall comprise the following:

3-3

3.4

3.5
3.6

3.7

3.8

12

(a) These Instructions to Tenderers

(b)  Appendix to Instructions to tenderers
(©) Form of Tender

(d)  Conditions of Contract

(e)  Appendix to Conditions of Contract
® Specifications;

(g) Tender Security;

(h)  Priced Bill of Quantities;

6)) Qualification Information Forms and Documents;

() Alternative offers where invited; and

(k)  Any other materials required to be completed and submitted by the
tenderers.

The tenderer shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items for which no rate or price is entered by the tenderer
will not be paid for when executed and shall be deemed covered by the other
rates and prices in the Bill of Quantities. All duties, taxes, and other levies
payable by the Contractor under the Contract, or for any other cause relevant to
the Contract, as of 30 days prior to the deadline for submission of tenders, shall
be included in the tender price submitted by the tenderer.

The rates and prices quoted by the tenderer shall only be subject to adjustment
during the performance of the Contract if provided for in the Appendix to
Conditions of Contract and provisions made in the Conditions of Contract.

The unit rates and prices shall be in Kenya Shillings.

Tenders shall remain valid for a period of sixty (60) days from the date of
submission. However, in exceptional circumstances, the Employer may request
that the tenderers extend the period of validity for a specified additional period.
The request and the tenderers’ responses shall be made in writing. A tenderer
may refuse the request without forfeiting the Tender Security. A tenderer
agreeing to the request will not be required or permitted to otherwise modify the
tender, but will be required to extend the validity of Tender Security for the
period of the extension, and in compliance with Clause 3.7 - 3.11 in all respects.

The tenderer shall furnish, as part of the tender, a Tender Security in the amount
and form specified in the appendix to invitation to tenderers. This shall be in the
amount not exceeding 2 percent of the tender price

The format of the Tender Security should be in accordance with the form of
Tender Security included in Section G - Standard forms or any other form
acceptable to the Employer. Tender Security shall be valid for 30 days beyond
the validity of the tender.
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39

3.10

3.11

3.12

3-13

3.14

Any tender not accompanied by an acceptable Tender Security shall be rejected.
The Tender Security of a joint venture must define as “Tenderer” all joint venture
partners and list them in the following manner: a joint venture consisting of”
............ P and ¢

The Tender Securities of unsuccessful tenderers will be returned within 28 days
of the end of the tender validity period specified in Clause 3.6.

The Tender Security of the successful tenderer will be discharged when the
tenderer has signed the Contract Agreement and furnished the required
Performance Security.

The Tender Security may be forfeited

(a)  if the tenderer withdraws the tender after tender opening during the
period of tender validity;

(b)  ifthe tenderer does not accept the correction of the tender price, pursuant
to Clause 5.7;

() in the case of a successful tenderer, if the tenderer fails within the
specified time limit to

) sign the Agreement, or
(i)  Furnish the required Performance Security.

Tenderers shall submit offers that comply with the requirements of the tendering
documents, including the basic technical design as indicated in the Drawings
and Specifications. Alternatives will not be considered, unless specifically
allowed in the invitation to tender. If so allowed, tenderers wishing to offer
technical alternatives to the requirements of the tendering documents must also
submit a tender that complies with the requirements of the tendering documents,
including the basic technical design as indicated in the Drawings and
Specifications. In addition to submitting the basic tender, the tenderer shall
provide all information necessary for a complete evaluation of the alternative,
including design calculations, technical specifications, breakdown of prices,
proposed construction methods and other relevant details. Only the technical
alternatives, if any, of the lowest evaluated tender conforming to the basic
technical requirements shall be considered.

The tenderer shall prepare one original of the documents comprising the tender
documents as described in Clause 3.2 of these Instructions to Tenderers, bound
with the volume containing the Form of Tender, and clearly marked
“ORIGINAL”. In addition, the tenderer shall submit a copy of the tender, in the
number specified in the invitation to tender, and clearly marked as “COPY”. In
the event of discrepancy between them, the original shall prevail.
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3-15

3.16

3-17

3.18

The original and all copies of the tender shall be typed or written in indelible ink
and shall be signed by a person or persons duly authorized to sign on behalf of
the tenderer, pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages
of the tender where alterations or additions have been made shall be initialed by
the person or persons signing the tender.

Clarification of tenders shall be requested by the tenderer to be received by the
procuring entity not later than 7 days prior to the deadline for submission of
tenders.

The procuring entity shall reply to any clarifications sought by the tenderer
within 3 days of receiving the request to enable the tenderer to make timely
submission of its tender.

The tender security shall be in the amount of 0.5 — 2 per cent of the tender price.
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Submission of Tenders

4.1 The tenderer shall seal both the original and a copy of the tender in two separate

4.2

4.3

4.4

4.5

4.6

envelopes and with each envelope, duly marked “ORIGINAL” and “COPY”
as appropriate. Each envelope shall:

(@)  beaddressed to the Employer at the address provided in the invitation to
tender;

(b)  bear the name and identification number of the Contract as defined in the
invitation to tender; and

(c) Provide a warning not to open before the specified time and date for
tender opening.

Tenders shall be delivered to the Employer at the address specified above not
later than the time and date specified in the invitation to tender. However, the
Employer may extend the deadline for submission of tenders by issuing an
amendment in accordance with Sub-Clause 2.5 in which case all rights and
obligations of the Employer and the tenderers previously subject to the original
deadline will then be subject to the new deadline.

Any tender received after the deadline prescribed in clause 4.2 will be returned
to the tenderer un-opened.

Tenderers may modify or withdraw their tenders by giving notice in writing
before the deadline prescribed in clause 4.2. Each tenderer’s modification or
withdrawal notice shall be prepared, sealed, marked, and delivered in
accordance with clause 3.13 and 4.1, with the outer and inner envelopes
additionally marked “MODIFICATION” and “WITHDRAWAL”, as
appropriate. No tender may be modified after the deadline for submission of
tenders.

Withdrawal of a tender between the deadline for submission of tenders and the
expiration of the period of tender validity specified in the invitation to tender or
as extended pursuant to Clause 3.6 may result in the forfeiture of the Tender
Security pursuant to Clause 3.11.

Tenderers may only offer discounts to, or otherwise modify the prices of their
tenders by submitting tender modifications in accordance with Clause 4.4 or be
included in the original tender submission.



16

Tender Opening and Evaluation

5.1 The tenders will be opened by the Employer, including modifications made pursuant

to Clause 4.4, in the presence of the tenderers’ representatives who choose to
attend at the time and in the place specified in the invitation to tender. Envelopes
marked “WITHDRAWAL” shall be opened and read out first. Tenderers and
Employer’s representatives who are present during the opening shall sign a
register evidencing their attendance.

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any

alternative tender (if alternatives have been requested or permitted), any
discounts, tender modifications and withdrawals, the presence or absence of
Tender Security, and such other details as may be considered appropriate, will
be announced by the Employer at the opening. Minutes of the tender opening,
including the information disclosed to those present will be prepared by the
Employer.

5.3 Information relating to the examination, clarification, evaluation, and comparison

5.4 To

of tenders and recommendations for the award of Contract shall not be disclosed
to tenderers or any other persons not officially concerned with such process until
the award to the successful tenderer has been announced. Any effort by a
tenderer to influence the Employer’s officials, processing of tenders or award
decisions may result in the rejection of his tender.

assist in the examination, evaluation, and comparison of tenders, the Employer
at his discretion, may ask any tenderer for clarification of the tender, including
breakdowns of unit rates. The request for clarification and the response shall be
in writing or by cable, telex or facsimile but no change in the price or substance
of the tender shall be sought, offered, or permitted except as required to confirm
the correction of arithmetic errors discovered in the evaluation of the tenders in
accordance with Clause 5.7.

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether

5.6 If

each tender

(a) Meets the eligibility criteria defined in Clause 1.7; (b) has been properly
signed; (c) Is accompanied by the required securities; and (d) is substantially
responsive to the requirements of the tendering documents. A substantially
responsive tender is one which conforms to all the terms, conditions and
specifications of the tendering documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the works; (b) which limits
in any substantial way, inconsistent with the tendering documents, the
Employer’s rights or the tenderer’s obligations under the Contract; or (c) whose
rectification would affect unfairly the competitive position of other tenderers
presenting substantially responsive tenders.

a tender is not substantially responsive, it will be rejected, and may not
subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.
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5.7 Tenders determined to be substantially responsive will be checked for any arithmetic
errors. Errors will be corrected as follows:

5.8

59

(a)

(b)

(@)

(d)

(e)

®

where there is a discrepancy between the amount in figures and the
amount in words, the amount in words will prevail; and

Where there is a discrepancy between the unit rate and the line-item total
resulting from multiplying the unit rate by the quantity, the unit rate as
quoted will prevail, unless in the opinion of the Employer, there is an
obvious typographical error, in which case the adjustment will be made
to the entry containing that error.

In the event of a discrepancy between the tender amount as stated in the
Form of Tender and the corrected tender figure in the main summary of
the Bill of Quantities, the amount as stated in the Form of Tender shall
prevail.

The Error Correction Factor shall be computed by expressing the
difference between the tender amount and the corrected tender sum as a
percentage of the corrected Builder’s Work (i.e. Corrected tender sum
less P.C. and Provisional Sums)

The Error Correction Factor shall be applied to all Builder’s Work (as a
rebate or addition as the case may be) for the purposes of valuations for
Interim Certificates and valuation of variations.

The amount stated in the tender will be adjusted in accordance with the
above procedure for the correction of errors and, with concurrence of the
tenderer, shall be considered as binding upon the tenderer. If the tenderer
does not accept the corrected amount, the tender may be rejected and the
Tender Security may be forfeited in accordance with clause 3.11.

The Employer will evaluate and compare only the tenders determined to be
substantially responsive in accordance with Clause 5.5.

In evaluating the tenders, the Employer will determine for each tender the
evaluated tender price by adjusting the tender price as follows:

(a)
(b)

(@]

(d)

making any correction for errors pursuant to clause 5.7,

Excluding provisional sums and the provision, if any, for contingencies
in the Bill of Quantities, but including Day works were priced
competitively.

making an appropriate adjustment for any other acceptable variations,
deviations, or alternative offers submitted in accordance with clause
3.12; and

making appropriate adjustments to reflect discounts or other price
modifications offered in accordance with clause 4.6
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5.10

5.11

5.12

The Employer reserves the right to accept or reject any variation, deviation, or
alternative offer. Variations, deviations, and alternative offers and other factors
which are in excess of the requirements of the tender documents or otherwise
result in unsolicited benefits for the Employer will not be taken into account in
tender evaluation.

The tenderer shall not influence the Employer on any matter relating to his
tender from the time of the tender opening to the time the Contract is awarded.
Any effort by the Tenderer to influence the Employer or his employees in his
decision on tender evaluation, tender comparison or Contract award may result
in the rejection of the tender.

Firms incorporated in Kenya where indigenous Kenyans own 51% or more of
the share capital shall be allowed a 10% preferential bias provided that they do
not sub-contract work valued at more than 50% of the Contract Price excluding
Provisional Sums to an

Non-indigenous sub-contractor.
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Award of Contract

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose
tender has been determined to be substantially responsive to the tendering
documents and who has offered the lowest evaluated tender price, provided that
such tenderer has been determined to be (a) eligible in accordance with the
provision of Clauses 1.2, and (b) qualified in accordance with the provisions of
clause 1.7 and 1.8.

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or
reject any tender, and to cancel the tendering process and reject all tenders, at
any time prior to the award of Contract, without thereby incurring any liability
to the affected tenderer or tenderers or any obligation to inform the affected
tenderer or tenderers of the grounds for the action.

6.3 The tenderer whose tender has been accepted will be notified of the award prior to
expiration of the tender validity period in writing or by cable, telex or facsimile.
This notification (hereinafter and in all Contract, documents called the “Letter
of Acceptance”) will state the sum (hereinafter and in all Contract, documents
called the
“Contract Price”) that the Employer will pay the Contractor in consideration of
the execution, completion, and maintenance of the Works by the Contractor as
prescribed by the Contract. At the same time the other tenderers shall be
informed that their tenders have not been successful. The contract shall be
formed on the parties signing the contract.

6.4 The Agreement will incorporate all agreements between the Employer and the
successful tenderer. Within 14 days of receipt the successful tenderer will sign
the Agreement and return it to the Employer.

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer
shall deliver to the Employer a Performance Security in the amount stipulated
in the Appendix to Conditions of Contract and in the form stipulated in the
Tender documents. The Performance Security shall be in the amount and
specified form

6.6 Failure of the successful tenderer to comply with the requirements of clause
6.5 shall constitute sufficient grounds for cancellation of the award and
forfeiture of the Tender Security.

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the
Employer will promptly notify the other tenderers that their tenders have been
unsuccessful.

6.8 Preference was allowed in the evaluation of tenders shall not be allowed for
contracts not exceeding one year (12 months)

6.9 The tender evaluation committee shall evaluate the tender within 30 days of the
validity period from the date of opening the tender.

6.10 The parties to the contract shall have it signed within 30 days from the date of
notification of contract award unless there is an administrative review request.
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6.11 Contract price variations shall not be allowed for contracts not exceeding one year
(12 months)

6.12 Where contract price variation is allowed, the valuation shall not exceed 15% of
the original contract price.

6.13 Price variation request shall be processed by the procuring entity within 30 days
of receiving the request.

6.14 The procuring entity may at any time terminate procurement proceedings before contract
award and shall not be liable to any person for the termination.

6.15 The procuring entity shall give prompt notice of the termination to the tenderers
and on request give its reasons for termination within 14 days of receiving the
request from any tenderer.

6.16 A tenderer who gives false information in the tender document about its
qualification or who refuses to enter into a contract after notification of contract
award shall be considered for debarment from participating in future public
procurement.

Corrupt and Fraudulent practices

7.1 The procuring entity requires that tenderers observe the highest standards of ethics
during procurement process and execution of contracts. A tenderer shall sign a
declaration that he has not and will not be involved in corrupt and fraudulent
practices.



21

SECTION I1I: APPENDIX TO INSTRUCTIONS TO TENDERERS AND

EVALUATION CRITERIA

SECTION A: 1. APPENDIX TO INSTRUCTIONS TO TENDERERS AND EVALUATION CRITERIA

Appendix to Instructions to Tenderers/General information

The following information regarding the particulars of the tender shall complement, supplement
or amend the provisions of the instructions to tenderers. Wherever there is a conflict between
the provision of the instructions to tenderers and the provisions of the appendix, the provisions
of the appendix herein shall prevail over those of the instructions to tenderers

ITE | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS
M

Al | The Employer/ the procuring entity is: PROJECT MANAGEMENT
COMMITTEE
KIANDIERI PRIMARY SCHOOL.

A2 The tenderer shall fill in rates and prices for all items of the Works described in the Bill

of Quantities.

A3 | Price shall be FIXED and quoted in Kenya shillings only

A4 | Tenders shall remain valid for a period of One Twenty (120) days from the date of
opening.

A5 | Time for Completion of Works is - Within the main contract period

A6 | The bidder shall provide 1 ORIGINAL copy of the document and ONE (1) OTHER
COPY and be marked as copy and placed in one envelope. Tender reference and closing
date must be quoted on the envelope

A7 | The Tender opening shall take place at: KIANDIERI PRIMARY SCHOOL
OFFICE,
on Date: 24™ April,2025; at Time: 10.00AM

A8 | Only additional information requested by the Employer shall be supplied by the Bidder.

A9 | The Read-out price at tender opening shall be absolute and no changes whatsoever shall
be permitted.

A10 | Evaluation of the tenders shall be done using the criteria set out in this document.

A1l | The Preliminary evaluation shall be mandatory:
The evaluation shall adopt YES/ No Approach. The non-responsive submissions will be
eliminated from the entire preliminary evaluation process and will not be considered
further. Bidders must submit the mandatory documents indicated in under the
Preliminary Evaluation Requirements

A12 | Tenders shall be evaluated and the Award Criteria shall be on the basis of the Technically,
qualified and lowest evaluated responsive tender price.

A13 | The successful bidder shall be expected to provide a Performance Security of 5% of]

the contract value reputable bank in Kenya or equivalent.
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SECTION A.2: EVALUATION PROCESS / EVALUATION CRITERIA

STAGE A.2.1: PRELIMINARY EVALUATION - MANDATORY REQUIREMENTS

No. | Parameters / Requirements Complied/
Not
Complied

M1 | Form of Tender shall be duly filled, signed and stamped by an individuall
entrusted with the powers of attorney.

M2 | Duly filled, signed and stamped confidential business questionnaire in the
format provided

M3 | Must fill the price schedule/BoQs in the format provided. All entries
must be typed or written in ink, Mistakes should be crossed out and
corrections made and initialed by the persons signing the tender.

M4 | Must ensure that the submitted bid documents are duly serialized / paginated|
on each page, well bound and intact.

M5 | Must provide Name, Address and Telephone of bidder's Bankers

M6 | Must provide a schedule of works of a similar nature undertaken within the
past five years and details of completed and ongoing projects each valued
at not less than KSh. 3,000,000.00 (Kenya Shillings Three Million Full
Contract) in the format provided under Standard Forms, Qualification
Information, Page SF-13, Item 1.3.

M7 | Current License by the NCA in the relevant Works categories — Building]
Construction Services - Categories 8 and Above.

MS8 | Copy of Certificate of Registration/ Incorporation/ Business Name

M9 | Copy of recent CR12 Form (12 Months) from the Registrar of Companies

M10 | Duly filled, signed and stamped Form of Power of Attorney provided

M11 | Copy of Current/Valid Tax Compliance certificate issued by the Kenyal
Revenue Authority (will be checked with KRA TCC.)

M12 | Duly filled, signed and stamped Self-Declaration Forms (r62) provided

M13 | Duly filled, signed and stamped Tender Securing Declaration Form
provided.

M14 | Copies of Audited Financial Accounts for the last two (2) financial years duly)|
signed and stamped by a Certified Public Accountant

M15 | Copies of Academic/ Technical/ Professional Certificates

M16 | Copies of Assets Ownership documents eg. Log books, Lease Agreements,

etc

The tenderers who do not satisfy any of the above mandatory requirements shall be
considered Non-Responsive and their tenders will not be evaluated further.

Responsive Tenders will proceed to the Technical Evaluation Stage 2 (Two).




STAGE 2: TECHNICAL EVALUATION

The tender document shall be examined based on clause 2.2 of the Instruction to
Tenderers which states as follows:

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required
to provide evidence for eligibility of the award of the tender by satisfying the employer
of their eligibility under sub clause 2.1 of Instructions to Tenderers and their capability
and adequacy of resources to effectively carry out the subject contract. In order to comply
with provisions of clause 2.2 of Instruction to Tenderers, the tenderers shall be required;

a) To fill the Standard Forms provided in the bid document for the purposes of
providing the required information. The tenderers may also attach the required
information if they so desire; Copies of documentary evidence attached must
be certified (signed and stamped) by a commissioner of oaths/advocate
registered and licensed to practice in Kenya.

b) On compliance with Technical Specifications, bidders shall supply
equipment/items which comply with the technical specifications set out in the bid
document. In this regard, the bidders will be required to submit relevant technical
brochures/catalogues with the tender document, highlighting (using a mark-pen or
highlighter) the Catalogue Number/ Model of the proposed items. Such
brochures/catalogues should indicate comprehensive relevant data of the proposed
equipment/items which should include but not limited to the following:

(i) Standards of manufacture;

(i) Performance ratings/characteristics;

(iii) Material of manufacture;

(iv)Electrical power ratings; and

(v) All other requirements as indicated in the technical specifications of the bid.

The award of points considered in this section shall be as shown below:

PARAMETER MAXIMUM POINTS

1 Experience as Contractor(s) for the Proposed Works ...........cccccevveuenenee. 20

ii Qualifications and Experiences of Key Technical Personnel. ................. 20

iii Contractors' Transport and Equipment ............ccccoeveieieieieieniesiennne. 20

iv Sound Financial Capacity. ..........c.ccevuevveviieuieieieeeeeeeeeecieeee e 20

v Statements of Eligibility compliances ..........ccccceeeveieerciieencieeeriee e, 5

vi Bidder's Bank details - Name, Address, Telephone .............cccceevveveenennee. 5

vii Proof of availability of Working Office. .........cccccoevieieieiiieciccieeeene, 5

viii Tender Document and Neatness Presentation ..............ccoceeveeveerveeerenene 5
TOTAL 100

The pass-mark under the Technical Evaluation is 70 percent.
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NO. |CRITERIA MAX
POINTS
1. Experience as Building Works Contractor in the works of a similar nature within the
past five years and details of completed and ongoing projects each valued at not less
than KSh. 2.0 Million)
Present in a tabular format and attach documentary evidence i.e. Client Reference
Letters, Certificates of Practical Completion, Handing Over and or Occupation for
the respective projects. (For a project to qualify it must be at least 70% complete).
For projects that are not completed, letters of reference from respective Architects
and Clients and endorsed by a commissioner of oaths/ advocate registered in Kenya
must be provided
1. Schedule of Completed Projects (Maximum 5)
* Excess in nature, complexity/magnitude and value. ...........c..ccoeue... 15 15
* Similar in nature, complexity/magnitude and value. ..........c............. 12
* Similar in nature, complexity/magnitude but Low value .................... 8
* Similar in nature but low in complexity/magnitude and value.......... 4
*  None of similar NATUTE. ......c.eeecviieeiiieeciie e 2
2. Names and contact details of Post Qualification Referees.
*  Five (5) Clients and ADOVE .......cccevevievieeiienieeieeiecre e 5
* FOUT (4) CHENLS ...oveeiieeiiieiieeieeeee ettt 4
* Three (3) CHENLS ....ococuveeeiieeeiieeeiee ettt e e 3 5
® TWO (2) CHENLS ..eeeeeeeeiiieeieeeeeee e 2
® ONE (1) CHENT . 1
Total For Experience as Contractors in similar works 20
2 | Qualifications and Experiences of Key Technical Staff proposed for the project and
an undertaking that they shall be available in the contract. Provide employment/
appointment letters, contracts of the key personnel including length of service and
termination dates, CV, Academic and professional certificates and evidence of
registration with relevant professional bodies and telephone contacts.
1. Director of the Contracting Firm
* Holder of degree in Construction Related field 6 6
* Holder of diploma in Construction Related field - - 5
* Holder of certificate in Construction Related field --------------------- 4
* Holder of at least Degree in other non-related field --- 3
* Holder of at least Diploma in other non-related field -------------------- 2
* Holder of at least Certificate in other non-related field ----------------- 1
* Not Qualified in any field - - 0
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2. Building Works Personnel

a) At least 1No. Degree holder of in Architecture, Quantity Surveying,
Civil/Structural Engineering and/ or Construction Management
-—-- --- 1
+ With over 10 years relevant experience 4
» With over 5 years relevant experience - 2 » With
under 5 years relevant experience --------------- 1

b) At least 1No. Diploma holder of Relevant field --- 1 - With
over 10 years relevant experience --- 3
+ With over 5 years relevant experience --- 2 « With
under 5 years relevant experience --------------- 1

¢) Certificate in Relevant field -1
» With over 10 years relevant experience 2
» With over 5 years relevant experience --- 1

+ With under 5 years relevant experience 0.5

d) Artisan/ Grade test in Relevant field --- 1
+ With over 10 years relevant experience 1
+ With under 10 years relevant experience 0.5
» Non skilled with over 10 years relevant experience ------------ 0

Total for Qualifications and Experiences of Key Technical Personnel

20

Schedules of contractors' equipment and transport. Major items of construction
transport and equipment proposed to carry out the Contract (Owned, leased

(Submit Evidence of Ownership/Leasing (Mandatory)

e.g. vehicle log books, equipment purchase receipts or lease agreements or any other
acceptable documentary evidence) and an undertaking that they will be available for
the Contract i.e.

1. Relevant Transport (Vehicles - Car, Truck, Pick-ups, Canter, etc.)

* Means of transport - Owned ------ -12 12
* Means of Transport - Leased/hired ------------ 8
* No means of transport --- -4 Max 3
marks for each item
ii.  Relevant Key Equipment and Tools - Max 4 No. Items

» Relevant Equipment Owned ------ -8 8
» Relevant Equipment leased/hired --------------- 4
* No Relevant Equipment --- -0

Total for Contractor's Transport and Equipment Available for Works 20
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Demonstrate current soundness of the applicants’ financial position and its prospective]
long term profitability

a. Audited financial report (last 2 years as described) 9
» Average Annual Turn-over equal to or more project cost - 3
* Average Annual Turn-over 50% to 99% project cost of ---------- 2
« Average Annual Turn-over 49% and below project cost -------- 1
b. Evidence of Financial Resources (cash in hand, lines of credit, over draft
facility etc.)
* Has financial resources to finance the projected monthly cash flow*
for three months
. 11 11
* Has financial resources equal to the projected monthly cash flow™ ----
8
* Has financial resources less the projected monthly cash flow* ---------
4
+ Has not indicated sources of financial resources ---------------- 0
Total for Contractor's Financial Capacity 20
Submit Statements/ Declarations for Compliances with:
» Clause 1.2 of ITT ------- --- 1
» Clause 1.3 of ITT ------- --- 2
» Clause 1.5 (h & 1) of ITT --- 2
Total for Submission of Statements of Compliances/Declarations 5
Provide Name, Address and Telephone of Contractor's Bankers
» Provided -—- 5
» Not provided -0
Total for Contractor's Banker's details and contacts 5
Neatness of documents as per Tender Format -1 mark for each parameter.
» Proper binding and paginating of all document without any breaks 5
» Clarity of information
» Proper labelling of contents
» Proper referencing of contents
» Relevance of attached documents in conformity with the requested
information in tender document
Proof of availability of working office with functionalities (attach proof of location/ 5
physical address; utility bills, rent, lease valid agreements etc)
TOTAL 100

*Monthly Cash Flow =Tender Sum/Contract Period

Total marks are 100%. Minimum Qualifying Mark = 70%. Only those bidders who
obtain the mandatory cut off point shall be considered for the Financial Evaluation

stage

The Employer may verify all information submitted. Any form of forgery or misinformation

from the bidder shall lead to cancellation of the bid/award.




STAGE 3. FINANCIAL EVALUATION

Upon completion of the preliminary evaluation as outlined above, a detailed financial
evaluation shall follow.

The evaluation shall be in three stages
a) Determination of Arithmetic errors
b) Comparison of Rates; and
C) Consistency of the Rates.

A). Determination of Arithmetic Errors

Arithmetic Errors will be corrected by the Procuring Entity as follows:

a. Inthe event of a discrepancy between the tender amount as stated in the form of Tender
and the corrected tender figure in the Main summary of the Bills of Quantities, the
amount as stated in the Form of Tender shall prevail. Pursuant to Section 82 of the Public
Procurement and Asset Disposal Act 2015, the tender sum as submitted and read out
during the tender opening shall be absolute and final and shall not be the subject of
correction, adjustment or amendment in any way by any person or entity;

b. Error correction factor shall be computed by expressing the difference between the
amount and the corrected tender sum as a percentage of the corrected contract works
(i.e.
corrected tender sum less P.C; and Provisional Sums);

¢. The Error correction factor shall be applied to all contract works (as a rebate or addition
as the case may be for the purposes of valuations for Interim Certificates and valuation
of variations.
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B). Comparison of Rates

Items that are underpriced or overpriced may indicate potential for non-delivery and front
loading respectively. The committee shall promptly write to the tenderer asking for detailed
breakdown of costs for any of the quoted items, relationship between those prices, proposed
construction/installation methods and schedules.

The evaluation committee shall evaluate the responses and make an appropriate
recommendation to the procuring entity giving necessary evidence. Such recommendations
may include but not limited to:

a. Recommend no adverse action to the tenderer after a convincing response;

b. Employer requiring that the amount of the performance bond be raised at the expense
of the successful tenderer to a level sufficient to protect the employer against potential
financial losses;

¢. Recommend non-award based on the response provided and the available demonstrable
evidence that the scope, quality, completion timing, administration of works to be
undertaken by the tenderer, would adversely be affected or the rights of the employer or
the tenderers obligations would be limited in a substantial way.
C) Consistency of the Rates

The evaluation committee will compare the consistency of rates for similar items and note all
inconsistencies of the rates for similar items.

STAGE 3 - RECOMMENDATION FOR AWARD

The successful bidder shall be the tenderer with the lowest evaluated tender price.
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CONDITIONS OF CONTRACT

Definitions

1.1 In this Contract, except where context otherwise requires, the following terms shall
be interpreted as indicated;

“Bill of Quantities” means the priced and completed Bill of Quantities forming
part of the tender.

“Compensation Events” are those defined in Clause 24 hereunder.

“The Completion Date” means the date of completion of the Works as certified
by the Project Manager, in accordance with Clause 31.

“The Contract” means the agreement entered into between the Employer and
the Contractor as recorded in the Agreement Form and signed by the parties
including all attachments and appendices thereto and all documents
incorporated by reference therein to execute, complete, and maintain the Works,

“The Contractor” refers to the person or corporate body who’s tender to carry
out the Works has been accepted by the Employer.

“The Contractor’s Tender” is the completed tendering document submitted by
the Contractor to the Employer.

“The Contract Price” is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

“Days” are calendar days; “Months” are calendar months.

“A Defect” is any part of the Works not completed in accordance with the
Contract.

“The Defects Liability Certificate” is the certificate issued by Project Manager
upon correction of defects by the Contractor.

“The Defects Liability Period” is the period named in the Contract Data and
calculated from the Completion Date.

“Drawings” include calculations and other information provided or approved
by the Project Manager for the execution of the Contract.

“Day-works” are Work inputs subject to payment on a time basis for labour and
the associated materials and plant.

“Employer”, or the “Procuring entity” as defined in the Public Procurement
Regulations (i.e. Central or Local Government administration, Universities,
Public Institutions and Corporations, etc) is the party who employs the
Contractor to carry out the Works.



“Equipment” is the Contractor’s machinery and vehicles brought temporarily
to the Site for the execution of the Works.

“The Intended Completion Date” is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an
acceleration order.

“Materials” are all supplies, including consumables, used by the Contractor for
incorporation in the Works.

“Plant” is any integral part of the Works that shall have a mechanical, electrical,
chemical, or biological function.

“Project Manager” is the person named in the Appendix to Conditions of
Contract (or any other competent person appointed by the Employer and notified
to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the
Contract and shall be an “Architect” or a “Quantity Surveyor” registered under
the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered
under Engineers Registration Act Cap 530.

“Site” is the area defined as such in the Appendix to Condition of Contract.

“Site Investigation Reports” are those reports that may be included in the
tendering documents which are factual and interpretative about the surface and
subsurface conditions at the Site.

“Specifications” means the Specifications of the Works included in the Contract
and any modification or addition made or approved by the Project Manager.

“Start Date” is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with the Site possession date(s).

“A Subcontractor” is a person or corporate body who has a Contract with the
Contractor to carry out a part of the Work in the Contract, which includes Work
on the Site.

“Temporary works” are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

“A Variation” is an instruction given by the Project Manager which varies the Works.
“The Works” are what the Contract requires the Contractor to construct, install, and
turnover to the Employer, as defined in the Appendix to Conditions of Contract.
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Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning in English Language unless
specifically defined. The Project Manager will provide instructions clarifying
queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Appendix to Conditions of Contract,
reference in the Conditions of Contract to the Works, the Completion Date and
the Intended Completion Date apply to any section of the Works (other than
references to the Intended Completion Date for the whole of the Works).

2.3 The following documents shall constitute the Contract documents and shall be
interpreted in the following order of priority;

(1) Agreement,

(2)  Letter of Acceptance,

(3)  Contractor’s Tender,
(4)  Appendix to Conditions of Contract,

(5)  Conditions of Contract,
(6)  Specifications,

(7) Drawings,

(8)  Bill of Quantities,

(9)  Any other documents listed in the Appendix to Conditions of Contract
as forming part of the Contract.

Immediately after the execution of the Contract, the Project Manager shall
furnish both the Employer and the Contractor with two copies each of all the
Contract documents. Further, as and when necessary, the Project Manager shall
furnish the

Contractor [always with a copy to the
Employer] with three [3] copies of such further drawings or details or descriptive
schedules as are reasonably necessary either to explain or amplify the Contract
drawings or to enable the Contractor to carry out and complete the Works in
accordance with these Conditions.
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3. Language and Law

3.1 Language of the Contract and the law governing the Contract shall be English
language and the Laws of Kenya respectively unless otherwise stated.

4 Project Manager’s Decisions

4.1 Except where otherwise specifically stated, the Project Manager will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer.

5 Delegation

5.1 The Project Manager may delegate any of his duties and responsibilities to others
after notifying the Contractor.

6 Communications

6.1 Communication between parties shall be effective only when in writing. A notice
shall be effective only when it is delivered.

7 Subcontracting

7.1 The Contractor may subcontract with the approval of the Project Manager, but may
not assign the Contract without the approval of the Employer in writing.

Subcontracting shall not alter the Contractor’s obligations.

8 Other Contractors

8.1 The Contractor shall cooperate and share the Site with other contractors, public
authorities, utilities etc. as listed in the Appendix to Conditions of Contract and
also with the Employer, as per the directions of the Project Manager. The
Contractor shall also provide facilities and services for them. The Employer may
modify the said List of Other Contractors etc., and shall notify the Contractor of
any such modification.

9 Personnel

9.1 The Contractor shall employ the key personnel named in the Qualification Information, to

carry out the functions stated in the said Information or other personnel approved
by the Project Manager. The Project Manager will approve any proposed
replacement of key personnel only if their relevant qualifications and abilities
are substantially equal to or better than those of the personnel listed in the
Qualification Information. If the Project Manager asks the Contractor to remove
a person who is a member of the Contractor’s staff or work force, stating the
reasons, the Contractor shall ensure that the person leaves the Site within seven
days and has no further connection with the Work in the Contract.



10 Works

10.1 The Contractor shall construct and install the Works in accordance with the
Specifications and Drawings. The Works may commence on the Start Date and
shall be carried out in accordance with the Program submitted by the Contractor,
as updated with the approval of the Project Manager, and complete them by the
Intended Completion Date.

11 Safety and Temporary Works

11.1 The Contractor shall be responsible for the design of temporary works. However,
before erecting the same, he shall submit his designs including specifications
and drawings to the Project Manager and to any other relevant third parties for
their approval. No erection of temporary works shall be done until such
approvals are obtained.

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for
design of the Temporary works and all drawings prepared by the Contractor for
the execution of the temporary or permanent Works, shall be subject to prior
approval by the Project Manager before they can be used.

11.3 The Contractor shall be responsible for the safety of all activities on the Site.

12. Discoveries

12.1 Anything of historical or other interest or of significant value unexpectedly
discovered on Site shall be the property of the Employer. The Contractor shall
notify the Project Manager of such discoveries and carry out the Project
Manager’s instructions for dealing with them.

13. Work Program

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor
shall submit to the Project Manager for approval a program showing the general
methods, arrangements, order, and timing for all the activities in the Works. An
update of the program shall be a program showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the
remaining Work, including any changes to the sequence of the activities.

The Contractor shall submit to the Project Manager for approval an updated
program at intervals no longer than the period stated in the Appendix to
Conditions of Contract. If the Contractor does not submit an updated program
within this period, the Project Manager may withhold the amount stated in the
said Appendix from the next payment certificate and continue to withhold this
amount until the next payment after the date on which the overdue program has
been submitted. The Project Manager’s approval of the program shall not alter
the Contractor’s obligations. The Contractor may revise the program and submit
it to the Project Manager again at any time. A revised program shall show the
effect of Variations and Compensation Events.
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14. Possession of Site

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If
possession of a part is not given by the date stated in the Appendix to Conditions
of Contract, the Employer will be deemed to have delayed the start of the
relevant activities, and this will be a Compensation Event.

15. Access to Site

15.1 The Contractor shall allow the Project Manager and any other person authorized
by the Project Manager, access to the Site and to any place where work in
connection with the Contract is being carried out or is intended to be carried out.

16. Instructions

16.1 The Contractor shall carry out all instructions of the Project Manager which are in
accordance with the Contract.

17. Extension or Acceleration of Completion Date

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation
Event occurs or a variation is issued which makes it impossible for completion
to be achieved by the Intended Completion Date without the Contractor taking
steps to accelerate the remaining Work, which would cause the Contractor to
incur additional cost. The Project Manager shall decide whether and by how
much to extend the Intended Completion Date within 21 days of the Contractor
asking the Project Manager in writing for a decision upon the effect of a
Compensation Event or variation and submitting full supporting information. If
the Contractor has failed to give early warning of a delay or has failed to
cooperate in dealing with a delay, the delay caused by such failure shall not be
considered in assessing the new (extended) Completion Date.

17.2 No bonus for early completion of the Works shall be paid to the Contractor by the
Employer.

18. Management Meetings

18.1 A Contract management meeting shall be held monthly and attended by the Project
Manager and the Contractor. Its business shall be to review the plans for the
remaining Work and to deal with matters raised in accordance with the early
warning procedure. The Project Manager shall record the minutes of
management meetings and provide copies of the same to those attending the
meeting and the Employer. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting
or after the management meeting and stated in writing to all who attended the
meeting.



19. Early Warning

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of
specific likely future events or circumstances that may adversely affect the
quality of the Work increase the Contract Price or delay the execution of the
Works. The Project Manager may require the Contractor to provide an estimate
of the expected effect of the future event or circumstance on the Contract Price
and Completion Date. The estimate shall be provided by the Contractor as soon
as reasonably possible.

19.2 The Contractor shall cooperate with the Project Manager in making and
considering proposals on how the effect of such an event or circumstance can be
avoided or reduced by anyone involved in the Work and in carrying out any
resulting instructions of the Project Manager.

20. Defects

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor
of any defects that are found. Such inspection shall not affect the
Contractor’s responsibilities. The Project Manager may instruct the Contractor
to search for a defect and to uncover and test any Work that the Project Manager
considers may have a defect. Should the defect be found, the cost of uncovering
and making good shall be borne by the Contractor, However, if there is no defect
found, the cost of uncovering and making good shall be treated as a variation
and added to the Contract Price.

20.2 The Project Manager shall give notice to the Contractor of any defects before the
end of the Defects Liability Period, which begins at Completion, and is defined
in the Appendix to Conditions of Contract. The Defects Liability Period shall be
extended for as long as defects remain to be corrected.

20.3 Every time notice of a defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Project Manager’s notice. If the
Contractor has not corrected a defect within the time specified in the Project
Manager’s notice, the Project Manager will assess the cost of having the defect
corrected by other parties and such cost shall be treated as a variation and be
deducted from the Contract Price.
21. Bills of Quantities

21.1 The Bills of Quantities shall contain items for the construction, installation, testing
and commissioning of the Work to be done by the Contractor. The Contractor
will be paid for the quantity of the Work done at the rate in the Bills of Quantities
for each item.

21.2 If the final quantity of the Work done differs from the quantity in the Bills of
Quantities for the particular item by more than 25 percent and provided the
change exceeds 1 percent of the Initial Contract price, the Project Manager shall
adjust the rate to allow for the change.

21.3 If requested by the Project Manager, the Contractor shall provide the Project
Manager with a detailed cost breakdown of any rate in the Bills of Quantities.
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22. Variations

22.1 All variations shall be included in updated programs produced by the Contractor.

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out
the variations when requested to do so. The Project Manager shall assess the
quotation, which shall be given within seven days of the request or within any
longer period as may be stated by the Project Manager and before the Variation
is ordered.

22.3 If the work in the variation corresponds with an item description in the Bills of
Quantities and if in the opinion of the Project Manager, the quantity of work is
not above the limit stated in Clause 21.2 or the timing of its execution does not
cause the cost per unit of quantity to change, the rate in the Bills of Quantities
shall be used to calculate the value of the variation. If the cost per unit of quantity
changes, or if the nature or timing of the work in the variation does not
correspond with items in the Bills of Quantities, the quotation by the Contractor
shall be in the form of new rates for the relevant items of Work.

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the
variation and make a change to the Contract price, which shall be based on the
Project Manager’s own forecast of the effects of the variation on the Contractor’s
costs.

22.5 If the Project Manager decides that the urgency of varying the Work would prevent
a quotation being given and considered without delaying the Work, no quotation
shall be given and the variation shall be treated as a Compensation Event.

22.6 The Contractor shall not be entitled to additional payment for costs that could have
been avoided by giving early warning.

22.7 When the Program is updated, the Contractor shall provide the Project Manager
with an updated cash flow forecast.
23. Payment Certificates, Currency of Payments and Advance Payments

23.1 The Contractor shall submit to the Project Manager monthly applications for
payment giving sufficient details of the Work done and materials on Site and the
amounts which the Contractor considers himself to be entitled to. The Project
Manager shall check the monthly application and certify the amount to be paid
to the Contractor within 14 days. The value of Work executed and payable shall
be determined by the Project Manager.

23.2 The value of Work executed shall comprise the value of the quantities of the items
in the Bills of Quantities completed; materials delivered on Site, variations and
compensation events. Such materials shall become the property of the Employer
once the Employer has paid the Contractor for their value. Thereafter, they shall
not be removed from Site without the Project Manager’s instructions except for
use upon the Works.
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23.3 Payments shall be adjusted for deductions for retention and taxes. The Employer
shall pay the Contractor the amounts certified by the Project Manager within 30
days of the date of issue of each certificate. If the Employer makes a late
payment, the Contractor shall be paid simple interest on the late payment in the
next payment. Interest shall be calculated on the basis of number of days delayed
at a rate three percentage points above the Central Bank of Kenya’s average rate
for base lending prevailing as of the first day the payment becomes overdue.

23.4 If an amount certified is increased in a later certificate or as a result of an award by
an Arbitrator, the Contractor shall be paid interest upon the delayed payment as
set out in this clause. Interest shall be calculated from the date upon which the
increased amount would have been certified in the absence of dispute.

23.5 Items of the Works for which no rate or price has been entered in will not be paid
for by the Employer and shall be deemed covered by other rates and prices in
the Contract.

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the
Contractor shall be made in Kenya Shillings and foreign currency in the
proportion indicated in the tender, or agreed prior to the execution of the
Contract Agreement and indicated therein. The rate of exchange for the
calculation of the amount of foreign currency payment shall be the rate of
exchange indicated in the Appendix to Conditions of Contract. If the Contractor
indicated foreign currencies for payment other than the currencies of the
countries of origin of related goods and services, the Employer reserves the right
to pay the equivalent at the time of payment in the currencies of the countries of
such goods and services. The Employer and the Project Manager shall be
notified promptly by the Contractor of any changes in the expected foreign
currency requirements of the Contractor during the execution of the Works as
indicated in the Schedule of Foreign Currency Requirements and the foreign and
local currency portions of the balance of the Contract Price shall then be
amended by agreement between Employer and the Contractor in order to reflect
appropriately such changes

23.7 In the event that an advance payment is granted, the following shall apply: -

a) On signature of the Contract, the Contractor shall at his request, and without furnishing
proof of expenditure, be entitled to an advance of 10% (ten percent) of the original amount
of the Contract. The advance shall not be subject to retention money.

b) No advance payment may be made before the Contractor has submitted proof of the
establishment of deposit or a directly Liable guarantee satisfactory to the Employer in the
amount of the advance payment. The guarantee shall be in the same currency as the
advance.

¢) Reimbursement of the lump sum advance shall be made by deductions from the Interim
payments and where applicable from the balance owing to the Contractor. Reimbursement
shall begin when the amount of the sums due under the Contract reaches 20% of the original
amount of the Contract. It shall have been completed by the time 80% of this amount is
reached.
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The amount to be repaid by way of successive deductions shall be

calculated by means of the formula:

R = Ax'—x)
Where: 80-20
R =
the amount to be reimbursed the amount of the
A =
advance which has been granted
X1 =
the amount of proposed cumulative payments as a

percentage of the original amount of the Contract. This

figure will exceed 20% but not exceed 80%.
X =

the amount of the previous cumulative payments as a
percentage of the original amount of the Contract. This
figure will be below 80%but not less than 20%.

d) With each reimbursement the counterpart of the directly liable guarantee may be reduced

accordingly.

24. Compensation Events

24.1 The following issues shall constitute Compensation Events:

(a)

(b)

(@]

(d)

(e)

®

The Employer does not give access to a part of the Site by the Site
Possession Date stated in the Appendix to Conditions of Contract.

The Employer modifies the List of Other Contractors, etc., in a way that
affects the Work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue drawings,
specifications or instructions required for execution of the Works on
time.

The Project Manager instructs the Contractor to uncover or to carry out
additional tests upon the Work, which is then found to have no defects.

The Project Manager unreasonably does not approve a subcontract to be
let.

Ground conditions are substantially more adverse than could reasonably
have been assumed before issuance of the Letter of

Acceptance from the information issued to tenderers (including the Site
investigation reports), from information available publicly and from a
visual inspection of the Site.
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24.2

243

24.4

24.5

24.6

(g)  The Project Manager gives an instruction for dealing with an unforeseen
condition, caused by the Employer or additional work required for safety
or other reasons.

(h)  Other contractors, public authorities, utilities, or the Employer does not
work within the dates and other constraints stated in the Contract, and
they cause delay or extra cost to the Contractor.

1) The effects on the Contractor of any of the Employer’s risks.

G) The Project Manager unreasonably delays issuing a Certificate of
Completion.

k) Other compensation events described in the Contract or determined by
the Project Manager shall apply.

If a compensation event would cause additional cost or would prevent the Work
being completed before the Intended Completion Date, the Contract Price shall
be increased and/or the Intended Completion Date shall be extended. The Project
Manager shall decide whether and by how much the Contract Price shall be
increased and whether and by how much the Intended Completion Date shall be
extended.

As soon as information demonstrating the effect of each compensation event
upon the

Contractor’s forecast cost has been provided by the Contractor, it shall be
assessed by the Project Manager, and the Contract Price shall be adjusted
accordingly. If the Contractor’s forecast is deemed unreasonable, the Project
Manager shall adjust the

Contract Price based on the Project Manager’s own forecast. The

Project Manager will assume that the Contractor will react competently and
promptly to the event.

The Contractor shall not be entitled to compensation to the extent that the
Employer’s interests are adversely affected by the Contractor not having given
early warning or not having co-operated with the Project Manager.

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for
in the Appendix to Conditions of Contract.

The Contractor shall give written notice to the Project Manager of his intention
to make a claim within thirty days after the event giving rise to the claim has
first arisen. The claim shall be submitted within thirty days thereafter.

Provided always that should the event giving rise to the claim of continuing
effect, the Contractor shall submit an interim claim within the said thirty days
and a final claim within thirty days of the end of the event giving rise to the
claim.



25. Price Adjustment

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies
are changed between the date 30 days before the submission of tenders for the
Contract and the date of Completion. The adjustment shall be the change in the
amount of tax payable by the Contractor.

25.2 The Contract Price shall be deemed to be based on exchange rates current at the
date of tender submission in calculating the cost to the Contractor of materials
to be specifically imported (by express provisions in the Contract Bills of
Quantities or Specifications) for permanent incorporation in the Works. Unless
otherwise stated in the Contract, if at any time during the period of the Contract
exchange rates shall be varied and this shall affect the cost to the Contractor of
such materials, then the Project Manager shall assess the net difference in the
cost of such materials. Any amount from time to time so assessed shall be added
to or deducted from the Contract Price, as the case may be.

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been
calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall
be subject to adjustment in the events specified thereunder;

6)) The prices contained in the Contract Bills of Quantities shall be deemed
to be based upon the rates of wages and other
Emoluments and expenses as determined by the Joint Building Council
of Kenya (J.B.C.) and set out in the schedule of basic rates issued 30
days before the date for submission of tenders. A copy of the schedule
used by the Contractor in his pricing shall be attached in the Appendix
to Conditions of Contract.

(ii)  Upon J.B.C. determining that any of the said rates of wages or other
emoluments and expenses are increased or decreased, then the Contract
Price shall be increased or decreased by the amount assessed by the
Project Manager based upon the difference, expressed as a percentage,
between the rate set out
in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and applied
to the quantum of labour incorporated within the amount of Work
remaining to be executed at the date of publication of such increase or
decrease.

(iii))  No adjustment shall be made in respect of changes in the rates of wages
and other emoluments and expenses which occur after the date of
Completion except during such other period as may be granted as an
extension of time under clause 17.0 of these Conditions.

25.4  The prices contained in the Contract Bills of Quantities shall be deemed to be
based upon the basic prices of materials to be permanently incorporated in the
Works as determined by the J.B.C. and set out in the schedule of basic rates
issued 30 days before the date for submission of tenders. A copy of the schedule
used by the Contractor in his pricing shall be attached in the Appendix to
Conditions of Contract.



25.5 Upon the J.B.C. determining that any of the said basic prices are increased or
decreased then the Contract Price shall be increased or decreased by the amount
to be assessed by the Project Manager based upon the difference between the
price set out in the schedule of basic rates issued 30 days before the date for
submission of tenders and the rate published by the J.B.C. and applied to the
quantum of the relevant materials which have not been taken into account in
arriving at the amount of any interim certificate under clause 23 of these
Conditions issued before the date of publication of such increase or decrease.

25.6  No adjustment shall be made in respect of changes in basic prices of materials
which occur after the date for Completion except during such other period as
may be granted as an extension of time under clause 17.0 of these Conditions.

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any
materials included in the schedule of basic rates.

26. Retention

26.1 The Employer shall retain from each payment due to the Contractor the proportion
stated in the Appendix to Conditions of Contract until Completion of the whole
of the Works. On Completion of the whole of the Works, half the total amount
retained shall be repaid to the Contractor and the remaining half when the
Defects Liability Period has passed and the Project Manager has certified that
all defects notified to the Contractor before the end of this period have been
corrected.

27. Liquidated Damages

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in
the Appendix to Conditions of Contract for each day that the actual Completion
Date is later than the Intended Completion Date. The Employer may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not alter the Contractor’s liabilities.

27.2 If the Intended Completion Date is extended after liquidated damages have been
paid, the Project Manager shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor shall
be paid interest on the overpayment, calculated from the date of payment to the
date of repayment, at the rate specified in Clause 23.30.

28. Securities

28.1 The Performance Security shall be provided to the Employer no later than the date
specified in the Letter of Acceptance and shall be issued in an amount and form
and by a reputable bank acceptable to the Employer, and denominated in Kenya
Shillings. The Performance Security shall be valid until a date 30 days beyond
the date of issue of the Certificate of Completion.
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29. Day-works

29.1 If applicable, the Day-works rates in the Contractor’s tender shall be used for small
additional amounts of Work only when the Project Manager has given written
instructions in advance for additional work to be paid for in that way.

29.2 All work to be paid for as Day-works shall be recorded by the Contractor on Forms
approved by the Project Manager. Each completed form shall be verified and
signed by the Project Manager within two days of the Work being done.

29.3 The Contractor shall be paid for Day-works subject to obtaining signed Day-
works forms.

30. Liability and Insurance

30.1 From the Start Date until the Defects Correction Certificate has been issued, the
following are the Employer’s risks:

(@)  The risk of personal injury, death or loss of or damage to property
(excluding the Works, Plant, Materials and Equipment), which are due to;

1) use or occupation of the Site by the Works or for the purpose of
the Works, which is the unavoidable result of the Works, or

(i1)  Negligence, breach of statutory duty or interference with any
legal right by the Employer or by any person employed by or
contracted to him except the Contractor.

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the
extent that it is due to a fault of the Employer or in Employer’s design,
or due to war or radioactive contamination directly affecting the place
where the Works are being executed.

30.2 From the Completion Date until the Defects Correction Certificate has been issued,
the risk of loss of or damage to the Works, Plant, and Materials is the Employer’s
risk except loss or damage due to;

(a) A defect which existed on or before the Completion Date.

(b) an event occurring before the Completion Date, which was not itself the
Employer’s risk

() The activities of the Contractor on the Site after the Completion Date.

30.3 From the Start Date until the Defects Correction Certificate has been issued, the
risks of personal injury, death and loss of or damage to property
(including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Employer’s risk are Contractor’s risks.



The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of the Defects
Liability Period, in the amounts stated in the Appendix to Conditions of Contract
for the following events;

(a) loss of or damage to the Works, Plant, and Materials;

(b)  loss of or damage to Equipment;

(c)  loss of or damage to property (except the Works, Plant, Materials, and
Equipment) in connection with the Contract, and (d) Personal injury or
death.

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the
Project Manager for the Project Manager’s approval before the Start Date. All
such insurance shall provide for compensation required to rectify the loss or
damage incurred.

30.5 If the Contractor does not provide any of the policies and certificates required,
the Employer may affect the insurance which the Contractor should have
provided and recover the premiums from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt
due.

30.6  Alterations to the terms of insurance shall not be made without the approval of
the Project Manager. Both parties shall comply with any conditions of insurance
policies.

31. Completion and taking over

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written
request to the Project Manager to issue a Certificate of Completion of the Works.
The Employer shall take over the Site and the Works within seven [7] days of
the Project Manager are issuing a Certificate of Completion.

32. Final Account

32.1 The Contractor shall issue the Project Manager with a detailed account of the total
amount that the Contractor considers payable to him by the Employer under the
Contract before the end of the Defects Liability Period. The Project Manager
shall issue a Defects Liability Certificate and certify any final payment that is
due to the Contractor within 30 days of receiving the Contractor’s account if it
is correct and complete. If it is not, the Project Manager shall issue within 30
days a schedule that states the scope of the corrections or additions that are
necessary. If the final account is still unsatisfactory after it has been resubmitted,
the Project Manager shall decide on the amount payable to the Contractor and
issue a Payment Certificate. The Employer shall pay the Contractor the amount
due in the Final Certificate within 60 days.
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33. Termination

33.1 The Employer or the Contractor may terminate the Contract if the other party

33.2

33.3

33.4

causes a fundamental breach of the Contract. These

Fundamental breaches of Contract shall include, but shall not be limited to, the
following;

(a)  the Contractor stops work for 30 days when no stoppage of work is
shown on the current program and the stoppage has not been authorized
by the Project Manager;

(b)  the Project Manager instructs the Contractor to delay the progress of the
Works, and the instruction is not withdrawn within 30 days;

(c) the Contractor is declared bankrupt or goes into liquidation other than
for a reconstruction or amalgamation;

(d) A payment certified by the Project Manager is not paid by the Employer
to the Contractor within 30 days (for Interim Certificate) or 60 days (for
Final Certificate) of issue.

(e)  the Project Manager gives notice that failure to correct a particular defect
is a fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by the Project Manager;

) The Contractor does not maintain a security, which is required.

When either party to the Contract gives notice of a breach of Contract to the
Project Manager for a cause other than those listed under Clause 33.1 above, the
Project Manager shall decide whether the breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract for
convenience.

If the Contract is terminated, the Contractor shall stop work immediately, make
the Site safe and secure, and leave the Site as soon as reasonably possible. The
Project Manager shall immediately thereafter arrange for a meeting for the
purpose of taking record of the Works executed and materials, goods, equipment
and temporary buildings on Site.

34. Payment Upon Termination

34.1 If the Contract is terminated because of a fundamental breach of Contract by the

Contractor, the Project Manager shall issue a certificate for the value of the Work
done and materials ordered and delivered to Site up to the date of the issue of
the certificate. Additional liquidated damages shall not apply. If the total amount
due to the Employer exceeds any payment due to the Contractor, the difference
shall be a debt payable by the Contractor.
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34.2 If the Contract is terminated for the Employer’s convenience or because of a

fundamental breach of Contract by the Employer, the Project Manager shall
issue a certificate for the value of the Work done, materials ordered, the
reasonable cost of removal of equipment, repatriation of the Contractor’s
personnel employed solely on the

Works, and the Contractor’s costs of protecting and securing the Works.

34.3 The Employer may employ and pay other persons to carry out and complete the

Works and to rectify any defects and may enter upon the Works and use all
materials on the Site, plant, equipment and temporary works.

34.4 The Contractor shall, during the execution or after the completion of the Works

under this clause remove from the Site as and when required, within such
reasonable time as the Project Manager may in writing specify, any temporary
buildings, plant, machinery, appliances, goods or materials belonging to or hired
by him, and in default the Employer may (without being responsible for any loss
or damage) remove and sell any such property of the Contractor, holding the
proceeds less all costs incurred to the credit of the Contractor.

Until after completion of the Works under this clause the Employer shall not be
bound by any other provision of this Contract to make any payment to the
Contractor, but upon such completion as aforesaid and the verification within a
reasonable time of the accounts therefore the Project Manager shall certify the
amount of expenses properly incurred by the Employer and, if such amount
added to the money paid to the Contractor before such determination exceeds
the total amount which would have been payable on due completion in
accordance with this Contract the difference shall be a debt payable to the
Employer by the Contractor; and if the said amount added to the said money be
less than the said total amount, the difference shall be a debt payable by the
Employer to the Contractor.

35. Release from Performance

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely

outside the control of either the Employer or the Contractor, the Project Manager
shall certify that the Contract has been frustrated. The Contractor shall make the
Site safe and stop Work as quickly as possible after receiving this certificate and
shall be paid for all Work carried out before receiving it.

36. Corrupt gifts and payments of commission

The Contractor shall not;

(a)

Offer or give or agree to give to any person in the service of the

Employer any gift or consideration of any kind as an inducement or reward for
doing or forbearing to do or for having done or forborne to do any act in relation
to the obtaining or execution of this or any other Contract for the Employer or
for showing or forbearing to show favor or disfavor to any person in relation to
this or any other contract for the Employer.
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(b)

Enter into this or any other contract with the Employer in connection with which
commission has been paid or agreed to be paid by him or on his behalf or to his
knowledge, unless before the Contract is made particulars of any such
commission and of the terms and conditions of any agreement for the payment
thereof have been disclosed in writing to the Employer.

Any breach of this Condition by the Contractor or by anyone employed by him
or acting on his behalf (whether with or without the knowledge of the
Contractor) shall be an offence under the provisions of the Public Procurement
Regulations issued under The Exchequer and Audit Act Cap 412 of the Laws of
Kenya.

37. Settlement of Disputes

37.1 In case any dispute or difference shall arise between the Employer or the Project

37.2

37.3

Manager on his behalf and the Contractor, either during the progress or after the
completion or termination of the Works, such dispute shall be notified in writing
by either party to the other with a request to submit it to arbitration and to concur
in the appointment of an Arbitrator within thirty days of the notice. The dispute
shall be referred to the arbitration and final decision of a person to be agreed
between the parties. Failing agreement to concur in the appointment of an
Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice Chairman
of any of the following professional institutions;

6)) Architectural Association of Kenya
(ii)  Institute of Quantity Surveyors of Kenya
(iii)  Association of Consulting Engineers of Kenya

(iv)  Chartered Institute of Arbitrators (Kenya Branch)

(v)  Institution of Engineers of Kenya

On the request of the applying party. The institution written to first by the
aggrieved party shall take precedence over all other institutions.

The arbitration may be on the construction of this Contract or on any matter or
thing of whatsoever nature arising thereunder or in connection therewith,
including any matter or thing left by this Contract to the discretion of the Project
Manager, or the withholding by the Project Manager of any certificate to which
the Contractor may claim to be entitled to or the measurement and valuation
referred to in clause 23.0 of these conditions, or the rights and liabilities of the
parties subsequent to the termination of Contract.

Provided that no arbitration proceedings shall be commenced on any dispute or
difference where notice of a dispute or difference has not been given by the
applying party within ninety days of the occurrence or discovery of the matter
or issue giving rise to the dispute.



49

37.4

37.5

37.6

37.7

37.8

37.9

Notwithstanding the issue of a notice as stated above, the arbitration of such a
dispute or difference shall not commence unless an attempt has in the first
instance been made by the parties to settle such dispute or difference amicably
with or without the assistance of third parties. Proof of such attempt shall be
required.

Notwithstanding anything stated herein the following matters may be referred
to arbitration before the practical completion of the Works or abandonment of
the Works or termination of the Contract by either party:

37.5.1 The appointment of a replacement Project Manager upon the said person
ceasing to act.

37.5.2 Whether or not the issue of an instruction by the Project Manager is
empowered by these Conditions.

37.5.3 Whether or not a certificate has been improperly withheld or is not in
accordance with these Conditions.

37.5.4 Any dispute or difference arising in respect of war risks or war damage.

All other matters shall only be referred to arbitration after the completion or
alleged completion of the Works or termination or alleged termination of the
Contract, unless the Employer and the Contractor agree otherwise in writing.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to direct such measurements, computations, tests or valuations as may
in his opinion be desirable in order to determine the rights of the parties and
assess and award any sums which ought to have been the subject of or included
in any certificate.

The Arbitrator shall, without prejudice to the generality of his powers, have
powers to open up, review and revise any certificate, opinion, decision,
requirement or notice and to determine all matters in dispute which shall be
submitted to him in the same manner as if no such certificate, opinion, decision
requirement or notice had been given.

The award of such Arbitrator shall be final and binding upon the parties.
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SECTION 1V: APPENDIX TO CONDITIONS OF CONTRACT

The Employer is

Name: PROJECT MANAGEMENT COMMITTEE KIANDIERI PRIMARY SCHOOL;
P.O BOX 64-10300, KERUGOYA Telephone:

Name of Authorized Representative: HEADTEACHER;
KIANDIERI PRIMARY SCHOOL;
P.O BOX 64-10300, KERUGOYA
The Project Manager is

Name: DIRECTOR OF PUBLIC WORKS,
KIRINYAGA COUNTY,
P.O BOX 390 KERUGOYA

Telephone: 020 215 3369/ 0789 218 976
Email: kirinyagacountyworks@gmail.com

The name (and identification number) of the Contract is
PROPOSED RENOVATION AND EQUIPPING OF A JSS SCIENCE

LABORATORY TENDER No. KIANDIERI PRIMARY SCHOOL/2024-2025/001
The Works consist of BUILDER'S WORKS AND ASSOCIATED MECHANICAL WORKS.

The Start Date shall be AGREED WITH THE PROJECT MANAGER

The Intended Completion Date for the whole of the Works is stated in the Appendix to the
Conditions of Contract herein.

The following documents also form part of the Contract:
Documents listed in clause 2.1 conditions of contract

The Contractor shall submit a revised program for the Works within 7 days of delivery of the
Letter of Acceptance.

The Site Possession Date shall be AGREED WITH THE PROJECT MANAGER

The Site is located at KIANDIERI PRIMARY SCHOOL, KIRINYAGA CENTRAL SUB
COUNTY, AT KIRINYAGA COUNTY.

The Defects Liability period is 180 days from the date of Practical Completion.

Other Contractors, utilities etc., to be engaged by the Employer on the Site: None The minimum
insurance covers shall be;
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O  Contractor’s ALL RISK INSURANCE

1. The minimum cover for insurance of the Works and of Plant and Materials in respect of
contractor’s faulty design is N/A

2. The minimum cover for loss or damage to Equipment is N/A
3. The minimum for insurance of other property is N/A

4. The minimum cover for personal injury or death insurance

* For the Contractor’s employees is Kshs 10,000,000 (Ten Million)

* And for other people is Kshs 10,000,000 (Ten Million)

The following events shall also be Compensation Events:

1. Those listed in the conditions of contract

The period between Program updates is 30 days.

The amount to be withheld for late submission of an updated Program is Kshs “Full
Certificate”

The proportion of payments retained is 10%. Limit of retention is 10% of contract sum.
The Price Adjustment Clause SHALL NOT apply

The liquidated damages for the whole of the Works is Kshs. 0.05% of the Contract Sum per
day

The Performance Security shall be for the following minimum amounts equivalent as a
percentage of the Contract Price Five percent (5%)

The Completion Period for the Works is 16 WEEKS.

The schedule of basic rates used in pricing by the Contractor is as attached /Contractor not to
attach].

Advance Payment shall not be granted.
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SECTION VI: STANDARD FORMS

i.  Form of Power of Attorney
ii. Form of Tender
iii. Letter of Notification of Award iv. Form of Contract Agreement
v. Form of Tender Security
vi. Performance Bank Guarantee
vii. Tender Questionnaire
viii. Confidential Business Questionnaire ix. Self-Declaration (r62) Form - SD1 x. Self-
Declaration (r62) Form - SD2
xi.  Tender Securing Declaration Form
xii. Qualification Information
xiil. Details of Sub-Contractors
xiv. Request for Review Form
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FORM OF POWER OF ATTORNEY

(All bidders shall complete this form otherwise, their bids shall be considered as non-
responsive)

We (Name of Bidder)

having our offices located in (Name of Town and
Building) duly authorise

(Name of person appointed to act for and on
behalf of the bidder) to act for and on our behalf on all matters pertaining to the execution of
works as stipulated under

Tender No KIANDIERI PRIMARY SCHOOL/2024-2025/001 PROPOSED
RENOVATION AND EQUIPPING OF A JSS SCIENCE LABORATORY

Duly signed and delivered:

Name of appointed attorney:

Signature of appointed attorney:

Witnessed by:
1. Name of First Company Director:

Signature:

2. Name of Second Company Director:

Signature:

Company Seal:

Name and Title
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FORM OF TENDER

The HEADTEACHER, KIANDIERI PRIMARY SCHOOL
P.O Box 64-10300, KERUGOYA

Date: oo

Dear Sir,

REF: PROPOSED RENOVATION AND EQUIPPING OF A JSS SCIENCE
LABORATORY

Tender No. KIANDIERI PRIMARY SCHOOL/2024-2025/001

In accordance with the Instructions to Tenderers, Conditions of Bid, Specifications and
Bills of Quantities for the execution of the above named works, we, the undersigned offer
to perform the works and remedy any defects therein for the sum of:

KNS e [Amount in  figures|

.................................... [Amount in words]

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably
possible after the receipt of the Employer’s Representative’s notice to commence, and to
complete the whole of the Works comprised in the Contract within

........................................................ [period] weeks.

We agree to abide by this tender for a period of 120 days from the date of bid opening and
shall remain binding upon us and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this bid together with your
written acceptance thereof, shall constitute a binding Contract between us.

We understand that you are not bound to accept the lowest or any tender you may receive.

Dated this .................... Dayof ............ooeinll. 20..... Signature .........ccccceeveeneen. in the
CapPaCIty Of ... ooeiieiieeee e duly authorized to sign tenders for and on behalf
of:

.................................. [Name of Bidder] Of... .............................. [Address of Bidder]
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LETTER OF NOTIFICATION OF AWARD

Address of Procuring Entity

To:

RE:TenderNo.

TenderName

This is to notify that the contract/s stated below under the above-mentioned tender have been
awarded to you.

1. Please acknowledge receipt of this letter of notification signifying your acceptance.
2. The contract/contracts shall be signed by the parties within 30 days of the date of this
letter but not earlier than 14 days from the date of the letter.

3. You may contact the officer(s) whose particulars appear below on the subject matter of
this letter of notification of award.

(FULL PARTICULARS)

SIGNED FOR ACCOUNTING OFFICER
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FORM OF CONTRACT AGREEMENT

THIS AGREEMENT, made the day of 20 between

e e of [or whose registered office is situated at]
....................................................................................... (Hereinafter called “the

Of [or whose registered office is
situated at] __ (hereinafter called “the Contractor”) of the other part.

WHEREAS THE Employer is desirous that  the Contractor
CXCCULLS. ...uviiiieiiiiiiiiiii s

TENDER NO ..cccocveiennnnicnsnncssnnscssassossasssssassssasssssas (Hereinafter called “the Works”) located at
...................................................................................................... and the Employer has accepted
the tender submitted by the Contractor for the execution and completion of such Works and the
remedying of any defects therein for the Contract Price of

KShs [Amount in figures], Kenya
Shillings.......ccceovevieeiienieeieenene

C e eeeeMeeeeeseeeessseeessseeessssesssssesssssesssstesssseessseesstesesteesssteeasteenseeenseeanseeanreen [Amount in words].
NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and shall be read and construed as
part of this Agreement i.e.

(1) Letter of Acceptance
(i)  Form of Tender
(iii)  Conditions of Contract Part I
(iv)  Conditions of Contract Part IT and Appendix to Conditions of Contract
) Specifications
(vi)  Drawings
(vii)  Priced Bills of Quantities
3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute

and complete the Works and remedy any defects therein in conformity in all respects
with the provisions of the Contract.



4. The Employer hereby covenants to pay the Contractor in consideration of the execution
and completion of the Works and the remedying of defects therein, the Contract Price
or such other sum as may become payable under the provisions of the Contract at the
times and in the manner prescribed by the Contract.

5. Actual payment will be based on the actual works done on the project as per the county
works officer and the NG-CDF clerk of works, executed works evaluation report. Note:
this contract is a fixed sum contract and therefore no review of the quoted amount
upward.

6. Retention of 10% will be deducted from all payment certificates, and will be held for
six months to cover the defect liability period.

7. The contract period must be strictly observed failure to which a penalty of 1% of the
tender sum will be charged on the contractor for any extra week added, unless
construction extension period is approved in writing.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day
and year first before written.

The common Seal of

Was hereunto affixed in the presence of

Signed Sealed, and Delivered by the said

Binding Signature of Employer

Binding Signature of Contractor

In the presence of (i) Name

Address

Signature

[ii]] Name

Address

Signature

Y
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FORM OF TENDER SECURITY

WHEREAS ..., (Hereinafter called “the Tenderer”) has submitted  his
tender dated ..o for

11 1P P RO PO PRRTOPRUPSROPON

KNOW ALL PEOPLE by these presents that WE ..............ccc......... having our registered office
at

.................. (hereinafter called “the Bank™), are bound unto ................c........
(hereinafter called “the Employer”) in the sum of Kshs ........ccccceeiiins for which
payment well and truly to be made to the said Employer, the Bank binds itself, its
successors and assigns by these presents sealed with the Common Seal of the said Bank

THE CONDITIONS of this obligation are:

1. If after tender opening the tenderer withdraws his tender during the period of tender
validity specified in the instructions to tenderers Or

2. If the tenderer, having been notified of the acceptance of his tender by the Employer
during the period of tender validity:

(a) fails or refuses to execute the form of Agreement in accordance with the
Instructions to Tenderers, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instructions to Tenderers;

We undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided that
in his demand the Employer will note that the amount claimed by him is due to him,
owing to the occurrence of one or both of the two conditions, specifying the occurred
condition or conditions.

This guarantee will remain in force up to and including thirty (30) days after the period
of tender validity, and any demand in respect thereof should reach the Bank not later
than the said date.

[date[ [signature of the Bank]

[witness] [seal]
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PERFORMANCE BANK GUARANTEE

To: (Name of Employer) (Date)
(Address of Employer)
Dear Sir,
WHEREAS (hereinafter called “the Contractor”) has undertaken, in

pursuance of Contract No. _dated to execute

(Hereinafter called “the Works™);

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall
furnish you with a Bank Guarantee by a recognized bank for the sum specified therein as
security for compliance with his obligations in accordance with the Contract;

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on
behalf of the Contractor, up to a total of Kshs. ———— (amount of Guarantee in figures)
Kenya Shillings (amount of Guarantee in words), and we undertake to pay you, upon your first
written demand and without cavil or argument, any sum or sums within the limits of Kenya
Shillings (amount of Guarantee in words) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the Contractor before
presenting us with the demand.

We further agree that no change, addition or other modification of the terms of the Contract or
of the Works to be performed thereunder or of any of the Contract documents which may be
made between you and the Contractor shall in any way release us from any liability under this
Guarantee, and we hereby waive notice of any change, addition, or modification.

This guarantee shall be valid until the date of issue of the Certificate of Completion.

SIGNATURE AND SEAL OF THE GUARANTOR

Name of Bank

Address

Date
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TENDER QUESTIONNAIRE

Please fill in block letters.

Full names of tenderer

Full address of tenderer to which tender correspondence is to be sent (unless an agent
has been appointed below)

Name of tenderer’s representative to be contacted on matters of the tender during the
tender period

Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential
if the tenderer does not have his registered address in Kenya (name, address, telephone,
telex)

Signature of Tenderer

Make copy and deliver to : ( Name of Employer)




CONFIDENTIAL BUSINESS QUESTIONNAIRE

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or
2 (¢) and 2 (d) whichever applies to your type of business.

You are advised that it is a serious offence to give false information on this Form.

Part 1 — General

BUSINeSS NAIME. . ...ttt

Location of business premises;  Country/Town........................

Plot No....oovviiiiiiii Street/Road ...........cooeiiiiiiiiiinn. Postal
Address........coooveiiinin.. Tel NO...oiiii,

Nature of BUSINESS. ... ...eeiei i

Current Trade License NO...............oeeenen Expiring date.........................

Maximum value of business which you can handle at any time: KSH..............................
Name of your bankers. ........o.oouiii i

BranCh. ..o

Part 2 (a) — Sole Proprietor

Yourname in full.................... Age oo
Nationality.........cooeviiiiiiiiiiii Country of Origin.....................
*Citizenship details ..o

Part 2 (b) — Partnership
Give details of partners as follows:

Name in full ~ Nationality Citizenship Details Shares



Part 2(c) — Registered Company: Private

or

State the nominal and issued capital of the Company-

Nominal

Give details of all directors as follows:

Name in full.  Nationality. Citizenship Details*. Shares.

Part 2(d) — Interest in the Firm:

Is there any person / persons in .............cccceeeueeene (Name of Employer) who has interest
in this firm? Yes/No... ...cccceeuee. (Delete as necessary)

I certify that the information given above is correct.

(Title) (Signature) (Date)

Attach proof of citizenship
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FORM SD1 SELF DECLARATION FORMS (r 62)

REPUBLIC OF KENYA

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) SELF
DECLARATION THAT THE PERSON/TENDERER IS NOT
DEBARRED IN THE MATTER OF THE PUBLIC PROCUREMENT AND ASSET
DISPOSALACT 2015.

of P. O. Box ......ccoeeviiiini. being a
resident of .......cccoevveeriieiiiininn. in the Republicof .................... do hereby make a statement
as follows: -

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/
Director

o) SRR SRRUPSRRRPRR (insert
name of the Company) who is a Bidder in respect of Tender No. ...

BOT .t s
(insert tender title/description)

0T e e e (insert name of the
Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from
participating in procurement proceeding under Part IV of the Act.

3. THAT what is deposed to hereinabove is true to the best of my knowledge, information and
belief.

(Title) (Signature) (Date)

Bidder Official Stamp

Note: This form MUST be filled, signed and submitted by all the bidders participating in
this tender. This is a mandatory requirement under the new Public Procurement Asset
and Disposal Act 2015 that came into effect on 7" January 2016



FORM SD2 SELF DECLARATION FORMS (r 62)

REPUBLIC OF KENYA

PUBLIC PROCUREMENT REGULATORY AUTHORITY (PPRA) SELF DECLARATION THAT THE
PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE.

L e OT P O BOX
being aresidentof ... in the Republic of .........ccoeviiiiiiiiis
do hereby make a statement as follows:-

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of.

(Insert
name of the Company) who is a Bidder in respect of Tender No. .....cccoveiiniiniininninne
FOT e e (insert tender title/description)
10 ) OO U PR U RPN (insert name

of the Procuring entity) and duly authorized and competent to make this statement.

2. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage
in any corrupt or fraudulent practice and has not been requested to pay any inducement
to any member of the

Board, Management, Staff and/or employees and/or agents of ( insert name of the
Procuring entity) which is the procuring entity.

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered
any inducement to any member of the Board, Management, Staff and/or employees
and/or agents of (name of the procuring entity)

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice
with other bidders participating in the subject tender

5. THAT what is deposed to hereinabove is true to the best of my knowledge information
and belief

(Title) (Signature) (Date)

Bidder's Official Stamp

Note: This form MUST be filled, signed and submitted by all the bidders participating in
this tender. This is a mandatory requirement under the new Public Procurement
Asset and Disposal Act 2015 that came into effect on 7" January 2016



TENDER SECURING DECLARATION FORM
[The Bidder shall fill in this Form in accordance with the instructions indicated]
Date:................ [insert date (as day, month and year) of Bid Submission]

Tender NO. ...
To: Government of Kenya, County Commissioner, and Kirinyaga County
We, the undersigned, declare that:

1. We understand that, according to your conditions, bids must be supported by a Tender
Securing Declaration.

2. We accept that we will automatically be suspended from being eligible for bidding in
any contract with the Purchaser for the period of time of /insert number of months or
vears] starting on [insert date], if we are in breach of our obligation(s) under the bid
conditions, because we:

(a)  have withdrawn our Bid during the period of bid validity specified by us in the Bidding
Data Sheet; or

(b)  having been notified of the acceptance of our Bid by the Purchaser during the period
of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse
to furnish the Performance Security, in accordance with the Instructions to Tenderers.

3. We understand this Tender Securing Declaration shall expire if we are not the
successful Bidder, upon the earlier of (i) our receipt of a copy of your notification
of the name of the successful Bidder; or (ii) twenty-eight days after the expiration
of our Bid.

4. We understand that if we are a Joint Venture, the Tender Securing Declaration must
be in the name of the Joint Venture that submits the bid. If the Joint Venture has not
been legally constituted at the time of bidding, the Tender Securing Declaration
shall be in the names of all future partners as named in the letter of intent.

Signed ....oooevieniii [insert signature of person whose name and capacity
are shown]
In the capacity of [insert legal capacity of person signing the Bid Securing Declaration]

NAME:  eiiiiieiieeieeieee ettt ettt et eaee s [insert complete name of person
signing the Tender Securing Declaration]

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder]

Datedon .............. dayof ................. y et [insert date of signing.



QUALIFICATION INFORMATION

1. Individual Tenderers or Individual Members of Joint Ventures

1.1 Constitution or legal status of tenderer (attach copy or Incorporation Certificate);
Place of registration:

Principal place of business

Power of attorney of signatory of tender

1.2 Total annual volume of construction work performed in the last five years

Year Volume

Currency Value

1.3 Work performed as Main Contractor on works of a similar nature and volume over
the last five years. Also list details of work under way or committed, including
expected completion date.

Project Name of Type of work Value of Completion
name client and performed and Contract Status
contact year of
person completion

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List
all information requested below. 2

Item of Description, Make| Condition(new, Owned, leased (from

Equipment and age (years) good, poor) whom?), or to be
and number purchased (from
available whom?)

1.5 Qualifications and experience of key personnel proposed for administration and
execution of the Contract. Attach biographical data.

Position Name Years of experience Years of experience in
(general) proposed position

Project
Manager, etc.

66



1.6 Financial reports for the last five years: balance sheets, profit and loss statements,
auditor’s reports, etc. List below and attach copies.

1.7 Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List below and attach copies of supportive
documents.

1.8 Name, address and telephone, telex and facsimile numbers of banks that may
provide reference if contacted by the Employer.

1.9 Statement of compliance with the requirements of Clause 1.2 of the Instructions to
Tenderers.

1.10 Proposed program (work method and schedule) for the whole of the Works.

3 Joint Ventures

3.4 The information listed in 1.1 — 1.10 above shall be provided for each partner of the
joint venture.

3.5 The information required in 1.11 above shall be provided for the joint venture.

3.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature
of the tender on behalf of the joint venture

3.7 Attach the Agreement among all partners of the joint venture (and which is legally
binding on all partners), which shows that:

a) all partners shall be jointly and severally liable for the execution of the
Contract in accordance with the Contract terms;

b) one of the partners will be nominated as being in charge, authorized to
incur liabilities and receive instructions for and on behalf of any and all
partners of the joint venture; and

c) the execution of the entire Contract, including payment, shall be done
exclusively with the partner in charge.

67
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DETAILS OF DOMESTIC SUB-CONTRACTORS

If the Tenderer wishes to sublet any portions of the Works under any heading, he must
give below details of the sub-contractors he intends to employ for each portion.

Failure to comply with this requirement may invalidate the tender.

(1) Portion of Works to be sublet:

[1) Full name of Sub-contractor

and address of head office:

(i) Sub-contractor’s experience of
similar works carried out in the
last 3 years with
Contract value:

(2)  Portion of Works to sublet:  ...........cciiiiiii

(D) Full name of sub-contractor
and address of head office: ........ccovvvveriinn

(i1)  Sub-contractor’s experience of similar works carried
out in the
last 3 years with

contract value:

[Signature of Tenderer) Date
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FORMRB 1

REPUBLIC OF KENYA PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATION NO................ OF.............. 20......... BETWEEN
e s APPLICANT
AND
............................. RESPONDENT (Procuring Entity)

REQUEST FOR REVIEW
We. .o, , the above named Applicant(s), of address: Physical address

No...... Tel. No........ Email ............... , hereby request the Public Procurement
Administrative Review Board to review the whole/part of the above mentioned decision on the
following grounds , namely:-

1.
2. etc.
By this memorandum, the Applicant requests the Board for an order/orders that: -

1.

2. etc

SIGNED ............... (Applicant)

Dated on................ dayof............... /...20...
FOR OFFICIAL USE ONLY

Lodged with the Secretary Public Procurement Administrative Review Board on ......................
day of

SIGNED
Board Secretary
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PREAMBLES AND PRICING NOTES
A. GENERALLY

All work to be carried out in accordance with the Ministry of Roads, Public Works and Housing
General Specifications for Building Works issued in 1976 or as qualified or amended.

B. MANUFACTURERS’ NAMES

Where manufacturers’ name(s) and catalogue references are given, it is for guidance to quality
and standard only. Alternative manufacturer of equal quality will be accepted at the discretion
of the Project Manager.

C. WALLING

All precast concrete blocks shall be manufactured by the methods and to the sizes specified in
the Ministry of Roads, Public Works and Housing “Specification for Metric Sized Concrete
Blocks for Building (1972)”

Walling of 100 mm thickness or under shall be reinforced with hoop iron at every
alternate course.

Prices for walling must allow for all costs in preparing, packing and sending sample blocks for
testing as and when required by the Project Manager.

D. CARPENTRY

The grading rules for cypress shall be the same as for podocarps and all timber used for
structural work shall be select (second grade).

All structural timber must conform to the minimum requirements for moisture content and
preservative treatment and timber prices must allow for preparing, packing and sending
samples for testing when required.

Prices must also include for all nails and fasteners

PN /1
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A. JOINERY

Cypress for joinery shall be second grade in accordance with the latest grading rules of the Kenya
Government.

Where Mahogany is specified, this refers to prime grade only. The Contractor may with the
approval of the Project Manager, use either Msharagi or Mvuli in lieu of Mahogany but such
approval will be given only in the case of shortages of the hardwoods specified.

Plugging shall be carried out by drilling walling or concrete with masonry drill and filling with
propriety plugs of the correct sizes. Cutting with hammer and chisel will not be allowed.

Prices for joinery must include for pencil rounded arises, protection against damage, nails, screws,
framing and bedding in cement mortar as required.

Sizes given for joinery items are nominal sizes and exact dimensions of doors, etc, must be
ascertained on site.

B. IRONMONGERY

Ironmongery shall be as specified in the Bills of Quantities or equal and approved.

Prices must include for removing and re-fixing during and after painting, labeling all
keys, and for fixing to hardwood, softwood, concrete or blockwork.

Catalogue references given for ironmongery are for purposes of indicating quality and size of
item(s). Should the Contractor wish to substitute the specified item(s) with others of equal
quality, he must inform the Project Manager and obtain approval in writing.

C. STRUCTURAL STEELWORK

All structural steelwork shall comply with the Ministry of Roads, Public Works and Housing
“Structural Steelwork Specification (1973) and shall be executed by an approved Sub-contractor.

PN /2
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A. PLASTERWORK AND OTHER FINISHES

All finishing’s shall be as described in the general specifications and in these Bills of
Quantities.

Prices for pavings are to include for brushing concrete clean, wetting and coating with cement
and sand grout 1:1.

Rates for glazed wall tiling are to include for a 12 mm cement and sand (1:4) backing screed
unless otherwise specified in these Bills of Quantities.

B. GLAZING

Where polished plate glass is specified, this refers to general glazing
quality. Prices for glazing shall include for priming of rebates before
placing putty.

The Contractor will be responsible for replacing any broken or scratched glass and handing
over in perfect condition.

C. PAINTING

Painting shall be applied in accordance with the manufacturers’ instructions.
Prices for painting are to include for scaffolding, preparatory work, priming coats, protection

of other works and for cleaning up on completion. Prices for painting on galvanized metal are
to include for mordant solution as necessary.

PN/3
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ITEM

DESCRIPTION

AMOUNT -
KSHS

PROPOSED RENOVATION AND EQUIPPING OF A JSS SCIENCE
LABORATORY

BILL NO. 1: PARTICULAR PRELIMINARIES
PRICING ITEMS OF PRELIMINARIES

Prices SHALL BE INSERTED against items of “Particular and General
Preliminaries” in the tenderer’s priced Bills of Quantities.

Preliminaries to the contract are mandatory conditions and responsibilities
the contractor is required to fulfill for the complete and proper execution of
the contract. The contractor is advised to read and understand all his
obligations under preliminaries. Should he find that fulfillment of any of the
items will lead to him incurring any cost not covered under measured works
he shall price such works accordingly. Items for which no price is entered
will not be paid for but shall be deemed covered by other rates and prices in
these Bills of Quantities. Value Added Tax (V.A.T.) shall be included in the
individual prices or rates at the rate of 16%.

DESCRIPTION OF THE WORKS AND SCOPE OF CONTRACT

The works to be carried out under this contract involves; PROPOSED
RENOVATION AND EQUIPPING OF A JSS SCIENCE
LABORATORY, as described in the Tender Bills of Quantities

LOCATION OF SITE

The site of the proposed works is located at KIANDIERI PRIMARY
SCHOOL, Kirinyaga County. The Contractor is advised to visit the site to
familiarize with the nature and position of the site. No claims arising from
the Contractor’s failure to do so will be entertained.

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities
and the actual works, the site measurements shall generally take
precedence. However, such discrepancies between any contract documents
shall immediately be referred to the PROJECT MANAGER in accordance
with Clause 22 of the Conditions of Contract. The discrepancies shall then
be treated as a variation and be dealt with in accordance with Clause 22 of
the said Conditions.

Carried to collection

PP/1




74

TENDER DOCUMENTS

Tender documents are as listed in Clause 2.1 of the Instruction to Tenderer’s
Page STD/8

VIEWING OF DRAWINGS

Any tenderer interested in viewing the drawings related to this project before
submission of the tenders may do so by contacting the Director of Public
Works, County Department of Transport and Infrastructure Head Office,
Prisons Road, Kerugoya.

PRICING RATES

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, taxes, and all other
incidental expenses, all to comply with the said Conditions of Contract.

FIRM PRICE CONTRACT

This is a firm price contract and, therefore the tenderer shall not be
reimbursed for any increases in the costs of materials and/or labour in the
execution of the works except as provided under the fluctuations clause.

VALUE ADDED TAX
The Contractor’s attention is drawn to the Legal Notice in the Finance Act part
3 Section 21(b) operative from 1% September, 1993 which requires payment of
VAT on all contracts. The contractor should therefore include allowance for
V.A.T and other Government taxes currently in force for all his rates,
provisional items and prime cost sums in this tender.

The tenderer is advised that in accordance with Government public notice No.
35 & 36 Dated 11™ September 2003 operational from 1** October 2003, VAT
will be deducted against the contract sum at the prevailing rate by the Employer
and remitted directly to the Commissioner of VAT through all interim
certificates. It should however be noted that this is not additional tax but a new
mode of payment for VAT, any excess payment will be refundable once the
Contractor has submitted monthly returns to the Commissioner of VAT who will
do the refunds when satisfied that the VAT regulations have been complied with.
NB: The tenderers shall allow for for 16% V.A.T. in their rates

STANDARD FORMS
Any tender with standard forms not filled as appropriate will be treated as non-
responsive.

Carried to collection




75

PP/2

DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be
delivered in the addressed envelope which should be properly sealed and
deposited in the tender box as specified in the tender advertisement and or
letter of invitation to tender.

Tenders will be opened at the time specified in the advertisement and/or letter
of invitation to tender. Tenders arriving later than the specified time will not be
considered.

CORRECTION OF ERRORS IN TENDER

Arithmetical errors will be rectified on the following basis.

If there is a discrepancy between the unit price and the total price that is
obtained by multiplying the unit price and the quantity, the unit price shall
prevail and the total price shall be corrected.

If there is a discrepancy between words and figures, the amount in words will
prevail.

BID SECURITY
The Bidder shall furnish, as part of his bid, a security as specified in the tender
advertisement or letter of invitation to tender.

The bid security shall, at the bidder’s option, be in the form of a certified
cheque, bank draft, standby letter of credit or guarantee duly signed, sealed
and stamped from a bank or Insurance company which has been determined
by the bidder to be acceptable to the Government. The format of the bid
security shall be in accordance with the sample forms of bid security included
in the post qualification forms, other formats may be permitted, subject to the
prior approval of the Government.

Bid Security shall be valid for a period of Thirty (30) days beyond the tender]
validity period.

TENDER VALIDITY

"Clause 3.6 of the Instructions to Tenderers has been amended to read:
"Tenders shall remain valid for a period of Ninety (90) days from the date
of Tender Opening. All Tenderers are advised to note this amendment when
filling the Form of Tender".

Carried to collection

PP/3




76

PERFORMANCE BOND

A bond of 5% of the contract sum will be required in accordance with
Clause 28 on award of contract of the Instructions to Tenderer’s. No payment
on account for the works executed will be made to the contractor until he has
submitted valid Performance Bond to the EMPLOYER duly signed, sealed
and stamped from an approved Bank or Insurance Company.

CONTRACT COMPLETION PERIOD
The contract completion period in accordance with condition 31 of the
Conditions of contract must be adhered to.

The PROJECT MANAGER shall strictly monitor the Contractors progress in
relation to the progress chart and should it be found necessary the PROJECT
MANAGER shall inform the Contractor in writing that his actual
performance on site is not satisfactory. In all such cases the Contractor shall
accelerate his rate of performance production and progress by all means such
as additional labour, plant, e.t.c and working overtime all at his cost.

URGENCY OF THE WORKS

The Contractor is notified that these *“ works are urgent” and should be
completed within the period stated in Contract Agreement. The Contractor
shall allow in his rates for any costs he/ she deems that he/she may incur by
having to complete these works within the stipulated contract period.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in
agreement with the PROJECT MANAGER a Progress Chart for the whole of
the works including the works of Nominated Sub-Contractors; one copy to be
handed to the PROJECT MANAGER and a further copy to be retained on
Site. Progress to be recorded and chart to be amended as necessary as the
work proceeds.

INSURANCE

The Contractor shall insure as required in Condition No.30 of the Conditions
of contract. No payment on account of the work executed will be made to the
Contractor untill he has satisfied the PROJECT MANAGER either by
production of an insurance Policy or and Insurance Certificate that the
provision of the foregoing Insurance Clause have been complied with in all
respects. Thereafter the PROJECT MANAGER shall from time to time
ascertain that the premiums are duly paid up by the Contractor, who, if called
upon to do so, shall produce receipted premium renewals for the PROJECT
MANAGER's inspection.

Carried to collection
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WORKING CONDITIONS

The Contractor shall allow in his rates for any interference that he may
encounter in the course of the works for the Client may in some cases ask the
Contractor not to proceed with the works until some activities within the site
are completed.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted
site where the client is going on with other normal activities. The Contractor
is thus instructed to take reasonable care in the execution of the works as to
prevent accidents, damage or loss and disruption of activities being carried
out by the Client. The Contractor shall allow in his rates any expense he
deems necessary by taking such care within the site.

EXISTING BUILDINGS AND SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from
the relevant authority the exact position, depth and level of all existing
services in the area and he/she shall make whatever provisions may be
required by the authorities concerned for the support, maintenance and
protection of such services.

ADJOINING PROPERTY

The contractor is advised to take all necessary precautions to prevent damage
to adjoining property. Any damage occurring must be made good to the
satisfaction of the PROJECT MANAGER and/or owner(s) of the adjoining
property at the contractor’s expense.

LABOUR CAMPS
The Contractor shall not be allowed to house labour on site. Allow for
transporting workers to and from the site during the tenure of the contract.

NCA, NEMA, WELFARE, OCCUPATIONAL HEALTH AND
SAFETY STATUTORY REQUIREMENTS

The Contractor must take all necessary measures to ensure total compliance
in all respects with the current statutory requirements in relation to the
National Construction Authority, National Environment Management
Authority, Public/ Occupational Health and Safety and Staff / Workers
Welfare during the both the contract and defects liability periods.

Carried to collection
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HOARDING

The Contractor shall enclose all the site under construction with a hoarding
2400 mm high consisting of iron sheets gauge 30 on 100 x 50 mm 2nd grade
treated sawn cypress timber posts firmly secured at 1800 mm centres with
two 75 x 50 mm 2nd grade treated sawn cypress timber rails. The Contractor
is in addition required to take all precautions necessary for the safe custody of
the works, materials, plant, public and Employer's property on the site.

Insert a Rate of KSh .............................. per R/M- Approx 120m Long

Advertisements shall not be displayed on the hoarding unless the prior
permission of the PROJECT MANAGER in writing has been obtained.

USE OF SITE
The contractor shall not use the site for any other purpose other than carrying
out the contract works.

PAYMENTS

The tenderer’s attention is drawn to the fact that the GOVERNMENT OF
KENYA SHALL NOT MAKE ANY ADVANCE PAYMENTS. Payments

are shall only be made for work done and materials delivered to site: all in
accordance with Clause 23 of the Conditions of Contract Agreement. In order
to facilitate this, a list of the general component elements for the works is
given at the summary page of these specifications and the tenderer is
requested to break down his tender sum commensurate to the said elements.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before
payment is effected, unless specifically exempted by the PROJECT
MANAGER. This is to include materials of the Contractor, nominated sub-
Contractors and nominated suppliers.

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably
apparent to the Contractor that he has incurred losses and / or expenses due to
any of the contract conditions, or by any other reason whatsoever, he shall
present such a claim or intent to claim notice to the PROJECT MANAGER
in accordance with Clauses 19 and 24 of the conditions of contract within the
contract period. No claim shall be entertained if the contractor has not
complied with the said conditions or upon the expiry of the said contact
period.

Carried to collection
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PROJECT IDENTIFICATION AND PUBLICITY SIGNBOARD

Allow for the provision, erection, maintenance throughout the contract period
and removal on completion when so directed by the PROJECT MANAGER
of 1No. Project Identification and Publicity Signboard of the size, construction
and lettering /signage as designed, detailed, specified, and approved by the
PROJECT MANAGER.

SUBSISTENCE ALLOWANCE
Allow a Provisional Sum of Kenya Shillings Fifty Thousand (Kshs.50, 000/=)
only for the Project Supervision team subsistence allowances.

STATIONERY EXPENSES
Provide a Provisional Sum only for the Project Stationery Expenses

50,000.00

Carried to collection

PROJECT SUPERVISION VEHICLE
Hire of project vehicle

Transport

The contractor shall provide and fuel for site trips only a vehicle of type Nissan
or Toyota to comfortably seat Nine persons including maintaining licenses and
insurances, competent driver: all to the satisfaction of the Project Manager.

The vehicle shall be provided specifically for and during site visits by the
Directorate of Public Works Technical team. The vehicle shall be in perfect
conditions for the entire duration of the site visit i.e. from Directorate of
Public Works to site, waiting and back

The driver shall be at the sole direction of the Project Manager for the entire
duration of the trip, until released by him /her.

Reimbursement to the contractor for providing the transport services will be
based per trip to the site and back during the currency of the contract at a rate
as here below (Contractor to insert rate - Item A) inserted. Reimbursement
to the contractor for providing driver, servicing, fuels, oils, Lubricants and
tyres will similarly be based per trip at a rate here below (Contractor to
insert rate - Item B) inserted.

Allow for providing a vehicle as above described including, driver,
maintenance, fuels, oils and lubricants, licenses and comprehensive insurance.
Allow a rate of Kshs... ......................... per visit x 10 No. visits

Carried to collection
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II

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO
CONTRACT AGREEMENT

The following are the insertions to be made in the appendix to the Contract
Agreement: -

Period of Final Measurement 3 Months From Practical completion

Defects Liability Period 6 Months from Practical completion

Date for Possession To be agreed with the Project Manager

Date for Completion Tobe .....coenn. from the date of Site
Possession

Liquidated and Ascertained damages At the rate of 0.05% of the Contract
Sum per day
Period of Interim Certificates Monthly

Period of Honoring Certificates 30 days

Percentage of Certified Value Retained 10%
Limit of Retention Fund 10%

The Price Adjustment Clause SHALL NOT apply
Price for VAT should be included in the tenderer's rates

Tenderer's Quoted Contract Completion Period: ........c..cocvvuennennenn.
Weeks from Date of Site Possession

Carried to collection

COLLECTION
Brought forward from page PP/1

Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4
Brought forward from page PP/5

Brought forward from page PP/6
Brought forward from page PP/7

TOTAL FOR PARTICULAR PRELIMINARIES CARRIED TO GRAND
SUMMARY
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PROPOSED RENOVATION AND EQUIPPING OF A JSS SCIENCE LABOLATORY AT KIANDIERI PRIMARY SCHOOL

MAIN BUILDER'S WORK

ITEM |DESCRIPTION QTY |UNIT |RATE AMOUNT
KSHS

ELEMENT NO. 1" ALL PROVISIONAL"
DEMOLITION AND ALTERATION Floor

A |Demolish the defective floor screed, make good 94 [SM
disturbed surfaces and dispose away debris from site
wall

B |Pull down internal machine dressed natural stone 1 |ITEM
200mm thick Windows

C |Take down 560 x 320mm defective window panes and 3 |[SMm
dispose debris away from site

D |Ditto for mesh wires 12 |SM
Fascia and verge boards

E |Ditto for defective fascia and verge boards 49 (LM
Doors

F |Ditto for 900 x 2080mm defective doors 6 [NO
ELEMENT NO. 2
SUPERSTRUCTURE WALLING
External Walling
Damp proof course (DPC) to BS 743 as described in:

G . . . . 4 LM
200mm wide Hessian based (3ply) bituminous felt
DPC under walla (allow for 150mm bed laps
Machine dressed natural stone walling; bedded in
cement and sand (1:3) mortar;crushing strength of
7N/mm and reinforced with hoopiron gauge 500 in
every alternate course

H [200mm Thick walls 6 [SM

I 6 |SM

Extra over walling for key pointing externally:
patterns for Architect's approval

Total carried to collection page
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ITEM

DESCRIPTION

Qry

UNIT

RATE

AMOUNT

Prepare and apply one coat etching primer, one
undercoat and two coats first quality gloss oil paint on:

Surface of metal tube (m/s) girth 200-300mm

ELEMENT NO. 3: ROOF
Wrot cypress treated with approved preservative

200 x 25mm fascia/verge board fixed to ends of rafters
(m.s)

ELEMENT NO. 4: WINDOWS

Glazing

4 mm thick clear sheet glass glazed to steel casements
fixed with linseed putty

Prepare and apply 1 no. undercoat and 2 no. finishing
coat gloss oil painton :

Steel casements and burglar proofing grills

ELEMENT NO. 5: DOORS

Metal Doors

Supply, assemble and fix the following purpose made
standard 'Z' -section heavy duty steel casement door
fabricated to approved detailed design incorporating
hooded mosquito proofed permanent vent along the
top edge, framing, pin type hinges including all
necessary cutting, welding and grinding;ironmongery
from 'union’ glazed with 6mm tinted glass, one coat red
oxide primer before fixing

Door overall size 1500 x 2080mm

Door overall size 900 x 2080mm

Prepare and apply three coats gloss oil paint on general
surfaces of metal doors; measured overall Braced
ledged and battened timber hardwood or any

General surfaces of metal doors;above

49

16

10

NO.

SM

SM

NO
NO

SM

Total carried to collection page
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ITEM [DESCRIPTION QTY |UNIT RATE AMOUNT
FLUSH DOORS
45mm thick solid cored flush door; faced on both
sides with 3mm thick internal quality plywood and
hardwood lipped on all edges
A |Door overall size 900 x 2000mm high 2 [NO
Wrot prime grade cypress
B [100 x 50mm frame 10 (LM
C |40 x 20mm Architrave 10 (LM
D (20 x20mm Quadrant 10 (LM
E 2 [NO
Rubber door stop fixed to concrete floor or masonry
walling with uncluding 38mm diameter rawl bolt
Supply and fix the following ironmongery with screws
to match (Reference is ti 'UNION' Catalogue or other
equal and approved
F |100mm Brass butt hinges 3 |PRS
G 2 [NO
2-Lever mortice lock complete with lever handle furniture
H Aluminium coat and hat hook 2 [NO
Prepare surfaces and apply three coats 'Crown Solo'
plastic emulsion paint on:
| 10 (LM
Back of surface 100-200mm girth door lining
Knot prime stop and prepare and apply two undercoats
and one finishing coat gloss oil paint on wood work
J |General surfaces; timber door 9 |SM
K [Ditto; 200-300mm girth 10 |LM
L |Ditto; surfaces not exceeding 100mm girth 10 |LM

Total carried to collection page
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ITEM DESCRIPTION QTY | UNIT RATE AMOUNT
ELEMENT NO. 6: FINISHES
A Skirting: 100mm high to match 58 | LM
B 20mm thick cement and sand (1:3) steel float 94 | SM
finished with red oxide pigment on the floor
Wall Finishes
12mm Lime plaster: steel trowelled finish: on
concrete or masonry: to
C Walls and beams internally 165 | SM
D Ditto for beams and gable walls externally 31 | SM
Prepare surfaces and apply three coats 'Crown solo'
plastic emulsion paint on:
E Plastered wall or concrete surfaces internally 165 | SM
F Ditto for beams and gable walls externally 31 | SM
External Wall Finishes
G Cement and sand mix 1:4 horizontal pointing to 126 | SM
walls
ELEMENT NO. 7: WORKTOPS
Internal Walling
Machine dressed natural stone walling; bedded in
cement and sand (1:3) mortar;crushing strength of
7N/mm and reinforced with hoopiron gauge 500 in
every alternate course
H 150mm Thick Walls 10 | SM
I Fabric mesh Ref:- A98 weighing 2.22Kg per square 11 | SM
metre in floor bed
J 1:3:6 125mm thick to concrete worktop 11 | SM
K 20mm thick C/S mortar (1:3) screed steel float 11 | SM
finished with red oxide on the "' floor area"
L 12mm thick, plaster to concrete worktop 26 | SM
finishing including walls below the worktops
M 300 by 200mm ceramic tiles on the benches, 46 | SM
including walls below the worktops
Total carried to collection
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ITEM DESCRIPTION QTY |UNIT RATE AMOUNT
MECHANICAL WORKS AND PLUMBING
LOW PRESSURE GAS INSTALLATION
Supply, deliver, install, test and commission the following:
Copper Tubing (Non kinking as made in South Africa)
A |6/8" diameter copper tubing 60 LM
B |8/10" diameter copper tubing 35 LM
Extra over copper tubing for the following
C |6/8" diameter brass equal tee 12 NO
D |8/10" diameter copper ditto 10 NO
E |8/10" X 6/8" Diameter brass reducer 4 NO
F |6/8" credo clips and thread seal 1 ITEM
G |8/10" credo clip and thread seal 1 ITEM
H |[6/8" straight joint complete with backNut 13 NO
15mm diameter L.P. regulator as " REGO" 2403 V9 c/w all 1 NO
connections and brackets.
|
J 1 NO
40 X 500mm G M S Manifold pipe with 2 No branches
tapping to gas cylinders c/w mounting brackets
Provide and construct a standard gas cylinder chamber to
hold 2No gas cylinders c/w mild steel door with vents to
K . . . 1 NO
allow for air circulation and Concrete roof as directed by the
Engineer.
L [L.P. gas cylinder regulator 2 NO
M 2 NO
6/8" gas control valve approved quarter turn operated ball
valve to BS 5154 and joints to copper tubing.
Gas outlet tap- Low pressure L.P. gas outlet with safety drop
Lever to prevent accidental "turn on" 2CFM at 2psi, 4mm
diameter outlet with backnut: Labline 2-way bench
mounted with 2 corks spaced at 902 angle model no VL
N |2601/D. 9 NO

Total carried to collection page
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ITEM [DESCRIPTION QTY [UNIT RATE AMOUNT
A [Gas outlet tap- Low pressure L.P. gas outlet with safety 4 NO
drop Lever to prevent accidental "turn on" 2CFM at 2psi,
4mm diameter outlet with backnut: Labline 1-way bench
mounted with 2 corks spaced at 902 angle model no VL
2601/D.
Fume Cupboard c/w a sliding glass door with an
B . 1 NO
aluminium frame and stop hooks.
C |Fume Cupboard Extract duct work 1 ITEM
D |Fume Cupbard Extract Fan 1 NO
E |L.P. gas cylinder 12Kg C/W gas 2 NO
F 125 mm Diameter PVC pipe (HG) sleeve for protecting gas | 86 LM
copper pipes.
INTERNAL PLUMBING AND DRAINAGE
Supply, deliver, install, test and commission the following
H |40mm diameter PPR pipe 15 LM
I |32mm diameter PPR pipe 28 LM
J|25mm diameter PPR pipe 25 LM
Extra Over for Pipework
K 32 mm diameter equal tee 4 NO
L |32 x 25mm diameter Unequal tee 10 NO
M [25mmm x 1/2" female adaptors 22 NO
N |25mm diameter equal tee 20 NO
O |32mm diameter bends 15 NO
P [25mm diameter bends 22 NO
Q |32mm diameter approved medium pressure screw 2 NO
down, fully non - rising gate valve as 'Pegler’.
R [25mm diameter ditto 4 NO
Swan neck water tap complete with backnut and all
S |other necessary items (to be of vulcathene or approved 18 NO
equivalent)
T |300mm long, 15mm diameter copper tubing c/w backnut| 18 NO
Laboratory sink Vulcathene black moulded
U |polypropylene sink size 460 x 300 x125mm deep c/w all 18 NO
the necessary fittings for drainage.
Total carried to collection page
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ITEM (DESCRIPTION QTY | UNIT RATE AMOUNT
A |Provide and install 40mm diameter waste UPVC drainage | 3g LM
pipe complete with all the necessary fittings
B Provide and install 100mm diameter waste UPVC drainage 20 M
pipe c/w all necessary fittings.
Provide and install 50mm diameter waste UPVC drainage 65 LM
c |pipe c/w all necessary fittings.
D [100mm diameter short radius bends 2 NO
E |Construct a standard gulley trap c/w grating including all 3 | ITEM
necessary excavations formwork and cover
F|32mm diameter supply pipe to the Lab 80 LM
G |Allow for excavation of trench 300mm wide but not less 80 LM
than 300mm deep, Lay supply pipe, return soil and ram
well
SOAK PIT
H |Allow for construction of a masonry standard soak pit 1 ITEM
1000mm diameter but not exceeding 1.5m deep and
handpacked with hardcore 300mm to allow soakage and
should have an inspection opening 600 x 450mm complete
with cover. (To Engineers details)
WATER RETICULATION
Controll valve as vultex labline ref. no vI2105 bench 1 NO
mounting outlet complete with back nut, spout as vultex
I |labline ref no. vl2107/D
J |Allow for 1000mm long 12mm diameter copper tube and 1 NO

nuts

Total carried to collection page
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ITEM

DESCRIPTION

QTy

UNIT

RATE

AMOUNT

ELECTRICAL WORKS

Supply, install, testing&commissioning of the following
complete as specified. All cables shall be copper and shall
be complete with cable glands, lugs and necessary
termination kits.

LIGHTING POINTS

Lighting point wired in 3x1.5 mm2 single core PVC cables
drawn in 20mm heavy gauge conduits concealed in walls and
floors,1&2-way switched but excluding the light fitting itself.

One way switching

LIGHTING FITTINGS.
10A Screwless Switch Plates flush mounted on walls as MK on]
approved equivalent.

a) 1gang 2 way

b) 2gang 2 way
Light Fittings complete with all accessories and lamps as
follows:
a) 1200mmx1x36watts Bare batten fluorescent fitting as
NVC or any other approved equivalent
b) 600mmx1x18watts Bare batten fluorescent fitting for
the corridor as NVC or any other approved equivalent

POWER POINTS

13ASocket Outlet Points wired in 3 x 2.5 mm2 SC PVC
insulated CU cables drawn in 25 mm @ HG PVC
conduits/Trunking concealed in building fabric complete with
all the necessary accessories excluding socket outlet plate.

i)13A Twin Ivory sockets outlets as T&J or approved
equivalent

ii) 20 DB switch for the extracter fun.

CONSUMER UNITS / DISTRIBUTION BOARDS & SUBMAINS

i)Mains comprising 2Core 2.5 mm2 PVC/SWA/PVC CU
complete with all the necessary accessories from the Main
meter cubicle to the Loop-In Box.

ii)Trenching a minimum of 600mm depth, Laying, Tiling with
Hatari Tiles, backfilling as will be directed on site.

iii) Metallic Loop-In Box gauge 18
4-way 100A SP CU complete with integral isolator and
lockable cover and all accessories excluding MCBs as Harvels

12

10

10

50

50

NO

NO

NO

NO

NO

NO

NO

NO

LM

LM

NO
NO

Total carried to collection page
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ITEM | DESCRIPTION QTY | UNIT RATE| AMOUNT
The following MCBs asHarvels or approved
equivalent for item above.
A |i)10A SP MCB 2 NO
B [ii)32A SP MCB 2 NO
C liii)Blanking Plate 1 NO
D [iv) 63A Isolator to be fitted in Loop-in box 2 NO
Earthing
E [Earthing the Block comprising of copper earth 1 | ITEM
electrode of size 1500mm long and 15mm diameter,
25x3mm copper tape, concrete manhole of size
300X300X450 mm with removable concrete cover
and a 38mm diameter PVC heavy gauge lead in duct
and bonded to the boards
using 16mm sq cable as per the latest IEEE
Requirements.
Total carried to collection page
ITEM [DESCRIPTION QTY (UNIT RATE AMOUNT
PROVISIONAL AND PRIME COST SUMS
A Allow Kenya Shillings Fifty Thousand Only for ITEM >0,000 >0,000.00
contigencies
B Allow Kenya Shillings One Thousand Only for ITEM 10,000 10,000.00f
Project branding
C  |Allow Kenya Shillings One Hundred Thousand Only ITEM 100,000 100,000.09
for Laboratory Equipping
TOTAL PROVISIONAL SUMS 160,000.00)
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PAGE

AMOUNT IN
KSHS

AMOUNT IN KSHS

PARTICULAR PRELIMINARIES
BUILDERS WORK

PROVISIONAL SUM

TENDERER’S
USE

OFFFICIAL USE

TOTAL COST CARRIED TO FORM OF TENDER (TAX INCLUSIVE)




Amount in words
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